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ADDENDUM NUMBER ONE 
 
DATE: January 8, 2015 
 
OWNER: Pacific, Missouri 
 300 Hoven Drive 
 Pacific, Missouri 63069 
 
SUBJECT: Addendum Number One to  
 Highway N Phase 3 Improvements 
 Federal Project No. STP-5419(606) 
 Cochran Project No. SC12-325 
 

 
This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding 
Documents.  FAILURE TO ACKNOWLEDGE RECIEPT OF ADDENDUM MAY SUBJECT BIDDER TO 
DISQUALIFICATION. 
 

 
ITEM: 
 
1. REPLACE:  In the Project Manual, pages BF-1, BF-2, & BF-3, BID FORM PROPOSAL, with the 

enclosed REVISED BID FORM PROPOSAL, pages BF-1, BF-2, BF-3 & BF-4. 
 

2. REPLACE:  In the Plans, sheet: Q-1, with the enclosed REVISED PLAN SHEET: Q-1 
 

3. REVISION:  On Plan Sheets S-14 and S-15, from stations 56+69 to 59+28, change the 6’-0” concrete 
sidewalk to a 5’-0” concrete sidewalk and add a 1’-0” grass strip between the new sidewalk and curb and 
gutter. 
 

4. ADD:  ALTERNATE 1 – ADDITIONAL SIDEWALK STA 21+00-25+29.   
 
 STA 21+00 to 23+44 and STA 23+97 to 25+29 
 

Contractor to saw cut and remove existing pavement and install new 6’-6” wide concrete sidewalk 
with integral curb on north side of road, tying into proposed base bid sidewalk.  New sidewalk to be 
on existing shoulder of roadway.  Exact location of saw cut to be determined by engineer. 
 
STA 23+44 to 23+97 
 
Contractor to install new 6’-6” concrete sidewalk, 6” thick, doweled onto existing bridge surface on 
north side of roadway.  Dowels shall be 6” long, spaced at 24” centers and 6” from face of sidewalk 
and shall be No. 4, Grade 60 Epoxy Coated Deformed Bars.  Contractor shall drill the hole for the 
dowel 3” into existing concrete road. 
 
Sidewalk Bridges 
 
Contractor to install two 6’-6” wide concrete sidewalk bridges at locations as determined by the 
engineer.  See sidewalk bridge detail in detail section of the plans. 
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5. REVSION:  On Plan Sheets S-9 and ST-5, Change the 24” RCP to 30” RCP from CI-24 to ECI-26.  
Adjust CI-24, MH-25 and ECI-26 structures as necessary to accommodate new pipe size. 
 

6. REVISION: Calendar Days for the project has been changed to 180 Calendar Days.  Revise section 3 on 
page NTC-1 and Article III, paragraph (a) on page OCA-2 in the Project Manual to show 180 consecutive 
calendar days. 
 

7. REPLACE:  In the Project Manual on page JSP-3, Section D, the only City of Pacific contact is now 
Mayor Jeff Palmore, (636)271-0500. 
 

8. ADD:  There has been a line item added to the bid form for Portable Traffic Signals.  See attached 
Portable Traffic Signal Specification. 
 

9. REPLACE:  In the Project Manual, page JSP-13 Section N. Lane Closures with the the following 
paragraphs: 

 
Lane closures will be allowed during construction operations for: storm 
sewers, box culverts, pavement widening, curb and gutter installation, milling 
and paving.  At all other times, the contractor shall be required to maintain 
two lane, two way traffic. 
 
The Contractor will be required to provide a portable traffic signal during 
lane closure activities.  One lane of roadway, with two-way traffic, shall be 
maintained at all times during lane closure activities.   
 
Immediately following open-street cut construction, the Contractor will be 
required to backfill the open trench, or cover with certified load rated steel 
plate.  The Contractor shall submit sufficient steel plate certification 
documentation to the Engineer for review and approval.  All steel plates used 
for construction must be approved by the Engineer prior to use 
 
Steel plates shall be secured to the pavement to prevent movement.  The 
plate edges shall be feather wedged with asphalt, in the direction of travel, to 
provide a smooth transition over the plate.  The steel plates and all work 
required in placing and maintaining the plates shall be considered incidental 
to the Contract. 

  
10. REPLACE: In the Project Manual, page JSP-15 Section T. Paving Operations with the the following 

paragraph: 
 

The Contractor will be required to perform the asphalt overlay operations in 
the echelon paving style.  Contractor will be allowed to close the road during 
paving operations.  Paving Schedule plans shall be submitted to the 
Engineer and approved, 7 days prior to commencement of paving activities. 

 
11. REVISION: On Plan Sheet D-21, 15” x 15” Yard Drain and Yard Drain Connection details.  Change 

“New 4” PVC pipe” to “New 8” PVC pipe”. 
 

12. REPLACE:  In the Project Manual, the Federal and State Prevailing Wage Rates with the attached 
updated Federal and State Prevailing Wage Rates. 

 
ATTACHMENTS: Revised Bid Form Proposal BF-1, BF-2, BF-3, BF-4 
  Portable Traffic Signal Specification  
  Updated Federal Prevailing Wage Section 
  Updated State Prevailing Wage Section 
  Revised Plan Sheet: Q-1 
    
END ADDENDUM NO. 1 






















































































































