



ADDENDUM NUMBER 3

DATE: February 15, 2018

TO: Prospective Bidders

OWNER: City of Des Peres
Department of Public Works
12325 Manchester Road
Des Peres, Missouri 63131

ENGINEER: CDG Engineers, Inc.
One Campbell Plaza
St. Louis, Missouri 63139

SUBJECT: Addendum Number 3 to the
Bidding Documents for
Oak Drive Bridge Replacement
Federal Project No. STP-5555(611)
CDG Project No. 15013

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents, dated January 15, 2018. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

ITEM

A. Bid Opening Date

Revise dates for submission of sealed proposals and bid opening, as shown on pages 5 & 17 of 288 of the Specifications, to Friday, March 2, 2018 at 2:00 PM and 2:05 PM, respectively.

B. JSP–N, Contractor and Residential Access During Construction – page 137 of 288

The Contractor is reminded of the following restriction indicated in this JSP

No construction traffic or Contractor access will be allowed through Crystal Lake Park to the north side of the project site. All Contractor access and construction traffic shall access the project site from the south side of the bridge using City of Des Peres streets.

C. Mandatory Pre-Bid Attendance

The requirement for mandatory Pre-Bid Meeting attendance has been removed from this project as directed by MoDOT. Bidding is now open to all MoDOT pre-qualified contractors. A copy of the pre-bid meeting agenda from the Feb. 6, 2018 Pre-Bid Meeting is attached herein and is also available on the City's website at

<http://www.desperesmo.org/bids.aspx?bidID=556><http://www.desperesmo.org/bids.aspx?bidID=556>

This Addendum consists of 1 page, excluding attachments.

END ADDENDUM NUMBER 3



Pre-bid Meeting Agenda
February 6, 2018-10AM
Oak Drive Bridge Replacement Project
PW-2018-080
STP-5555(611)

THIS WAS THE AGENDA FOLLOWED AT THE PRE-BID MEETING. MODOT HAS SINCE ADVISED THAT MANDATORY PRE-BIDS ARE DISCOURAGED, DESPITE THEIR ALLOWANCE IN EPG 136.10.4. THEREFORE, THIS AGENDA IS BEING PROVIDED SO ALL POTENTIAL BIDDERS WILL HAVE ALL INFORMATION PROVIDED AT THE MEETING.

- ❖ Introductions
 - City: Steve Meyer
 - Engineer: Tim Nugent (CDG)
 - Contractors

- ❖ General Project Overview

- ❖ Bidding Procedures
 - Date/Time-Friday, February 16th, 2pm-City Hall
 - Any errors/questions/concerns must be submitted by email by 4:30pm Wednesday, February 14th.
 - Plan availability
 - www.desperesmo.org/bids.aspx
 - Rotolite/Done Dept on Hampton
 - Spec Book
 - Plans: 22x34 OR 11x17 (half size)
 - Addenda
 - Any addenda posted via the website, and pre-bid attendees will be notified by email-make sure to include on sign-in sheet
 - Addendum #1-Federal Wage Rates updated February 2nd
 - Submit the pages that say “SUBMIT THESE PAGES”
 - Bidder Checklist
 - Questionnaire
 - Sealed Envelope
 - Company Name and Address
 - Project Name/Numbers
 - Date/Time of Bid
 - Sign Bid Form
 - Bid Bond/Check (10%)
 - DBE Forms three days later from two lowest bidders (9% Goal)
 - Addenda
 - Two copies
 - Don't modify/qualify form
 - Completely fill out-all items must have cost
 - Check calculations-Unit Cost supersedes Extended Cost
 - Make sure everything is legible
 - Bid Opening/Review-Bid Tab typically posted same day on website

- ❖ Schedule-120 calendar days (\$950/day LDs)
 - Rough schedule from low bidder required by email by noon February 21st (along with DBE forms) would prefer earlier if possible to expedite concurrence process

BID DATE CHANGED TO 2PM FRIDAY MARCH 2ND PER ADDENDUM 3

DEADLINE MOVED TO MONDAY, FEBRUARY 26TH PER ADDENDUM 3

AND ON MODOT'S LPA WEBSITE

DELAYED TWO WEEKS DUE TO ADDENDUM 3

- Detailed schedule required at pre-con
- Anticipate BOA contract approval March 12th or 26th, depending on concurrence
 - BOA meets on 2nd and 4th Mondays of each month
- Mobilize week before Memorial Day, close down bridge May 29th
- ❖ Project Communications
 - City Website- www.desperesmo.org/projects
 - City Newsletter
 - Letter by Contractor to residents
 - No Parking Signage by Contractor (if needed)
 - Traffic Control by Contractor
 - Must be MUTCD compliant
- ❖ Construction
 - Inspections by City (hiring an intern)
 - Quantities
 - Wage Rate Interviews every 2 weeks
 - Commercially Useful Function (CUF) forms for each DBE
 - Buy America (steel)
 - Manufacturer's Warranties
 - Testing by consultant (TBD)
 - Temporary Construction Easements
 - Staging/Laydown Areas-Common Ground and Trees
- ❖ General Special Provisions
 - Excavation, Embankment, and Compaction
 - Removal of Bridges
 - Concrete
 - Concrete Masonry
 - Reinforcing Steel
 - Sodding
 - Topsoil
- ❖ Job Special Provisions
 - Clearances
 - Incident Management
 - Utilities
 - Work hours
 - 7am-6pm M-F from Memorial Day through Labor Day, 8am starts otherwise
 - Saturday work 9am-5pm only with 48 hour notice and approval by PW Director
 - Traffic Control-Base
 - Traffic Control-Maintenance
 - SWPPP
 - Tree Protection
 - Sewer Work
 - Concrete Corral Curb
 - Architectural Finish
 - Pedestrian Railing
 - Horizontal Rail Bar

- Access During Construction (Crystal Lake Park)
- Relocate Street Sign
- Tree Removal

JSP-N (PAGE 137 OF 288) WAS NOTED AND EMPHASIZED IN THE PRE-BID MEETING

❖ Additional Sections

- FWHA 1273 Provisions
- Federal Aid Provisions
- State Wage Rates
- Federal Wage Rates
- MoDOT Environmental Tracking Form
- MoDNR Section 106 Review
- USACE 404 Permit
- Asbestos and Lead-Based Paint Surveys
- Floodplain Development Permit
- Geotechnical Report

❖ Plans-30 pages

❖ Direct questions to:

- Bidding-City
Steve Meyer, P.E.
314-835-6130
smeyer@desperesmo.org

- Technical-CDG
Tim Nugent, P.E.
314-446-3518
tnugent@cdgengineers.com