

**CONSTRUCT T-HANGAR & T-HANGAR TAXILANES**  
**FOR THE WARSAW MUNICIPAL AIRPORT**  
**CONTRACT NO. 17-023A-1**  
**ADDENDUM NO. 3**

May 3, 2018

Addendum No. 3 consists of the following clarifications, changes, additions, etc.

**Bidding Questions:** The following are questions that have been submitted to the Burns & McDonnell project manager, in writing via email, with their subsequent responses.

1. On section 1 Notice to Bidders Item No. 1 it states that the executed proposal form must be submitted in the original bound project manual. If we purchased a digital copy are we required to purchase a bound copy?  
**RESPONSE:** As stated in Section 2 INSTRUCTIONS TO BIDDERS, the executed proposal form must be submitted in the original bound Project Manual. As part of the submitted bid, all addendums shall be acknowledged and submitted with the Project Manual including the revised Proposal Form provided as part of Addendum No. 2 that shall be filled out in lieu of the original Proposal Form.
2. Emergency battery back-up fixtures are shown on the plan but not in the fixture schedule. Please specify fixture required.  
**RESPONSE:** Refer to specification Section 260000 3.02 E paragraph 3 for emergency fixture requirements.
3. Regarding Section 2. Scope of Work Paragraph B of the PreBid Conference Meeting Minutes, please clarify the response to the following question: Does procurement period start after Shop Drawings are approved? Please clarify this answer to include "Both Shop Drawings and City Permit?"  
**RESPONSE:** The 75 calendar day procurement period shall start after the respective t-hanger building and foundation shop drawings are approved, which is the review process the City utilizes for approval of Airport Building projects.

**Clarifications:**

Prior to bidding, the Contractor and its subcontractor(s) shall thoroughly review the structural requirements for the project as specified in Section 01 11 00 – Summary of Work and all other related specification sections included in the Project Manual. As part of the shop drawing review process, the Engineer will review the shop drawings for compliance with all requirements as provided in the Project Manual.

Acknowledge receipt and acceptance of this addendum in the appropriate space below.

Ryan Lorton, PE  
Project Manager  
Burns & McDonnell

\_\_\_\_\_  
Name of Firm

\_\_\_\_\_  
Signature of Authorized Person of Above Firm

\_\_\_\_\_  
Title

\_\_\_\_\_  
Date