



BENTON & ASSOCIATES, INC.

Consulting Engineers / Land Surveyors

2414 South Franklin Street • Kirksville MO 63501

Voice 660-665-3575 • Fax 217-245-4149

Robert H. Benton, PE
Reginald H. Benton, PE, SE
S. John Calise, PE
William J. Sleeman, PE
Jamie L. Headen PE

November 1, 2013

Kenny Voss, P.E.
Local Programs Administrator
Missouri Department of Transportation

**SUBJECT: Letter of Interest & Statement of Qualifications
On-Call Services - Roadway Design Category**

Dear Mr. Voss & Review Committee Members,

GENERAL EXPERIENCE OF THE FIRM

Benton & Associates, Inc. (B&A) has been in business for 43 years with a focus on rural communities. In 2009 B&A entered the Missouri Local Public Agency market and has since contracted for the replacement of 29 bridges through the BRO program and 11 bridges for soft match credit. We have helped make improvements at the regional ferry site, local school districts, libraries, and other facilities that are part of our communities. Prior to entry to the Missouri market, B&A has assisted Illinois communities with infrastructure improvements for over 30 years.

PAST PERFORMANCE

One key to our success has been to deliver projects faster than our competition. Prior to B&A entering the market, it was common for consultants to finish the design phase of projects in 12-18 months. B&A has repeatedly completed design phase engineering in 6-8 months. A summary of our project performance is enclosed and made part of this letter of interest.

QUALIFICATIONS OF PERSONNEL

One other key to our success has been the All Star team we've assembled for Roadway Design. A summary of qualifications for each staff member is enclosed and made part of this letter of interest.


FAMILIARITY / CAPABILITY

The majority of work for this team consists of local transportation projects with some form of federal funding. We understand the needs of rural clients, the importance of funding assistance, and the process it takes to get through the program. We've had the training and we've participated in discussions to make the LPA process better. The LPA work is a big part of how we make our living.

ACCESSIBILITY

In order to complete projects in a short period of time, we have to be responsive to our clients and communicate with them on a regular basis. Our clients have our cell phone numbers and we have theirs. We value the trust and relationships we have with our clients. Our client references speak well of our accessibility.

Please contact us with any questions. We look forward to being on the list for this category.


Shannon J. Howe, P.E., S.E.

BENTON & ASSOCIATES, INC.



LPA PROJECT DELIVERY SUMMARY – FEDERALLY FUNDED PROJECTS									
Months after Notice to Proceed / Authorization to Begin PE									
Project Name	2	3	4	5	6	7	8	9	10
Livingston Co. Bridges BRO-B059 (19) & BRO-B059 (18)		PP		ROW					PSE
Shelby Co. Br. No. 1340008 BRO-B102 (20)		PP	ROW				PSE		
Shelby Co. Br. No. 2170051 BRO-B102 (21)		PP	ROW			PSE			
Pike Co. Br. No. 15700141 BRO-B082 (26)		PP	ROW					PSE	
Mercer Co. Br. No. 01800092 BRO-B065 (29)	PP		ROW				PSE		
Grundy Co. Br. No. 24500131 BRO-B040 (25)		PP		ROW					PSE
Carroll Co. Br. No. 38300191 BRO-B017 (63)	PP		ROW		PSE				
Putnam Co. Br. No. 07200161 BRO-B086 (24)			PP		ROW				PSE
Adair Co. Br. No. 12200141 BRO-B001 (46)	PP		ROW			PSE			
Adair Co. Br. No. 17600081 BRO-B001 (47)			PP		ROW		PSE		
Knox Co. Br. No. 09200131 BRO-B052 (21)	PP		ROW		PSE				
Lewis Co. Br. No. 28700101 BRO-B056 (13)	PP	ROW				PSE			
Mercer Co. Br. No.04700021 IBRD-9900 (253)	PP	ROW			PSE				
Adair Co. 4-BRIDGES BRO-B001 (48)		PP ROW		PSE					
Livingston Co. Bridges BRO-B059(20)		PP			ROW			PSE	
Monroe Co. Br. 209000091 BRO-B069(42)	PP ROW			PSE					
Lafayette Co. Bridges BRO-B054(22) & BRO-B054(23)	PP	ROW			PSE				
Mercer Co. Br. 03300212 BRO-B065(32)	PP	ROW		PSE					
Lewis Co.-Canton Ferry Landing Improvements ARRA-FB03(006)	PP		ROW		PSE				

PP - Preliminary Plans and Engineering Report submitted to MoDOT

ROW – Right of Way Plans & Easements submitted to MoDOT

PSE- Final Plans, Specifications, & Estimate packet submitted to MoDOT (Final ROW packed submitted prior)

LPA PROJECT DELIVERY SUMMARY – NON-FEDERALLY FUNDED PROJECTS					
Months after Notice to Proceed / Authorization to Begin PE					
Project Name	2	3	4	5	6
Macon Co. Br. 37300131 over BNSF Railway	PP			PSE	
Marshall Special. Road District of Saline County – 2 Bridges	PP				PSE
Princeton R-V . Parking, Driveways, & Retaining Walls	PP		PSE		
Unionville Street & Sidewalks		PP		PSE	
Adair County Library Sidewalks	PSE				

PP- Preliminary Plans reviewed with LPA

PSE- Easements Acquired, Plans, Specifications, & Estimate Completed. Ready to advertise for bids.

On-Call Services for Roadway



On-Call Roadway Engineering Services

Roadway ▪ Structures ▪ Bridges ▪ Sidewalks & Trails ▪ Construction Inspection

HISTORY

Benton & Associates, Inc. (B&A) started business in 1970 with a focus on serving rural communities in Illinois. In 2009, we began to offer transportation engineering services to rural communities in Missouri. Our focus on rapid delivery of projects has raised the bar on performance and allowed many Local Agencies to complete projects faster than ever before. We have been fortunate to have several clients trust us to deliver multiple projects for their communities in the form of repeat work.

PHILOSOPHY

We will get your project ready to advertise...fast. We have developed a process, hired key staff, and continue to make improvements to our production methods in order to consistently deliver projects in a short period of time. Our goal is to deliver projects to MoDOT within 6-8 months. Our track record is excellent. Ask us, and we'll show you the numbers.

CAPACITY AND CAPABILITY

We can handle 15-20 projects per year with some projects in the design phase and some in the construction phase. We have a strong understanding of the various funding types, including:

- Highway Bridge Funding, BRO & BRM, Soft Match Credit
- STP, Safe Routes to School
- Multi-Modal Funding for bridges over railroads
- Community Development Block Grants
- FEMA replacement & mitigation
- Conservation Grants
- FHWA Discretionary Grants

TECHNICAL EXPERTISE & EXPERIENCE

Relax, knowing we have all the technical expertise needed to complete your project. Our All-Star team consists of professional engineers, (P.E.), professional structural engineers, (S.E.), senior designers, land surveyors, and other experts.

PERFORMANCE

In order to illustrate our performance and range of expertise, we are providing a performance summary chart and some project profiles which illustrate the range of our expertise.

This brochure provides information about our experience, technical capabilities, and performance. We are proud of our ability to deliver projects. Please consider us when you plan your next project and need our services.

Office Locations

Kirksville, MO ▪ 660-665-3575

Macon, MO ▪ 660-395-0300

Rolla, MO ▪ 573-364-0980

Fax ▪ 217-245-4149

Email ▪ showe@bentonassociates.com



LPA PROJECT DELIVERY SUMMARY – FEDERALLY FUNDED PROJECTS									
Months after Notice to Proceed / Authorization to Begin PE									
Project Name	2	3	4	5	6	7	8	9	10
Livingston Co. Bridges BRO-B059 (19) & BRO-B059 (18)		PP		ROW					PSE
Shelby Co. Br. No. 1340008 BRO-B102 (20)		PP	ROW				PSE		
Shelby Co. Br. No. 2170051 BRO-B102 (21)		PP	ROW			PSE			
Pike Co. Br. No. 15700141 BRO-B082 (26)		PP	ROW					PSE	
Mercer Co. Br. No. 01800092 BRO-B065 (29)	PP		ROW				PSE		
Grundy Co. Br. No. 24500131 BRO-B040 (25)		PP		ROW					PSE
Carroll Co. Br. No. 38300191 BRO-B017 (63)	PP		ROW		PSE				
Putnam Co. Br. No. 07200161 BRO-B086 (24)			PP		ROW				PSE
Adair Co. Br. No. 12200141 BRO-B001 (46)	PP		ROW			PSE			
Adair Co. Br. No. 17600081 BRO-B001 (47)			PP		ROW		PSE		
Knox Co. Br. No. 09200131 BRO-B052 (21)	PP		ROW		PSE				
Lewis Co. Br. No. 28700101 BRO-B056 (13)	PP	ROW				PSE			
Mercer Co. Br. No.04700021 IBRD-9900 (253)	PP	ROW			PSE				
Adair Co. 4-BRIDGES BRO-B001 (48)		PP ROW		PSE					
Livingston Co. Bridges BRO-B059(20)		PP			ROW			PSE	
Monroe Co. Br. 209000091 BRO-B069(42)	PP ROW			PSE					
Lafayette Co. Bridges BRO-B054(22) & BRO-B054(23)	PP	ROW			PSE				
Mercer Co. Br. 03300212 BRO-B065(32)	PP	ROW		PSE					
Lewis Co.-Canton Ferry Landing Improvements ARRA-FB03(006)	PP		ROW		PSE				

PP - Preliminary Plans and Engineering Report submitted to MoDOT

ROW – Right of Way Plans & Easements submitted to MoDOT

PSE- Final Plans, Specifications, & Estimate packet submitted to MoDOT (Final ROW packed submitted prior)

LPA PROJECT DELIVERY SUMMARY – NON-FEDERALLY FUNDED PROJECTS					
Months after Notice to Proceed / Authorization to Begin PE					
Project Name	2	3	4	5	6
Macon Co. Br. 37300131 over BNSF Railway	PP			PSE	
Marshall Special. Road District of Saline County – 2 Bridges	PP				PSE
Princeton R-V . Parking, Driveways, & Retaining Walls	PP		PSE		
Unionville Street & Sidewalks		PP		PSE	
Adair County Library Sidewalks	PSE				

PP- Preliminary Plans reviewed with LPA

PSE- Easements Acquired, Plans, Specifications, & Estimate Completed. Ready to advertise for bids.



Princeton R-V Driveways, Parking, Pavement, Drainage & Retaining Wall Improvements.

This project included upgrading gravel drives and parking areas to concrete pavement, installation of curb & gutter, curb inlets & storm water piping, and a retaining wall around the athletic field.



The design was completed in 3 months and the work was done during the summer break.

Reference: Terry Mayfield, Superintendent
Phone: (660) 748-3211

(Photos are to the left)



Lewis County-Canton Port Authority Improvements to Ferry Landing, Street Entrance and Loading Ramp
ARRA-FB03(006)

This project included upgrading the gravel entrance, driveway, staging area, and parking area with concrete pavement. In addition, a structural steel ramp was provided to help vehicles with long overhang access to the ferry.



The design was completed in 6 month and the work was done during the Summer of 2012.

Reference: Bill Smith, Director
Phone: (660) 341-0145

(Photos are to the left)