BENTON & ASSOCIATES, INC. Robert H. Benton, PE

Consulting Engineers / Land Surveyors Reginald H. Benton, PE, SE
S. John Calise, PE
2414 South Franklin Street « Kirksville MO 63501 William J. Sleeman, PE

Voice 660-665-3575 » Fax 217-245-4149 Jamie L. Headen PE

November 1, 2013

Kenny Voss, P.E.
Local Programs Administrator
Missouri Department of Transportation

SUBJECT: Letter of Interest & Statement of Qualifications
On-Call Services - Structures Category

Dear Mr. Voss & Review Committee Members,

GENERAL EXPERIENCE OF THE FIRM

Benton & Associates, Inc. (B&A) has been in business for 43 years with a focus on rural communities. In
2009 B&A entered the Missouri Local Public Agency market and has since contracted for the replacement
of 29 bridges through the BRO program and 11 bridges for soft match credit. We have helped make
improvements at the regional ferry site, local school districts, libraries, and other facilities that are a part
of our communities. Prior to entry to the Missouri market, B&A has assisted Illinois communities with
infrastructure improvements for over 30 years.

PAST PERFORMANCE

One key to our success has been to deliver projects faster than our competition. Prior to B&A entering
the market, it was common for consultants to finish the design phase of projects in 12-18 months. B&A
has repeatedly completed design phase engineering in 6-8 months. A summary of our project
performance is enclosed and made part of this letter of interest.

QUALIFICATIONS OF PERSONNEL

One other key to our success has been the All Star team we’ve assembled for Structures. A summary of
qualifications for each staff member is enclosed and made part of this letter of interest.

FAMILIARITY / CAPABILITY

The majority of work for this team consists of local transportation projects with some form of federal
funding. We understand the needs of rural clients, the importance of funding assistance, and the process
it takes to get through the program. We’ve had the training and we’ve participated in discussions to
make the LPA process better. The LPA work is a big part of how we make our living.

ACCESSIBILITY

In order to complete projects in a short period of time, we have to be responsive to our clients and
communicate with them on a regular basis. Our clients have our cell phone numbers and we have theirs.
We value the trust and relationships we have with our clients. Our client references speak well of our
accessibility.

Please contact us with any questions. We look forward to being on the list for this category.

1annon |. Howe, P.E,, S.E.
BENTON & ASSOCIATES, INC.

Jacksonville IL «+ Macomb IL < Kirksville MO « Macon MO
ACEC URL: www.bentonassociates.com ¢ Email: info@bentonassociates.com
MEMBER °



BENTON & ASSOCIATES, INC.
STRUCTURES
EXPERIENCE SUMMARY
Experience includes various aspects of

calculations, design, plan development,
drafting, QA/QC, efc.

Person’s Name

Shannon Howe, P.E., S.E. - Engineer

Dan Throndson — Technician /

Draftsman

Beth Moots— Technician / Draftsman

Kirk Ranson— Technician / Draftsman

Yrs Experience with MoDOT LPA Program
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Yrs Experience with similar type work
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Hydraulic Calculations

Scour Analysis & Reports

Preliminary Design Report

Preliminary Bridge Plans

e

Preliminary Bridge (Box Culverts) Plans

>

Stream Stabilization

Non-Integral End Bents (Concrete)

Non-Integral End Bents (Structural Steel)

Integral End Bents

Semi-Deep Abutments

Pier (Bent) Designs

XXX XX X)X X X | x| & & Josh Stewart, El - Designer
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Seismic Design

Seal Course Designs

Foundations (Spread)

Foundations (Piling)

Foundations (Encased Piling)

Superstructure (PPC Girder)

Superstructure (Steel WF Beams)

Superstructure (Plate Girders)

Superstructure Reinforced Concrete Slab

Single Span Designs

Muitiple Span Designs
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Load Rating Calculations (Girder Bridges)
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Load Rating Calculations (Truss Bridges)
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Load Rating Calculations (Box Culverts)

Final Bridge Plans

Final Bridge (Box Culvert Plans)

Quantity Estimates

Opinions at Probable Cost

Bid Advertisement, Bid Evaluation

Contract Preparation

Bridge Rehabilitation

Bridge Widening
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MoDOT-LPA Project

BRO & IBRD

Months after Notice to Proceed / Authorization to Begin PE

Project Name 2 3 4 5 6 7 8 9 10 1 12
Livingston Co. Br. No. 45800051 PP ROW PSE
BRO-B0S9 (19)

Livingston Co. Br. No. 45800171 PP ROW PSE
BRO-B059 (18)

Mercer Co. Br. No. 22400131 PP ROW PSE
BRO-B065 (30)

Mercer Co. Br. No. 12300032 PP ROW PSE
BRO-B065 (31)

Shelby Co. Br. No. 1340008 PP ROW PSE

BRO-B102 (20)

Shelby Co. Br. No. 2170051 PP ROW PSE

BRO-B102 (21)

Pike Co. Br. No. 15700141 PP ROW PSE
BRO-B082 (26)

Mercer Co. Br. No. 01800092 PP ROW PSE

BRO-B065 (29)

Grundy Co. Br. No. 24500131 PP ROW PSE
BRO-B040 (25)

Carroll Co. Br. No. 38300191 PP ROW PSE

BRO-B017 (63)

Putnam Co. Br. No. 07200161 PP ROW PSE
BRO-B086 (24)

Adair Co. Br. No. 12200141 PP ROW PSE

BRO-B001 (46)

Adair Co. Br. No. 17600081 PP ROW PSE

BRO-B001 (47)

Knox Co. Br. No. 09200131 PP ROW PSE

BRO-B052 (21)

Lewis Co. Br. No. 28700101 PP ROW PSE

BRO-B056 (13)

Mercer Co. Br. No.04700021 PP ROW PSE

IBRD-9900 (253)

Adair Co. 4-BRIDGES PP PSE

BRO-B0O1 (48) ROW

Livingston Co. Br. 1610010 & PP ROW PSE

1890011 BRO-B059(20)

Monroe Co. Br. 209000091 PP PSE

BRO-B069(42) ROW

Lafayette Co. Br 38200041 PP ROW PSE

BRO-B054(22)

Lafayette Co. Br 27900071 PP ROW PSE

BRO-B054(23)

Mercer Co. Br. 03300212 PP ROW PSE

BRO-B065(32)

PP -

Preliminary Plans and Engineering Report submitted to MoDOT

ROW — Right of Way Plans & Easements submitted to MoDOT

PSE-

Final Plans, Specifications, & Estimate packet submitted to MoDOT (Final ROW packed submitted prior)

Non-Federally Funded Projects Built by Contractors

Months after Notice to Proceed / Authorization to Begin PE

Project Name 1 2 3 4 5 [ 7 8 9 10 1 12
Macon Co. Br. 37300131 over BNSF PP PSE

Railway

Marshall Spec. Rd. District of PP PSE

Saline County Br. #1520008

Marshall Spec. Rd. District of PP PSE

Saline County Br. #1920002

PP-
PSE-

Preliminary Plans reviewed with LPA
Easements Acquired, Plans, Specifications, & Estimate Completed.




N
.\\‘\\‘ - R
e

=

407




HISTORY

Benton & Associates, Inc. (B&A) started
business in 1970 with a focus on serving rural
communities in lllinois. In 2009 we began to
offer transportation engineering services to
rural communities in Missouri. Our focus on
rapid delivery of projects has raised the bar on
performance and allowed many Local
Agencies to complete projects faster than
ever before. We have been fortunate to have
several clients trust us to delivery multiple
projects for their communities in the form of
repeat work.

In 2010, B&A was selected to provide services
through the Bridge Engineering Assistance
Program (BEAP) administered by the Missouri
DOT for the purpose of helping Local Agencies
address a variety of bridge problems.

PHILOSOPHY

We will get your project ready to
advertise........ fast. We have developed o
process, hired key staff, and continue to make
improvements to our production methods in
order to consistently deliver projects in short
period of time. Our goal is to deliver projects
to MoDOT within 6-8 months. Our track record
is excellent. Ask us, and we'll show the
numbers.

CAPACITY & CAPABILITY
We can handle 15-20 bridge projects per year
with some projects in the design phase and
some in the construction phase. We have a
strong understanding of the various funding
types, including;

e Highway Bridge Funding, BRO & BRM

e Soft Match Credit

o Multi-Modal for bridges over railroads.

e Community Development Block Grants

e FEMA replacement & mitigation

o Conservation Grants

e FHWA Discretionary Grants

TECHNICAL EXPERTISE & EXPERIENCE

Relax, knowing we have all the technical
expertise needed to complete your project.
Our All-Star team conisists of professional
engineers, (P.E.), professional structural
engineers, (S.E.), senior designers, land
surveyors, and other experts.

PERFORMANCE

In order to illustrate our performance and
range of expertise, we are providing a
performance summary chart and some project
profiles which illustrate the range of our
expertise.

This brochure provides information about our
experience, technical capabilities, and
performance. We are proud of our ability to
deliver projects. Please consider us when you
plan your next project and need ovur services.

Office Locations
Kirksville, MO = 660-665-3575
Macon, MO = 660-395-0300
Rolla, MO = 573-364-0980
Fax = 217-245-4149
Email = showe@bentonassociates.com

BENTON & ASSOCIATES INC




MoDOT-LPA Project

BRO & IBRD

Months after Notice to Proceed / Authorization to Begin PE

Project Name 2 3 4 5 () 7 8 9 10 11 12
Livingston Co. Br. No. 45800051 PP ROW PSE
BRO-B059 (19)

Livingston Co. Br. No. 45800171 PP ROW PSE
BRO-B059 (18)

Mercer Co. Br. No. 22400131 PP ROW PSE
BRO-B065 (30)

Mercer Co. Br. No. 12300032 PP ROW PSE
BRO-BO065 (31)

Shelby Co. Br. No. 1340008 PP ROW PSE

BRO-B102 {20)

Shelby Co. Br. No. 2170051 PP ROW PSE

BRO-B102 (21)

Pike Co. Br. No. 15700141 PP ROW PSE
BRO-B082 (26)

Mercer Co. Br. No. 01800092 PP ROW PSE

BRO-B065 (29)

Grundy Co. Br. No. 24500131 PP ROW PSE
BRO-B040 (25)

Carroll Co. Br. No. 38300191 PP ROW PSE

BRO-B017 (63)

Putnam Co. Br. No. 07200161 PP ROW PSE
BRO-B086 {24)

Adair Co. Br. No. 12200141 PP ROW PSE

BRO-BOO1 (46)

Adair Co. Br. No. 17600081 PP ROW PSE

BRO-B001 (47)

Knox Co. Br. No. 09200131 PP ROW PSE

BRO-BO52 (21)

Lewis Co. Br. No. 28700101 PP ROW PSE

BRO-B056 (13)

Mercer Co. Br. No.04700021 PP ROW PSE

IBRD-9900 (253)

Adair Co. 4-BRIDGES PP PSE

BRO-B0O1 (48) ROW

Livingston Co. Br. 1610010 & PP ROW PSE

1890011 BRO-B059(20)

Monroe Co. Br. 209000091 PP PSE

BRO-B069(42) ROW

Lafayette Co. Br 38200041 PP ROW PSE

BRO-B054(22)

Lafayette Co. Br 27900071 PP ROW PSE

BRO-B054(23)

Mercer Co. Br. 03300212 PP ROW PSE

BRO-B065(32)

PP -

Preliminary Plans and Engineering Report submitted to MoDOT

ROW - Right of Way Plans & Easements submitted to MoDOT

PSE-

Final Plans, Specifications, & Estimate packet submitted to MoDOT (Final ROW packed submitted prior)

Non-Federally Funded Projects Built by Contractors

Months after Notice to Proceed / Authorization to Begin PE

Project Name 1] 2 3 4 5 6 7 8 9 10 11 12
Macon Co. Br. 37300131 over BNSF PP PSE

Railway

Marshall Spec. Rd. District of PP PSE

Saline County Br. #1520008

Marshall Spec. Rd. District of PP PSE

Saline County Br. #1920002

PP-
PSE-

Preliminary Plans reviewed with LPA
Easements Acquired, Plans, Specifications, & Estimate Completed.




Pike County Bridge 15700141 BRO-B082 (26)
This is a 24 feet wide x 110 feet long, 3-span bridge.
The design was completed in 8 months.
Built Summer 2012. Construction cost was $295,000
Reference: Dan Miller
Pike County Presiding ommissioner
Phone: (573) 324-5447

Macon County Bridge 37300131 -

Bayport Avenue over the BNSF Railway

This is a 26.75’ wide x 229’ long, 3-span bridge.

The design was completed in approximately 6 months.

Built Summer 2013

Construction Costs= $ 1 Million Dollars

Reference:  Jon Dwiggins
Macon County Associate Commissioner
Phone: (660) 385-2913

Carroll County Bridge #38300191
BRO-B017(63) This is a 16 feet wide x 9 feet high x 59
feet long single barrel cast in place concrete box
culvert. This design was completed in 6 months.
Photo of completed project — February 2013
Construction Costs is $101,000
Reference:  Nelson Heil
Carroll County Presiding Commissioner
Phone: (660) 542-0615

Lewis County Bridge 28700101 - This is a 24.5 feet
wide x 120 feet long, single span steel plate girder
bridge. The design was completed in approximately 6
1/2 months. Construction cost is estimated at $463,000.
The bid opening was January 2013.
Construction completed June 2013.
Reference:  Wayne Murphy, Jr.
Lewis County Presiding Commissioner
Phone: (573) 767-5212
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