
TRANSPORTATION ALTERNATIVES PROGRAM
NOMINATION FORM 2016

1. Project Sponsor Name

2. Project Sponsor Type

3. Project Sponsor Contact Information

Contact Person:

Title:

Mailing Address:

City: State: MO

Zip Code:

Daytime Telephone:

Email:

4. Project Name

5. Eligible Project Category

6. Project Location

Project Limits: From: To:

Project Length (feet/miles), if applicable:

7.  Project Sponsor has completed MoDOT online LPA training within the past 2 years

8.   Does the Project Sponsor have an active or incomplete SRTS, TE or TAP project?

If Yes, provide the Federal Project Number:

www.modot.gov
Additional information can be found in the Transportation Alternatives Program Guide:

Name and title of person in Responsible Charge

MoDOT District: County: 

Provide Project location map (Label attachment as 'Project Location List - Attachment A') 

Yes No 

Yes No 
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(Label Attachment as 'Project Information - Attachment B')
(No more than 10 pieces)

(No more than 10 pieces)

(No more than 10 pieces)

12. MPO / RPO Letter of Support (if applicable)
(Label attachment as 'MPO/RPC Letter of Support - Attachment D')

(Label attachment as 'Certification of Funding and Support - Attachment C')

9. Project Description
(Limited to 3500 Characters with spaces)

10. Project Information (Location map showing project limits required)
Directional Maps, Site Maps, and Photographs

11. Official Project Sponsor Funding Resolution
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Attach letters of support and other documentary evidence of public interest.

meetings and events held to discuss the project. ( Limited to 1,640 Characters with spaces )

14. Project Priority Ranking by Project Sponsor (Examples: 1 of 1, 2 of 4, 1 of 3 )

of

15. Property Ownership and Acquisition Information

(Label attachments as 'Property Ownership and Acquisition Information - Attachment F')
(No more than 10 pieces)

Real Property Acquisition Act?

16.  Is this project located within an economically disadvantaged county as identified in the 
       Program Guide?

If Yes - When was the property acquired and how?  Describe.

Was the property acquired in accordance with the Uniform Relocation Assistance and

Is the property needed for the project already acquired?
If No - How will it be acquired?  Describe in the text box below. 

All proposals must provide documentation of the Nominator's property rights by title of ownership,
lease, or easement  for all property within the project limits.

13. Evidence of Public Involvement and Support

(Label attachments as 'Evidence of Public Involvement and Support - Attachment E')
(No more than 10 pieces)

Provide evidence of public involvement summary, include dates and information about public

Yes No

Yes No
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Operations $ Income   $

      Identify all parties responsible for the maintenance and operations of the project:

      (Label attachment as 'Local Bicycle Plan - Attachment I')

20. Projected Time Estimate
      Estimate the amount of time it will take to complete the project from start to finish.  Approximate the
      time required for each activity.  The activities can run concurrently causing the total time to be
      different from the total of the activities.  Consider time for, but not limited to:

      Estimate maintenance and operations costs of the project. If applicable, determine the amount of any

Planning Activities

ROW Acquisition

Project Design and Plan Preparation of PS&E Package
(Including PS&E Review by MoDOT District and other agencies. )

Project Construction/Implementation
(Advertising/hiring contractor, demolition, construction, inspection, etc. )

Maintenance $

21. Maintenance and Operations

      Projects proposing to encroach or cross railroad right of way, must include documentary evidence

      (Label attachment as 'Railroad Right of Entry Letter/Agreement - Attachment H')

17. Railroad Right of Entry Letter/Agreement (if applicable )

      from the railroad granting a right of entry or an executed encroachment agreement.

      anticipated income derived from the project. (yearly basis )

19. Project is a recommendation from TEAP or other planning study implementation?
      Projects that are implementing TEAP or other relevant studies will receive additional points

18. Local Bicycle Plan (if applicable )
      Projects proposing to build facilities for bicycles must include documentary evidence from the city
      or county stating that the project has been included in the entity's bicycle plan, if applicable, or
      the bicycle element of the transportation component of the entity's comprehensive plan.

Projected Time in Months

(Surveying, appraisals, title transfer, clearance, etc. )

      (Label attachment as - Attachment J')
      Attach a copy of the study and identify where this project is a recommendation 

(Assessments, possible mitigation for Hazardous Materials, permits, review by other agencies )

Other

Months

(Executing contract, hiring consultant, planning, schematic and design, utility relocation, etc. )

Environmental Clearance

Yes No
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22. Itemized Budget Section

Itemized Construction Cost Estimate:

Quantity Unit Unit Price Amount
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

Subtotal: $0

Work Activities:
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Itemized Budget Section (continued)

Itemized Construction Cost Estimate (continued):

Quantity Unit Unit Price Amount
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

Total: $0

Work Activities:
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Itemized Budget Section (continued)

Other Associated Construction Cost:

Quantity Unit Unit Price Amount
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

Total: $0

Work Activities:
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PS & E Costs (if requesting reimbursement) 1 .
ROW costs (if requesting reimbursement) 2 .

3 .
4 .

5 .

6 .
(provide attachment with detailed explanation)

7 .

Local Match:
of Total Project Cost (Line 6) 8 .

Federal Funds Requested: 80% of Line 5 9 .

Not Started

20% -$                              

-$                              

Subtotal of Costs (Line 1 - Line 4):

Other eligible costs 

Total Project Cost:

23. Project Budget Summary
      List all project costs to be incurred by the nominating entity on pages 5-7 for a complete
      itemized cost estimate.  Projects not requesting, preliminary engineering (including planning
      design, and plans, specifications, and estimates) will receive up to 10 additional points

-$                              

Itemized Construction Cost Estimate: -$                              
Other Associated Construction Costs:

 during project evaluation and scoring.

By submitting an application, the nominating entity commits that if this project is selected for funding,
it will be brought to a successful bid award within 23 months from selection.

November 1, 2016 by 5:00pm CDT

-$                              

% Complete

Complete

FINAL SUBMISSION DUE DATE FOR ALL DOCUMENTATION

24. Project Commitment

The construction plans for this project are currently:

Completed TAP nomination packets must be submitted by email to the respective district 
representative and be received by 5:00 p.m. on November 1, 2016.  MoDOT reserves the right 
to deem a TAP nomination package ineligible for funding if not received by the prescribed 
deadline.  In the event an LPA is unable to provide an emailed PDF copy of the application; 
the LPA shall coordinate with the district representative and deliver the completed project 
application by prescribed deadline 

The minimum amount of local cash match required is 20%,  Sponsors are not limited in their 
maximum local match. If a larger local match is provided, please adjust the percentages 
accordingly.
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