

Steven V. Stenger
County Executive

Saint Louis
COUNTY
TRANSPORTATION
PUBLIC WORKS

Daniel W. Dreisewerd, P.E., PTOE
Acting Director

Stephanie Leon Streeter, P.E.
Deputy Director

September 27, 2018

ADDENDUM NO. 4

Notice to All Persons and Firms Proposing
to Submit a Bid or Furnish Materials for
Big Bend North ARS Infrastructure
St. Louis County Project No. AR-1675
Federal Project No. STP-5537(621)

The construction contract for this project has been revised as follows:

No. 1

Corrected Bid Document, "Bid" as follows:

Bid Section 9. Liquidated damages added:

Failure to begin paving within the time specified:

Liquidated Damages Per Day: \$ 500.00

No. 2


Revised Job Special Provision (JSP) 100.10.2 Completion of Project as follows

100.10.2 Completion of Project

- B. The contractor shall perform pavement base repairs as marked out by the Engineer prior to milling operations beginning. The Contractor shall begin paving operations within twenty four (24) hours of the completion of milling operations, or as directed by the engineer. If the engineer determines additional deteriorated subbase needs to be repaired, the engineer shall direct the contractor to make repairs before initial wedge overlay. Partial depth pavement repair or very early strength concrete will be used as directed by the Engineer. Repairs to base and wedging must be completed within the twenty four (24) hours limit. Failure to begin paving within time limits will result in liquidated damages of \$500.00 per day being charged to the contractor.

REVISED BID DOCUMENT, "NOTICE TO CONTRACTORS", IS ATTACHED AND SHOWS THE CHANGES NOTED IN ITEM NO. 1 ABOVE. FAILURE TO SUBSTITUTE THIS BID DOCUMENT MAY RESULT IN REJECTION OF THE BID.

ATTENTION BIDDERS: THE ADDENDUM ACKNOWLEDGEMENT IN THE BID DOCUMENTS MUST BE COMPLETED AND SUBMITTED WITH ALL BID PROPOSALS.


Joseph W. Kulesa, P.E.
Division Manager, Design

JWK/CJE/jlh

Attachments: Bid Document "Bid" page 297a of 342, JSP 100.10.2 page 7a of 342

100.10.2 COMPLETION OF PROJECT

- A. The work on this project shall commence on the date specified in the "Notice To Proceed" and completed in not more than 240 working days from said commencement date unless additional time is granted by the Director. Due to seasonal limitations, sodding and crack sealing may be completed after the dates shown on the schedule, if authorized by the Resident Engineer.

Liquidated damages in the amount of \$2,025.00 per day will be charged after the expiration of the time stipulated for each and every calendar day that all work remains uncompleted.

St Louis County shall issue Notice to Proceed no later than March 15, 2019. Should the Notice to Proceed be delayed for any reason the sole compensation granted to the contractor shall be a proportionate extension to the project completion date.

- B. The contractor shall perform pavement base repairs as marked out by the Engineer prior to milling operations beginning. The Contractor shall begin paving operations within twenty four (24) hours of the completion of milling operations, or as directed by the engineer. If the engineer determines additional deteriorated subbase needs to be repaired, the engineer shall direct the contractor to make repairs before initial wedge overlay. Partial depth pavement repair or very early strength concrete will be used as directed by the Engineer. Repairs to base and wedging must be completed within the twenty four (24) hours limit. Failure to begin paving within time limits will result in liquidated damages of \$500.00 per day being charged to the contractor.

- C. The Contractor shall have the replacement loop detectors in place and operational within ten (10) working days after the replacement of pavement or the final lift of asphalt has been completed at each signal or as otherwise directed by the engineer. An additional \$500.00 per calendar day will be charged for each day after the expiration of the ten (10) working day period specified for the beginning of the installation of the loop detectors has passed.
- D. An additional \$200.00 per hour will be charged should temporary striping/markings not begin within the time limits specified in section 621.3.2 of the "St. Louis County Standard Specifications for Road and Bridge Construction".
- E. Liquidated damages specified in the amount of \$1000 per 15 minute increment for each 15 minutes that unapproved temporary lane closures are in place and not open to traffic in excess of the limitation as specified elsewhere in special provision 600.80.15. It shall be the responsibility of the engineer to determine the quantity of unapproved closure time.

100.10.3 WORKING RESTRICTIONS

- A. On each of the project sites, the Contractor shall confine his operations and restrict the storage of equipment and materials to the easement areas shown on the plans. The Contractor will not be permitted to operate equipment or store material on roadways or drives that are normally in use by the public.
- B. The Contractor shall use every precaution to prevent damage to private and public utility lines, conduits, and other improvements. The Contractor will be responsible for all



7. ITEMIZED BID. The undersigned submits the following itemized bid and hereby authorizes the Director to correct any multiplication of "Unit Price" by "Quantity" as shown under "Amount" when copying the itemized bid sheet(s) into any contract.
8. TIME FOR COMPLETION. If this bid is accepted the undersigned hereby agrees that work will begin not later than the authorization date in the Notice to Proceed and will be diligently prosecuted at such rate and in such manner as, in the judgment of the Director, is necessary for the completion of the work within the time specified as follows:

Working Days: 240

9. LIQUIDATED DAMAGES. The undersigned further agrees that, should he fail to complete the work on the date, or in the time specified, or such additional time as may be allowed by the Director under the contract, the amount of liquidated damages to be recovered, in accordance with the requirements of Section 108.7 of the Standard Specifications, shall survive as follows:

Liquidated Damages Per Day: \$2,025.00

Failure to begin paving within the time specified:

Liquidated Damages Per Day: \$ 500.00

Failure to begin installing the loop detectors within the time specified:

Liquidated Damages Per Day: \$ 500.00

Failure to begin temporary striping within the time specified:

Liquidated Damages Per Hour: \$ 200.00

Failure to open unapproved / expired lane closures within 15 min:

Liquidated Damages Per 15 min increment: \$1000.00

10. BID GUARANTEE. The undersigned submits and attaches to this bid a bid guarantee meeting the following requirements: Each Bid shall be accompanied by a certified check or cashier's check equal to five (5) percent of the total bid, payable to "Treasurer, St. Louis County", to the use of the County, or a bidders bond, in like sum, executed by a surety company authorized to so business in the State of Missouri, as a guarantee on the part of the bidder that if its bid be accepted, it will, within ten (10) days after receipt of notice of such acceptance, enter into a contract and bond to do the work advertised; and, in case of default, forfeit such bid guaranty. The provisions of Section 103.4.1 shall also apply to this bid guaranty. Bid guarantees will be returned as per Section 103.3, Standard Specifications.
11. SUPERVISION OF WORK. The undersigned intends to have the following person(s) supervise the work:

