




 

District SE 
 

Shannon, Route 19 
Job No: J9P3305 
Location: Route 19 at Current River and Spring Valley 
Proposed Improvement: Bridge Improvements for J0420 and G0804 
Length: As needed to study J0420 and G0804 
Approximate Construction Cost: $8,000,000 
DBE Goal (if applicable) 0% 
Consultant Services Required: Environmental Assessment (EA) and Finding of No 

Significant impact (FONSI).  See following page 
for general scope of services required. 

Other Comments: Presentations will not be required for the consultant 
selections.  Interviews will be required. 
 
Tentative Schedule 
Letters of Interest Due                 08/23/19 
Notification of Short List*          09/06/19 
Short List Interviews                   09/18/19 
Notification of Selection*           10/11/19 
Contract Negotiations Complete 11/15/19 
Execution of Contract/NTP         12/06/19 
EA Document Complete              06/04/21 
FONSI Approval                          10/01/21 
 
* Posted to the MoDOT website. 
 
Project information can be found at: 
 
https://www.modot.org/files-download 

 
Rating Criteria w/Weighted Values 

Project Understanding & Innovation    25 Points Max 
Past Performance       25 Points Max 
Qualifications of Personnel Assigned    20 Points Max 
General Experience of Firm     10 Points Max 
Familiarity/Capability      10 Points Max 
Accessibility of Firm & Staff     10 Points Max 
         100 Points Max Total 
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