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SECTION 1  

NOTICE TO BIDDERS 

 

MISSOURI 2016 AIRPORT 

PAVEMENT MAINTANANCE PROGRAM 

SOUTHEAST SEAL GROUP 
 

Sealed bids subject to the conditions and provisions presented herein will be received until 2:00 P.M. (CDT), 

Thursday, March 2, 2017, and then publicly opened and read at Lochner, 16105 W. 113th Street, Suite 107, 

Lenexa, KS 66219, for furnishing all labor, materials, equipment and performing all work necessary to  

 

SCHEDULE (1BT): BONNE TERRE AIR166-061D-MODOT 

Clean and Seal Joints and Cracks, Sealcoat, and Remark Runway 14-32, Turnarounds, Connecting 

Taxiway, and Apron 

 

SCHEDULE (34M): CAMPBELL AIR166-079B-MODOT 

Clean and Seal Joints and Cracks, Sealcoat, and Remark Runway 18-36, Turnarounds, Connecting 

Taxiway, Apron, Taxilanes, and Entrance Road 

 

SCHEDULE (37M): HORNERSVILLE AIR166-079D-MODOT 

Clean and Seal Joints and Cracks, Sealcoat, and Remark Runway 18-36, Turnarounds, Connecting 

Taxiway, and Taxilanes  
 

Add Alternate (37M) No. 1:  

Saw and Seal Existing Joints and Cracks on Concrete Apron 

 

Add Alternate (37M) No. 2:  

Full Depth Asphalt Repair Taxilanes Prior to Sealcoat and Remark 

 

Copies of the bid documents including project drawings and technical specifications are on file and may be 

inspected at: 

 

Office of the City Clerk 

 City Hall 

 118 N. Allen Street 

 Bonne Terre, MO 63628 

 

Office of the City Clerk 

 City Hall 

 302 W. Grand Avenue 

 Campbell, MO 63933 

 

Office of the City Clerk 

 City Hall 

 300 Main Street 

 Hornersville, MO 63855 

 

Lochner 

 16105 W. 113th St. 

 Suite 107 

 Lenexa, KS 66219 

 

Drawings, specifications and other related contract information may be ordered online at www.drexeltech.com or by 

contacting Drexel technologies, Inc. at 10840 W. 86th Street, Lenexa, KS 66214, phone (913) 371 – 4430 fax (913) 

371-7128. Checks shall be made payable to (Drexel Technologies) and mailing costs are the responsibility of the 

purchaser. Drawings, specifications, any addenda, and a plan holders list are available at www.drexeltech.com by 

clicking on “Enter Plan Room”. 

 

A prebid conference for this project will be held at 12:30 P.M. (CDT), Wednesday February 8, 2017, at Missouri 

Department of Transportation, Blue Meeting, 830 MODOT Drive, Jefferson City, Missouri 65109. 
 

Contract Work Items.  This project will involve the following work items and estimated quantities. Prospective 

bidders are hereby advised that the quantities indicated herein are approximate and are subject to change. 
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BONNE TERRE (1BT) 

 

SCHEDULE (1BT)

1 MO-100 Mobilization 1 L.S.

2 TEMP Temporary Marking & Barricades 1 L.S.

3 MO-620 Reflectorized Pavement Marking 3,229 S.F.

4 MO-620 Non-Reflectorized Pavement Marking 287 S.F.

5 MO-622 Clean and Seal Joints and Cracks (< 1") 14,000 L.F.

6 MO-622 Clean and Seal Joints and Cracks (> 1") 6,000 L.F.

7 MO-623 Pavement Marking Removal 6,977 S.F.

8 MO-623 Pavement Friction Sealcoat Surface Treatment 18,149 S.Y.

Clean and Seal Joints and Cracks, Sealcoat, and Remark

Runway 14-32, Turnarounds, Connecting Taxiway and Apron

PROJECT NO. AIR166-061D-MODOT

ITEM 

NO.
SPEC. ITEM DESCRIPTION QTY. UNIT

 
 

CAMPBELL 

1 MO-100 Mobilization 1 L.S.

2 TEMP Temporary Marking, Lighting, & Barricades 1 L.S.

3 MO-620 Reflectorized Pavement Marking 4,563 S.F.

4 MO-620 Non-Reflectorized Pavement Marking 363 S.F.

5 MO-622 Clean and Seal Joints and Cracks (< 1") 22,000 L.F.

6 MO-622 Clean and Seal Joints and Cracks (>1") 750 L.F.

7 MO-623 Pavement Marking Removal 8,266 S.F.

8 MO-623 Pavement Friction Sealcoat Surface Treatment 35,200 S.Y.

PROJECT NO. AIR166-079B-MODOT

SCHEDULE (34M)

Clean and Seal Joints and Cracks, Sealcoat and Remark Runway 18-36, Turnarounds, Connecting Taxiway, Apron, 

and Entrance Road 

ITEM 

NO.
SPEC. ITEM DESCRIPTION QTY. UNIT
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HORNERSVILLE 

 

SCHEDULE (37M)

1 MO-100 Mobilization 1 L.S.

2 TEMP Temporary Marking & Barricades 1 L.S.

3 MO-620 Reflectorized Pavement Marking 4,256 S.F.

4 MO-620 Non-Reflectorized Pavement Marking 467 S.F.

5 MO-622 Clean and Seal Joints and Cracks (< 1") 13,000 L.F.

6 MO-623 Clean and Seal Joints and Cracks (> 1") 750 L.F.

7 MO-623 Pavement Marking Removal 8,265 S.F.

8 MO-623 Pavement Friction Sealcoat Surface Treatment 18,839 S.Y.

PROJECT NO. AIR166-079D-MODOT

ITEM 

NO.
SPEC. ITEM DESCRIPTION QTY. UNIT

Clean and Seal Joints and Cracks, Sealcoat, and Remark

Runway 18-36, Turnarounds, Connecting Taxiway, and Taxilanes

 
 

ADD ALTERNATE (37M) 1

9 TEMP Temporary Marking & Barricades 1 L.S.

10 MO-500 Concrete Joint and Crack Sealant 5,000 L.F.

Saw and Seal Existing Joints and Cracks on Concrete Apron

 
 

ADD ALTERNATE (37M) 2

11 MO-100 Asphalt Mobilization 1 L.S.

12 MO-209 Aggregate Base Course (7") 3,193 S.Y.

13 MO-401S Bituminous Surface Course (4") 707 Tons

14 MO-601 Saw Cut 677 L.F.

15 MO-601 Existing Asphalt Pavement and Base Course Removal 2,924 S.Y.

16 MO-601 Existing Concrete Pavement and Base Course Removal 219 S.Y.

17 MO-602 Bituminous Prime Coat 1,572 Gal.

18 MO-603 Bituminous Tack Coat 472 Gal.

Full-Depth Asphalt Patching Taxilanes Prior to Sealcoat and Remark

 
Note:  All pavement markings shall require two (2) separate applications with two (2) separate mobilizations. 

 

Contract Time.  The owner has established a contract performance time of fourteen (14) calendar days for the 

project at Bonne Terre, MO from the date of the Notice-to-Proceed. All project work shall be substantially 

completed within the stated timeframe. This project is subject to liquidated damages as prescribed in the project 

manual. 

 

The owner has established a contract performance time of fourteen (14) calendar days for the project at 

Campbell, MO from the date of the Notice-to-Proceed. All project work shall be substantially completed within the 

stated timeframe. This project is subject to liquidated damages as prescribed in the project manual. 

 

The owner has established a contract performance time of twenty one (21) calendar days for Base Bid and an 

additional nine (9) calendar days for add alternate 1 and/or add alternate 2; for the project at Hornersville, 

MO from the date of the Notice-to-Proceed. All project work shall be substantially completed within the stated 

timeframe. This project is subject to liquidated damages as prescribed in the project manual. 

 

Bid Security.  No bid will be considered unless accompanied by a certified check or cashier’s check on any bank or 

trust company insured by the Federal Deposit Insurance Corporation, payable to City of Bonne Terre / City of 

Campbell / City of Hornersville, respectively, for not less than five (5) percent of the total amount of the bid, or 
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by a bid bond secured by an approved surety or sureties, payable to the owner, for not less than five (5) percent of 

the total amount of the bid. 

 

Bonding Requirements.  The successful bidder will be required to furnish separate performance and payment 

bonds each in an amount equal to 100% of the contract price at the time of contract execution. 

 

Award of Contract.  All proposals submitted in accordance with the instructions presented herein will be subject to 

evaluation. Bids may be held by the City of Bonne Terre / City of Campbell / City of Hornersville respectively, 

for a period not to exceed Sixty (60) Calendar Days from the date of the bid opening for the purpose of conducting 

the bid evaluation. 

 

Award of contract will be based on the lowest aggregate sum proposal submitted from those bidders that are 

confirmed as being responsive and responsible.  The owner reserves the right to select any one of the combinations 

of the base bid(s) and alternate bid(s), which in the judgment of the owner, best serves the owner’s interest. The 

right is reserved, as the City of Bonne Terre / City of Campbell / City of Hornersville, respectively, may require, 

to reject any bid and all bids. 

 

Award of contract is contingent upon the owner receiving State-funding assistance under the State Aviation Trust 

Fund. 

 

Notice-To-Proceed 

It is the intent of the Owners to issue the notice to proceed (NTP) as soon as practical after the Award of Contract.   

 

State Wage Requirements.  The contractor will be required to comply with the wage and labor requirements and 

pay minimum wages in accordance with the schedule of wage rates established by the Missouri Division of Labor 

Standards included in the Supplementary Provisions. 

 

Additional Provisions. 

Modification to the project documents may only be made by written addendum by the Owner or Owner’s authorized 

Representative. 

 

The proposal must be made on the forms provided within the bound project manual. Bidders must supply all 

required information prior to the time of bid opening. 

 


