

**CITY OF BELTON, MISSOURI****NEXUS TRAIL****STP-3356 (403)****ADDENDUM No. 1**

The original Bid Documents remain in effect except as revised by the changes noted in this **Addendum No. 1, December 21, 2016.**

**SPECIFICATIONS**

- 1) Notice to Bidders:
  - a. The attached sign-in sheet is the official record of attendees to the pre-bid conference.
  - b. The attached pre-bid conference agenda mentions key items that were discussed at the meeting.

**PLANS**

- 1) Sheet 2
  - a. The following Add Alternate bid items are to include **removal** and replacement:
    - i. 101 – Concrete Sidewalk, 4 IN.
    - ii. 102 – Concrete Curb Ramp (Includes Det. Warning)
    - iii. 103 – Paved Approach, 7 IN.
- 2) Sheet 6
  - a. The clearing and trail entrance at Memorial Park is included in the **base** bid. All items west of station 11+75.00, with the exception of the bollards, are to be included in the base bid.

**ACKNOWLEDGEMENT**

Each bidder shall acknowledge receipt of this **Addendum No. 1** in the space provided in the Bid Proposal.

END OF ADDENDUM



**Tran** Systems[illegible]





## Agenda

2400 Pershing Road  
Suite 400  
Kansas City, MO 64108  
Tel 816 329 8600  
Fax 816 329 8601

[www.transystems.com](http://www.transystems.com)

### Nexus Trail

### STP 3356 (403)

### Optional Pre-Bid Conference

December 13, 2016

1. Introductions
2. Key Contacts
  - a. TranSystems: Kristi Bardosi – (816) 329-8856 – [kmbardosi@transystems.com](mailto:kmbardosi@transystems.com)
  - b. TranSystems: John Zimmermann – (816) 329-8631 – [jwzimmermann@transystems.com](mailto:jwzimmermann@transystems.com)
  - c. Belton: Kate Patras – (816) 331-4331 – [kpatras@belton.org](mailto:kpatras@belton.org)
  - d. Belton: Zach Matteo – (816) 331-4331 – [zmatteo@belton.org](mailto:zmatteo@belton.org)
3. Introductory Remarks
  - a. Sign-In Sheet
  - b. Project is partially funded by MoDOT TA funding, so the contract will follow federal requirements.
4. Project Scope
  - a. Revisions from previous bid include, but are not limited to, items listed below:
    - i. Substantial amount of grading has been completed for the trail segment on the north end of the project; earthwork quantities and cross sections have been revised
    - ii. Several items have become “Add Alternates”
    - iii. “Add Alternates” are listed in the plans in order of priority
  - b. No limitations or special conditions on phasing of project are in place; discretion of the contractor
5. Coordination
  - a. Utilities
    - i. Use One-Call
    - ii. No known conflicts
  - b. Property Owners
  - c. MoDOT
6. Contract
  - a. State and Federal Prevailing Wage requirements apply
  - b. All on-site employees (prime and subs) must have OSHA-10 certification.
  - c. DBE Contract Goal is 12%
  - d. “Buy America” applies on all steel products
  - e. Sales Tax Exemption Certificate will be issued by City
  - f. Measurement and Payment: No measurement of “Plan” quantity items.
  - g. City to inspect project. TranSystems will have part-time inspector on-site.
  - h. City is Responsible for Testing of Construction Materials
  - i. Contract Time: 150 Calendar Days
    - i. Delayed Notice To Proceed
  - j. Liquidated Damages will be \$700 per calendar day
7. Bid Documents available from Drexel Technologies.
8. Bids received by City Clerk’s Office at City Hall
  - a. By Friday, January 6, 2017 at 10:00 am
9. Questions?
  - a. All further questions can be directed to Kristi Bardosi (contact information is above)