

ADDENDUM NUMBER 1

Project Number: SBMO12001

Project Title: Cliff Drive & Spirit of Kansas City Scenic Byways Trail

ISSUE DATE: July 15, 2016

Bidders are hereby notified that the Bidding and Contract Documents for the above project, for which Bids are to be received on <u>July 20, 2016</u>, are amended as follows:

The Bid date for this Project stated in Document 00130 - Invitation to Bid shall be changed to: 2:00 PM, on <u>August 10, 2016</u>.

Information to Bidders The following is provided to Bidders for information only:

- 1. The Pre-Bid Conference Attendance List is attached for reference.
- 2. Answers to questions from the pre-bid conference.

0.1	
Q1.	What permits will be required of the contractor?
A1.	MoDOT: Contractor will be required to receive a "No Cost" construction permit
	from MoDOT to work on MoDOT right of way. Contact person is: Mike
	Sanders (816) 607-2187.
	KCMO PW: Contractor will be required to receive "sidewalk closure" and "street
	closure" permits from the City of Kansas City for the base bid work on
	Dora Street and for the Alternate One work on Lydia, 5 th , Charlotte,
	Holmes and 3 rd as necessary.
	KCMO PARKS: Contractor will be issued a "no cost" permit from Parks for the
	Alternate Two work on The Paseo.
Q2.	Will contractor be charged for work days during the winter?
A2.	Yes. The contract is a calendar day project which requires that every day be counted.
Q3.	Is the Contractor required to purchase railroad insurance?
A3.	No.
Q4.	Please clarify items 22 and 26 of the "Notice to Contractors" paragraph 3.
A4.	See Contracting Requirements noted below.
A 4.	See Contracting Requirements noted below.
Q5.	Should Alternate #1 have a bid item for type 5 base rock as shown on page 3 of plans?
A5.	No. The Type 5 base rock required in Alternate # 1 is subsidiary to the sidewalk.

Bidding Requirements: No Change.

Contracting Requirements

1. Notice to Contractors: Item 3. <u>PERIOD OF PERFORMANCE</u> is replaced with the following paragraph.

If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in accordance with Article 14 of Section 700 ("General Conditions") of this contract.

Substantial Completion: 330 Calendar Days

To be considered substantially complete, Contractor shall complete all items of work except items 23 and 27. Items of work must be operational and ready by the Substantial Completion deadline for City's continuous use as intended.

Final Completion Calendar Days: 60 Calendar Days

To be considered complete, Contractor shall complete all Work defined in the contract including all punch list items. All Work must be operational and ready by the Final Completion deadline for City's continuous use as intended.

Specifications: No change.

Drawings: No change.

NOTE: Bidders must acknowledge receipt of this Addendum by listing the number and date, where provided, on the Bid Form - Document 00410.

CERTIFICATE BY BIDDER/PROPOSER I acknowledge receipt of this Addendum No. 1 for Project No. SBMO12001 and that the bid/proposal is in accordance with the information, instructions, and stipulations set forth herein.

Ву _____

Company _____

NOTE: This signed addendum notice must accompany your bid.