
         
 
 
 
 
 
January 30, 2020  
 
 
CITY OF BOLIVAR  
BOLIVAR SCHOOLS ECLC ENTRANCE AND DIVISION STREET & STATE HIGHWAY D 
STP-6701(806) 
 
 
Addendum No. 01 
 
 
Contract Bidders:  
 
Enclosed is Addendum No. 1 for the above referenced project. Please execute, attach, and submit this 
Addendum No. 1 with your bid. 
 
In addition, please sign and email a copy of this cover letter to Joe Rickman PE, ACTAR, CJW 
Transportation Consultants, LLC, jrickman@gocjw.com as acknowledgement of receipt of this addendum 
notice. 
 
 
CJW Transportation Consultants, LLC 
 
 
 
 
Joseph C. Rickman, PE, ACTAR 
Senior Transportation Resource Engineer 
 

 
 
 
 
 
 
 
 
 
 

       
Company Name 

 
 

       
Signature 

 
 

       
Printed Name 

 



CITY OF BOLIVAR 
BOLIVAR SCHOOLS ECLC ENTRANCE AND DIVISION STREET & STATE ROUTE D 

STP-6701(806) 
 
 

Addendum No. 01 
 
Clarification Items: 
 
Item #1: Meeting Minutes from Pre Bid Meeting are attached. 
 
Item #2: Questions and Answers from Pre Bid Meeting and e-mails are attached. 
 
Item #3: Pre Bid Sign-in Sheet is attached. 
 

NOTE:     The meeting minutes, pre-bid sign-in sheet, and questions and answers are for informational 
purposes only and shall not be considered as addendum items. Only those items listed 
below shall be considered addendum items related to the contract. 

 
 
Federal Wage Determination: 
 
Item #1: An updated federal wage order is attached and shall replace the federal wage order included 

in the original bid documents. 
 
 

 
 
 

 
 
 
 
 
 

Seal 
 
 
 
 
 

       
Company Name 

 
 

       
Signature 

 
 

       
Printed Name 

 
 

       
Title 

 
 

       
Address 

 
 

       
City/State/Zip 

 
 

       
Telephone Number 

 
 
 

 



     
        
       
      
        
    

 

     

MEETING AGENDA 

 Email 

 Regular Mail 

X Hand Delivery 

PRE-BID MEETING  Other: 

 
NAME OF PROJECT:  Bolivar Schools ECLC Entrance and  

Division Street and State Route D 
PROJECT LOCATION:  Bolivar, Missouri 

MEETING LOCATION:  Bolivar City Hall  
DATE & TIME:  January 28, 2020 @ 10:00 A.M. 

PROJECT #:  STP-6701(806) 
 
 

1. Introduction of project team representatives 
o City of Bolivar 

 Tracy Slagle, City Administrator  
 Jerry Hamby, Public Works Director  
 

o Bolivar Schools 
 Dr. Tony Berry, Superintendent of Schools  

 
o CJW Team 

 Joe Rickman P.E., ACTAR – Engineer of Record (CJW) 
 TBD – Construction Inspector (CJW) 
 

o MoDOT 
 Chad Zickefoose, MoDOT 

 
2. Sign In 

o Request sign in of all meeting guests 
 

3. General Overview of the Project 
o New Entrance and Left Turn Lane to new Early Childhood Learning Center 

 Basic bid will consist of removal of existing earth shoulder (north to south) 
on RT D, constructing full depth asphalt widening, placing drainage pipe 
and fill for new entrance, base rock and asphalt for new entrance to R/W, 
Some curb and gutter, new striping, a stop sign, and then seed and mulch.  

 All work at Division and RT D is part of the Add Alternate.  This work 
consists of relocating one utility pole, extending the existing culvert, new 
curb and gutter, new stop sign, subgrade prep and compaction, base rock, 
and full depth asphalt to improve/widen the intersection, as well as seed 
and mulch. 

o Project Phasing 
 The project will entail multiple phases of work.  Work on the turn lane and 

new entrance must be completed in a diligent manner, minimizing the 
impacts to RT D.  All work on Division Street must take place in a diligent 
and active manner to get Division Street reopened to traffic as soon as 
possible. Contractor should propose a concept of operations on how they 
intend to complete the work. The timeline is relatively short for this project. 

 DBE Goal (6%) 



     
        
       
      
        
    
 

o Lane and Road Closures 
 See Traffic Control Sheets (Pages 14-16)  
 See JSP “Work Zone Traffic Management Plan” JSP-02-06A 

o Division Street may be completely closed while work takes place at that location. 
o Construction Observation and Testing will be done by  
o Surveying Services 

 See JSP “Contractor Furnished Survey and Staking” 
o Buy America applies to this project 

 
4. Plans  

o Plans must be purchased through the Springfield Blue Print Planroom.  Springfield 
Blue Print will be the official keeper of company names that have purchased plans 
making them eligible to bid on the project. 

 
5. Utilities  

o One utility/light pole to be relocated by contractor 
o There are buried utilities in the area. 
o There are no known conflicts with buried utilities, but it will be the contractor’s 

ultimate responsibility to field determine any possible conflicts and remedy those 
conflicts as part of the project.  Several buried utilities exist on the west end of 
Division.  Buried fiber along R/W at new entrance. 

o Input and Reports from Utilities 
 

6. Bonding & Insurance 
o Must submit a Bid Bond or Certified Check (5% of total bid) with Sealed Bid 
o Performance and Payment Bonds are required 
o Insurance is required – see specifications 

 
7. Key Dates 

o Bid Opening 
 Date: February 6, 2020 @ 10:00 A.M.   
 Location: Bolivar City Hall 

o Substantial Completion  
 Date: None Required 

o Final Completion  
 Date: May 14, 2020 
 Liquidated Damages: $700.00 per day 
  

8. Addendum(s)  
o Will be issued to clarify questions/comments from this meeting and to update 

Davis/Bacon Wage Rates. 
o Only information received in written form shall be used for bidding requirements. 
o Meeting Minutes 

 
9. Site Availability 

o The site is available for access. 
 

10. State Requirements 
o MoDOT 

 
 
 
 

third party.



     
        
       
      
        
    
 

QUESTIONS & ANSWERS 
 

See Attachment



 

CITY OF BOLIVAR 
BOLIVAR SCHOOLS ECLC ENTRANCE AND DIVISION STREET & STATE ROUTE D 

STP-6701(806) 
 
 

Question and Answers from Pre Bid and e-mails 
 

The following are questions and answers from the pre bid meeting. 
 
The following answers with clarification shall be utilized for preparing bids. 
 
 

 
1-  When does the project need to be completed by? 

  
  The project completion date is set for May 14, 2020.   

 
2- Who is responsible for removing and relocating the street light at Division Street? 

  
The contractor will be responsible for getting this work done.  The City stated that they 
thought the utility company would probably do the work for the contractor.  However, the 
City was not sure what, if any, cost would be associated with the work. 

 
 
3- Does the City have an area where the asphalt material removed from Division Street can 

be wasted?  
 

The City does not have an identified waste location at this time.  The City stated that they 
would look into the possibility of providing a location. 



Name Address or Company Phone E-mail

1  Joseph C Rickman, PE, ACTAR (417) 889-3400 jrickman@gocjw.com

2  Jerry Hamby, Public Works Director (417)  327-2494 jhamby@bolivar.mo.us

3  Andy Stanek, Street Superintendent (417)  399-0295 astanek@bolivar.mo.us

4  Kane Thompson, Estimator Emery Sapp & Sons (417) 833-9915 kane.thompson@emerysapp.com

5  David Forman, Estimator APAC (417) 868-6706 david.foreman@apac.com

6

7

8

9
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14
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16
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18
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20

SIGN-IN SHEET

        PRE BID MEETING                                                                          
BOLIVAR SCHOOLS ECLC ENTRANCE                                                                                       

AND                                                                                                                   
DIVISION STREET & STATE HIGHWAY D                                                                                                                                                                                                        

DATE:  January 28, 2020                                                                                                              
TIME:  10:00 AM














































































