






Planholders

Client: Rolla National Airport

Project: New Airport Terminal Building

Bids Due: 11:00 a.m. - Wednesday, July 6, 2016

Location: Rolla City Hall, 3rd Floor, 901 North Elm St., Rolla, MO

Deposit: $185 Full Size Set - $30 refund

$130 Half Size Set - $30 refund

$75 - CD - Nonrefundable

Company Name & Address Phone/Fax Deposit Plans/CD JVIATION Contract Notes

Rec'd Mailed P&S

Bales Construction Co., Inc. 573-774-2003 X UPS-Ground X L.D. Curran ld.curran.bales@gmail.com

1901 Historic 66 W, Waynesville, MO  65583 185 6/16/2016

BBi Constructors 314-576-4000 X Dennis Buehrle dennis@bbiconstructors.com

301 Depot St., St. Peters, MO  63376

Cahill Construction, Inc. 573-729-4119 x mailed USPS toniecahill@cahillsconstruction.com

604 S. Park, Salem, MO  65560 75 6/14/2016

573-996-3113 X Charles Bass charlie@candmcontractors.com

573-489-6470 X Rhad Baker rhad_baker@yahoo.com

Septagon Construction Co., Inc. 573-893-3113 X Mike Grefrath mgrefrath@septagon.com

601 Monroe St., Ste. 302, Jefferson City, MO  65101

Thomas Construction 573-348-6363 X Ashley Foster afoster@thomasbuilder.com

5635 Osage Beach Parkway, Osage Beach, MO  65065

Transpro/Burgener Trucking 970-305-0351 X Bobby Chambler bchambler@burgenertrucking.com

7301 SW Frontage Rd., Ste. 3

Trotter Construction 417-812-3917 X Drew Trotter Dtrotter@trotterllc.com

2208 W. Chesterfield Blvd., Ste. 203, Springfield, MO  65807

913-888-9111 X Elizabeth Humburg ehumburg@avantaacoustics.com

573-368-3163 X Errica Hartley errica.hartley@hartleyscc.com

208-589-6811 X

573-893-2335 X Gary Heet office@meyerelectric.net

402-913-7194 X Todd Thompson contact@ppconstruct.com

573-860-4187 X Sean Blum sean@totalbuildings.com

City of Rolla 573-364-8659 Hand delivered X Steve Hargis shargis@rollacity.org
901 North Elm St., Rolla, MO  65401 6/9/2016

JVIATION 573-658-9475 X Joe Pestka joe.pestka@jviation.com

931 Wildwood Dr., Ste. 101, Jefferson City, MO  65109 573-658-9478 X Elizabeth Duvall elizabeth.duvall@jviation.com

573-658-9476 X Ryan Lorton ryan.lorton@jviation.com

MoDOT X Tamara Pitts tamara.pitts@modot.mo.gov

Builders Association 573-893-3307 X Becky Mitchell buildersjc@buildersassociation.com
3632 W. Truman Blvd., Jefferson City, MO 65109

Construct Connect 323-602-5079 X Brent Flores brent.flores@cmdgroup.com
30 Technology Parkway South, Ste. 100, Norcross, GA 30092

Dodge Data & Analytics 440-239-0520 X Rick Morris richard.morris@construction.com
3315 Central Avenue, Hot Springs, AR  71913

ePlan 573-447-7130 X Raven eplan@eplanbidding.com
3806 Buttonwood Dr., Ste. 106, Columbia, MO 65201

CONTRACTORS

OWNER

JVIATION CONTACTS

MODOT

C & M Contractors, Inc.

P.O. Box 247, Doniphan, MO  63935

Avant Acoustics

14827 W. 9th St., Lenexa, KS  66215

JM Concrete, Inc.

3823 Heath Circle, Idaho Falls, ID  83401

Hartley's Climate Control

11345 Twitty Dr., Rolla, MO 65401

Rhad A. Baker Construction, LLC

4851 CR 219, Fulton, MO  65251

PLANROOMS

Meyer Electric Co., Inc.

3513 North Ten Mile Dr., Jefferson City, MO  65109

Perkins and Perkins Construction

3223 N. 45th St., Omaha, NE  68104

Total Building Solutions, LLC

10623 North Service Rd., Bourbon, MO  65441

Integrity Engineering, Inc. As of 6/27/2016], 4:41 PM
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Meeting Agenda 

Pre-Bid Conference  
MoDOT Project No. 15-056A-1 
Date: Wednesday, June 22, 2016, 2:00 P.M. 
Location: Rolla National Airport 

 

1. RECORDING OF ATTENDEES 
A. Recording of attendees, firm represented, address and phone number.  
B. Attendance & plan holder’s list will be sent to all attendees. 

 

2. INTRODUCTIONS & PROJECT DESCRIPTION 
A. Airport Representatives 

I. Darrin Bacon, Airport Manager 
II. Steve Hargis, Director of Public Works/City Engineer 

B. Airport Consultants. 
I. Jack Mentink, Project Manager/Engineer – Integrity Engineering, Inc. 
II. Jonathan A. Garrett, Project Architect – Integrity Engineering, Inc. 
III. Elizabeth Duvall, Project Manager – Jviation, Inc. 
IV. Joe Pestka, Sr. Program Manager – Jviation, Inc. 

C. Project Schedules 
Schedule I: New Airport Terminal Building 

 

3. BID OPENING DATE & TIME 
A. Date:  Wednesday, July 6, 2016 at 11:00 AM (Local Time) 
B. Mailed to:  Carol Daniels, City Clerk 

 901 North Elm Street – 3rd Floor 
 Rolla, MO 65401 

C. Opened at:  Rolla City Hall  
901 North Elm Street – 3rd Floor 

 Rolla, MO 65401 
D. Bid security:  5% of bid amount 
E. Bid proposal:   Section B (print, fill out, and submit pages B1-B19) 

 

4. DBE GOALS 
A. 4% of Contract Amount.  

 

5. CRITICAL CONTRACT DATES 
A. Contract Award: July/August 2016 
B. Notice to Proceed: August/September 2016  
C. Project Time: 210 Calendar Days.  Refer to Section 80-08 for more information. 

 

6. BONDING 
A. Payment Bond: 100% of Bid Amount. 
B. Performance Bond: 100% of Bid Amount. 
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7. INSURANCE REQUIREMENTS 
Refer to Section 4, Item 11, Page 4-43. 
 

8. BUY AMERICA REQUIREMENTS 
A. All products must be Buy American Certified, or a Buy American Waiver Request must 

be approved. 
 

9. FEDERAL WAGE RATES (DAVIS BACON ACT) 
A. Federal wage rates are required for this project.  Refer to Section 4.  

 

10. ENGINEER’S FIELD OFFICE 
A. Not required.   

 

11. CONSTRUCTION SAFETY AND PHASING PLAN (CSPP) 
A. Construction Safety and Phasing Plan (CSPP) – Refer to Appendix A. 
B. The Contractor shall review and adhere to the CSPP prepared by the Engineer. 
C. The Contractor shall submit a Safety Plan Compliance Document (SPCD) (Refer to Section 4, 

Part B, Item 6, Page 4-39) to the engineer and airport operator for approval PRIOR to the 
issuance of Notice to Proceed as required by FAA Advisory Circular (AC) 150/5370-2F 
“Operational Safety on Airports During Construction”. 

 

12. LIQUIDATED DAMAGES 
Reference Section 4, Item 18. Page 4-45. 
  

As compensation for non-use, the Contractor shall be assessed a liquidated damage of 
$750/calendar day(s) for each day that the work remains uncompleted beyond the contract 
period.  As compensation for expenses incurred for unscheduled employment of the Engineer, 
up to $1,730/Calendar day for the construction manager plus up to $1,390/Calendar day for 
each additional resident engineer plus any incurred expenses (per diem, lodging, etc.) will be 
charged to the Contractor for that time which exceeds the number of calendar day(s) allowed 
in this paragraph.  Further, each phase of work under the project has additional liquidated 
damage clauses, as outlined in Section 80-08 FAILURE TO COMPLETE ON TIME.. 

 
Section 80-08 FAILURE TO COMPLETE ON TIME. 

 

SCHEDULE LIQUIDATED DAMAGES COST ALLOWED CONSTRUCTION 
TIME 

Schedule I $750/calendar day 210 Calendar Days 

 

The maximum construction time allowed for the overall project is210 calendar day(s). 

 

13. MISCELLANEOUS 
A. Airport Security-Badging is not required for this project.   
B. Review Construction Layout and Safety Drawing G102. 
C. Contractor shall stay within project boundaries.  
D. Integrity Engineering will verify soils bearing capacity on project for footings. 
E. Quality Control by Contractor - Section 4, Item 5, Page 4-42. 

F. Questions will only be taken via written format to Jviation, Inc/Integrity Eng. Inc. until Friday, 
July 1, 2016, 5:00 p.m.   
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G. Bid may be held by the City of Rolla for a period not to exceed 90 days starting from date 
of bid opening. 

 

14. QUESTIONS  
 
Q: There was a question on the quality control on the project on what would be required.  A: This question 
was answered that there will be additional definition that comes out in the first addendum that will define the 
extent of the quality control.   
Q: Is there an estimate of the construction cost? A: There is no estimate being given out 
Q: Who does testing on the project A: The contractor will be responsible be responsible for the concrete, 
grout and mortar testing that will be performed by a testing firm under the direction of a PE.  The City will 
employ Integrity Engineering, Inc to observe and verify Soil bearing Capacity at the footing locations.   
Q: Is there any requirements for permits on the building that will be the responsibility of the contractor? A: 
All utility, building, and electric permits will be obtained and paid for by the owner. The contractor will be 
responsible for temporary electric to the new building and power usage fees during construction. 
Q: Is the project sales tax exempt for materials purchased for the project to go into the building? A: Yes the 
City of Rolla, who owns the building, will make available its tax exempt status for the selected contractor on 
the project to purchase materials.         
 

15. PROJECT SITE TOUR 
 
The Meeting was adjourned at 2:25 PM and the contractors were invited to tour the building location.    




















































































