


# City of Bridgeton



**Terry W. Briggs, Mayor**

## **FEE FEE ROAD PHASE II – ADDENDUM #1**

**City of Bridgeton, MO**

**Federal Project STP-5422(616)**

**January 29, 2016**

This addendum is hereby made part of the contract documents of the above referenced project. This addendum supplements and/or amends the originally issued documents and all related addenda.

The City of Bridgeton is making the following modifications and/or clarifications to the contract documents for this project:

1. The bid opening date for this project has been moved to February 11, 2016, 10:00am CST at the same location noted in the bid documents.
2. Polypropylene pipe is allowed as a suitable substitute to reinforced concrete pipes. All pipe shall conform to the Metropolitan St. Louis Sewer District Standard Construction Specifications for Sewers and Drainage Facilities, 2009 and latest approved material list.
3. Job Special Provision 8.0 Utilities, Section 8.4 shall be modified as follows:
  - Ameren shall begin relocation work on the portion of the project north-south of St. Charles Rock Road. ~~It is anticipated that Ameren will complete all relocation work north of St. Charles Rock Road by notice to proceed to contractors.~~
  - Contractor to coordinate with Ameren on scheduling and phasing of the work. Roadway reconstruction work ~~north of St. Charles Rock Road~~ and Ameren relocation work ~~south of St. Charles Rock Road~~ may occur concurrently.

### **ACKNOWLEDGEMENT OF ADDENDUM #1**

The bidder will acknowledge receipt of this Addendum and acceptance of its conditions by signing this Addendum and including it with the bid.

**SIGNATURE:** \_\_\_\_\_

**TITLE:** \_\_\_\_\_

**COMPANY:** \_\_\_\_\_

**DATE:** \_\_\_\_\_