



Main Street Phase VII/Highgrove Road
Grandview Missouri

ADDENDUM NO. 2

March 23, 2015

The original plans and specifications remain in full force and effect, except as revised by the following changes, which take precedence over anything to the contrary in said plans and specifications:

Plans:

Plan sheet 32 Phase 1 Traffic Control: **Remove** Note number 1 “Outside Eastbound lane to be closed for mill and Overlay operation in Phase 1, access to side road and driveway shall be maintained at all times.”

Plan sheet 33 Phase 2 Traffic Control: **Remove** Note number 1 “Outside Eastbound lane to be closed for mill and Overlay operation in Phase 1, access to side road and driveway shall be maintained at all times.”

Plan sheet 34 Phase 3 Traffic Control: **Remove** Note number 1 “Outside Eastbound lane to be closed for mill and Overlay operation in Phase 1, access to side road and driveway shall be maintained at all times.”

Plan sheet 35 Traffic Control Details: **Remove** Note number 12 “The Contractor shall not perform any work that will restrict vehicular traffic in any way between the hours of 7:00 am and 9:00am or 4:00 pm and 6:00 pm Monday through Friday unless otherwise indicated in the specifications.”

Plan sheet 44 Traffic signal quantities. Add the following information.

1. Controller: Shall be a Type 3608 M 52 EAGLE EPAC complete per plans, including software or a controller on MoDOT’s pre-approved list.
2. Video Detection System: Shall be an Iteris Vantage Edge 2 or a video detection system on MoDOT’s pre-approved list.

Specifications:

Add the following to Job Special provisions paragraph O. Work Zone Traffic Management Plan.

4.5 Paving operation shall commence within 5 working days after completion of milling operations.

Questions from Bidders.

1. In regard to the traffic control plans, will we need to place asphalt the same day as the milling?

See modification to specification above in this addendum.



2. On sheet 35, traffic control general note 12 states that “The contractor shall not perform any work that will restrict vehicular traffic in any way between the hours of 7:00am to 9:00am or 4:00pm to 6:00pm Monday through Friday unless other wise indicated in the specifications” Does this general note apply the this project? The only Restriction I have found in the specifications is in JSP O, item 4.1 state a restriction in lane closures from beginning of the project to Winchester from 8a to 2p prior to June 2nd and after August 12th.

See plan modifications listed above in this addendum.

3. Is that contractor responsible for testing on this project?
Yes. See supplementary Condition page 9 paragraph Q Testing.

ACKNOWLEDGMENT

Each bidder shall acknowledge receipt of this Addendum No. 2

City of Grandview, Missouri
March 23, 2015
