

Steven V. Stenger
County Executive

Saint Louis
COUNTY
HIGHWAYS & TRAFFIC
PUBLIC WORKS

Stephanie Leon Streeter, P.E.
Acting Director

March 6, 2015

ADDENDUM NO. 1

Notice to All Persons and Firms Proposing
to Submit a Bid or Furnish Materials for
Union Road-Morganford Road Infrastructure Project
St. Louis County Project No. AR-1391
Federal Project No. STP-4901(636)

The construction contract for this project has been revised as follows:


No. 1

Delete Contract Book Page 7 of 286.

No. 2

Insert Contract Book Page 7A of 286 (attached)

**ATTENTION BIDDERS: CHECK THE SECOND STATEMENT ON ADDENDUM
ACKNOWLEDGEMENT (PAGE 271 OF 286) OF THE BID DOCUMENTS AND COMPLETE
APPROPRIATELY.**


Joseph W. Kulesa, P.E.
Supervisor, Project Managers
Roadway Design

JWK/DJF/jlh

*Attachment: Contract Book Replacement Page 7A of 286 and
Addendum Acknowledgement (Please sign and return.)*

- F. The Contractor shall be responsible for checking the Standard Drawings Errata Sheet to ensure his set of drawings is current. The Standard Drawings in effect for this project will be those drawings available for viewing or purchase on the first day of advertising for bids.
- G. Copies of both the Standard Specifications and Standard Drawings will be provided in PDF format on a CD-ROM along with the contract documents. The versions of the Specifications and Drawings on this CD-ROM will be the standards for this project, as noted in paragraph F above. Updates made to the Standard Specifications and/or the Standard Drawings after this contract is awarded will not be enforceable for this project unless a Change Order is issued to the Contractor.

100.10.2 COMPLETION OF PROJECT

- A. The work on this project shall commence on the date specified in the "Notice To Proceed" and completed **no later than December 15, 2015** from said commencement date unless additional time is granted by the Director. Due to seasonal limitations, sodding and crack sealing may be completed after the dates shown on the schedule.

Liquidated damages in the amount of **\$1,225** per day will be charged after the expiration of the time stipulated for each and every calendar day that all work remains uncompleted.

- B. Deleted per Addendum No. 1.
- C. The Contractor shall have the replacement loop detectors in place and operational within five (5) working days after the replacement of pavement or the final lift of asphalt has been completed at each signal or as otherwise directed by the engineer. An additional \$500.00 per calendar day will be charged for each day after the expiration of the five (5) working day period specified for the beginning of the installation of the loop detectors has passed.
- D. An additional \$200.00 per hour will be charged should temporary striping/markings not begin within the time limits specified in section 621.3.2 of the "St. Louis County Standard Specifications for Highway Construction".

100.10.3 WORKING RESTRICTIONS

- A. On each of the project sites, the Contractor shall confine his operations and restrict the storage of equipment and materials to the easement areas shown on the plans. The Contractor will not be permitted to operate equipment or store material on roadways or drives that are normally in use by the public.
- B. The Contractor shall use every precaution to prevent damage to private and public utility lines, conduits, and other improvements. The Contractor will be responsible for all damage to any utility or other such improvement due to his operations, and shall repair or replace as necessary any such damaged facility or make payment to the owner for repair or replacement.

March 6, 2015

ADDENDUM ACKNOWLEDGEMENT

ADDENDUM NO. 1

FROM: St. Louis County Department of Highways and Traffic

RE: Union Road-Morganford Road Infrastructure
St. Louis County Project No. AR-1391
Federal Project No. STP-4901(636)

**PACKAGE INCLUDES THIS ACKNOWLEDGEMENT AND
ADDENDUM NOTICE AND ONE (1) REVISED CONTRACT
BOOK PAGE**

(3 pages total)

IF YOU DID NOT RECEIVE ALL PAGES, CALL (314) 615-8529

**UPON RECEIPT OF THIS PACKAGE, PLEASE SIGN AND
DATE (IN THE INDICATED LOCATIONS BELOW), AND FAX
THIS ACKNOWLEDGEMENT TO THE DEPARTMENT OF
HIGHWAYS & TRAFFIC AT (314) 615-8194**

(Attn: Daniel Fauke, DESIGN DIVISION) TO VERIFY RECEIPT

COMPANY _____

RECEIVED BY _____

DATE _____