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ADDENDUM NO. 4 

 

TO 
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FOR 
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DATE: December 23, 2014  

LETTING NUMBER: 8565 

 

The following additions shall be made in the plans and 

specifications. The cost thereof shall be included in the 

proposals submitted by the bidders.   

No plan sheets, spec pages, nor Bid List are being re-issued with 

this Addendum.   

 

Please acknowledge receipt of this addendum on the bid proposal. 

 

ADDENDUM TO DRAWINGS 

    None 

 

ADDENDUM TO THE SPECIFICATIONS 

 GENERAL  CONDITIONS  -  para  26  PERMITS 

 Add the following: 

Because the bridge itself is being reconstructed with 

local/state/federal funds, and because of the public safety 

need for a new bridge,  we will waive the permit fee for 

closing Kingshighway between Vandeventer/Southwest and 

Shaw.  

 

Because the design of new sidewalks and driveways have 

already been reviewed and approved, no additional permits 

are required for sidewalk/driveway construction.  The BPS 

project manager will ensure infrastructure is built 

according to approved design. 
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Contractors performing ancillary work in the right of way 

near/around the bridge construction WILL be required to 

pull permits and meet all permit requirements relative to 

licensing/bonding/liability insurance.  This includes: 

 

1.  Excavation permits, which require city staff to perform 

utility locates;  

 

2.  Blocking permits during signal work, reconstruction of 

cross streets, etc - as right-of-way closures impact all 

modes of traffic and require monitoring by city street 

inspectors. 

 

The above permits will likely include restrictions on 

duration of closures, time of day that traffic can be 

impacted, etc.  When applying for excavation or blocking 

permits, contractors should be prepared to provide a 

construction schedule and traffic control plans. 

 

 

BID ITEMS  

 

Bid Item 7121122:  Revise to say: 

“Fabricated Structural Low-Alloy Steel 

(Plate Girders and all associated connectors, studs, and 

secondary members)”    . . . . . . . .   541,710  pounds 

 

Add :   

  Bid Item 7129901 - Pipe Support System on Bridge - Lump Sum 

 

 

QUESTIONS  and   ANSWERS 

Q:  What permits will the Street Dept require, and which ones 

will be waived ? 

A:  See above 
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