



*Discover.*

TO: All Plan Holders  
FROM: City of St. Charles  
PROJECT: 5<sup>th</sup> Street Gateway Project  
DATE: November 5<sup>th</sup>, 2014  
SUBJECT: Bid No. 4062 Addendum No. 2  
FEDERAL PROJECT NUMBERS: STP-7302 (628), (629) & (651)  
CITY PROJECT NUMBERS: C12STREETS020, 13STR70

This addendum forms a part of the Contract Documents for the 5<sup>th</sup> Street Gateway Project. Contractors are required to acknowledge the receipt of addenda by signing and including all addenda with each bid form. **FAILURE TO ACKNOWLEDGE RECIEPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

Notice to Bidders:

1. An EXCEL file (.xls) of the bid form is being provided with this addendum for the bidder's use.
2. MICROSTATION files (.dgn) of the cross sections are being provided with this addendum for the bidder's use.
3. **Construction Cost Estimate.** The engineer's opinion of the probably construction cost estimate is a confidential document and will not be disclosed prior to the bid opening.
4. **Basis of award on the Add Alternates.** The City will award the project to the lowest bidder based on the add alternates that can be awarded within the City's established budget. The priority of the add alternates is established within the specifications. The City has provided MoDOT with a project budget prior to bidding and will ensure that the project is awarded within the requirements established in the bidding documents.
5. **Base Bid Summary on Bid Form.** The base bid will be the sum of all three STP project columns within the base bid section as broken out on the bid form.
6. **Temporary Signals.** Any necessary temporary signals are considered incidental to the Traffic Signal Maintenance and Programming pay item.
7. **Testing on Project.** The City will contract with a testing firm to meet the requirements of the MoDOT LPA Manual.

**Department of  
Public Works**

**Engineering Division**

City of Saint Charles  
200 North Second Street  
Saint Charles, MO 63301  
636.949.3237

[www.stcharlescitymo.gov](http://www.stcharlescitymo.gov)

8. **Notice to Proceed.** The Notice to Proceed is currently scheduled to occur in mid to late January 2015.
9. **Adjusting Water Service Leads.** These were made incidental to the water main pay items.
10. **Preformed Removable Marking Tape Quantity.** This quantity is higher than the removal quantity due to much of the existing pavement area being removed that the preformed removable marking tape is going to be sitting on.
11. **JSP GG.** The grooving specification applies only to crosswalks, stop bars and arrows/symbols/words. Longitudinal markings are acrylic waterborne paint.
12. **Granular Backfill.** Granular backfill is considered incidental to the cost of construction on this project.
13. **Bid Bond.** The bid bond was not included in the bid set as shown in the table of contents. The format should follow AIA Document A310-2010 and include a power of attorney letter.

All further Contractor questions and comments must be received in writing by **4:00 p.m. on November 10, 2014**. Any questions or comments after this date will not be answered or addressed.

Name and Title of Signer (Print or type)
Contractor / Bidder Signature
_____ (Signature of person authorized to sign)
Date Signed:

End of Addendum No. 2