



CITY OF COLUMBIA, MISSOURI

FINANCE DEPARTMENT
PURCHASING DIVISION

NOTICE TO BIDDERS
ADDENDUM #1 RFQ: 121/2014 MODOT CPP-9999(514)
FAIRVIEW ROAD SIDEWALK HIGHLAND DRIVE TO BROADWAY BLVD

Inbox x

Bidders shall note these changes to the above Request for Quotation and *incorporate these changes in their submittal*. Bidders shall attach a signed acknowledged copy of this addendum to their bid, if submitting a hard copy (via paper) or agree to the addendum electronically if submitting through the electronic bid system on line.

The following revisions and/or additions shall be referred to as part of the Bid/Contract Documents.

General Clarifications:

1. The Notice to Proceed is anticipated to be issued in early April 2015.
2. Do the power lines need to be moved
No - Utilities are good
3. Federal Wage Order MO140001 8/01/2014, that was issued with RFQ remains in effect – no changes to wage orders
4. No Other Changes

ACKNOWLEDGEMENT OF ADDENDUM #1

The undersigned Respondent hereby certifies that the changes set forth in this Addendum #1 have been incorporated in their proposal and are a part of Request for Proposal No. 121/2014 – MODOT CPP-9999(514). All other provisions of the bid documents, except as herein stated, shall remain in force as written.

Firm _____ Date _____

Signed _____

Columbia, Missouri
RFQ # 121/2014
FIARVIEW ROAD SIDEWALK HIGHLAND DRIVE TO BROADWAY BLVD
Pre-Bid Meeting Agenda
3:00 PM Wednesday, September 17, 2014

- 1. Bidding Procedures**
 - Bid opening. – Wednesday, October 8, 2014. Anticipate award within 60 days following bid opening.
 - Bid submission: Paper bid form or electronic bid submission

- 2. Items to be submitted with Bid**
 - Bid Form (yellow packet)
 - See bidder checklist
 - Bid Bond (5%), Surety 2000 electronic bonds accepted
 - Subcontractor Disclosure Form within 3 business days of bid opening.
 - DBE Identification Submittal within 3 business days of the bid opening.
 - Work Authorization

- 3. Additional Contract Requirements and Compliance**
 - Insurance Certificate
 - Performance and Labor & Material Payment Bonds
 - DBE – **10% Goal**
 - Contractor must perform not less than 30% of the total contract price.
 - Prevailing Wage – Federal & State
 - Will post addendum September 25, 2014 with pre bid minutes and changes in the federal wage order if applicable
 - Buy American
 - OSHA
 - Transient Employer

- 4. Project Schedule and Liquidated Damages**
 - Anticipated Notice to Proceed date is Mid-February 2015
 - Work to be completed in 45 Calendar days from Notice to Proceed date
 - \$700.00 per day liquidated damages.

- 5. Addenda.**
 - Addenda to be issued through American Document Solutions, the City's Ebidding website and the MODOT website
 - All addenda must be acknowledged on the bid Form or uploaded as an attachment in the electronic bid system.

- 6. Project Description**
 - Project Scope – Fairview Road Sidewalk – Highland Drive to Broadway Blvd
 - Schedule Concerns –

- 7. Questions**

RFQ # 121/2014
Fairview Road Sidewalk – Highland Drive to Broadway Blvd
3:00pm, Wednesday, September 17, 2014

Attendee Name	Phone / E-mail / Fax #	Company Name
<u>Michelle Sorensen</u>	Phone: <u>573-874-6317</u> Email: <u>mdsorens@gocolumbiamo.com</u> Fax: <u>573-874-7762</u>	<u>City of Columbia</u>
<u>KEVIN HARVEY</u>	Phone: <u>(573) 636-2711</u> Email: <u>estimating@jindustries.net</u> Fax: <u>(573) 636-6748</u>	<u>J.C. INDUSTRIES, INC</u>
<u>VINEET KAPILA</u>	Phone: <u>(573) 817-5020</u> Email: _____ Fax: <u>573-874-7762</u>	<u>VBKAPILA@GOCOLUMBIA.MO.COM</u> <u>CITY OF COLUMBIA</u>
<u>Tyler Wallace</u>	Phone: <u>573-884-5556</u> Email: _____ Fax: _____	<u>City of Columbia</u>
<u>CLIFF JARVIS</u>	Phone: <u>817-5848</u> Email: _____ Fax: _____	<u>PW</u>
_____	Phone: _____ Email: _____ Fax: _____	_____
_____	Phone: _____ Email: _____ Fax: _____	_____
_____	Phone: _____ Email: _____ Fax: _____	_____