



ADDENDUM NUMBER ONE

DATE: May 8, 2014

OWNER: City of New Haven, Missouri
101 Front Street
New Haven, Missouri 63068

SUBJECT: Addendum Number One to
Miller Street Phase 3 Improvements
Project No. STP-5401(677)
Cochran Project No. SC11-303

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

ITEM:

1. **CHANGE:** The Time of Completion has been changed. The new Contract Time shall be 120 calendar days from the date of the Notice to Proceed. The calendar days on page NTC-1 and OCA-2 of the Project Manual shall be changed from 90 days to 120 days.
2. **CLARIFICATION:** Utility Plan, Sheet U-1, Note 6 – The Contractor will **not** be required to re-light the pilot lights of existing gas service customers.

END ADDENDUM NO. 1