PECULIAR ENTRANCE MONUMENT SITE
CONSTRUCTION
Addendum No. 2- Federal Project No. STP-9900 (491)

DATE: MARCH 20, 2014
REVISED REQUEST FOR PROPOSAL (BIDS)

CITY OF PECULIAR, MISSOURI

250 S. MAIN STRTET AVENUE

PECULIAR, MO 64078
(816) 779-2228
(816) 779-1004 FAX

The bid date has not changed, and the bid date remains as March 25, 2014 @ 3:00 p.m.,
local time.

The attached addenda, includes the pre-bid meeting minutes and Pre-bid sign-in sheet, and shall
take precedence over anything to the contrary in the original proposal and bid announcement.

1. Addenda: Addendum No.2 includes the pre-bid meeting minutes and pre-bid sign-in sheet
which are attached.

End of Addendum No.2

Carl M. Brooks, P.E.
City Engineer
City of Peculiar



PRE-BID MEETING MINUTES

Introductions: Carl Brooks, P.E. — City of Peculiar, City Engineer, CL Maurer Senior Landscape
Architect and Project Manager Engineer Landplan Engineering, P.A.

1. Meeting Sign-in Sheet: Sign-in sheet is attached.

2. Date, Time, and Place of Bid Opening: City Hall 250 S. Main Street Peculiar, MO 64078
March 25, 2014 @ 3:00 p.m., local time.

3. Bids shall be in a sealed envelope with the name of Contractor, Contractor License
Number, project name, date/time of bid opening, on the outside of sealed envelope.

No bids will be accepted after bid time is called.
Bid package: Must include bid bond.
Bids shall remain opening for 60 calendar days.
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Bid bond must accompany the bid: Bid bond or certificate checks in the amount of 5% of
base bid.

Bid bond or certified check must be made payable to the Owner.

oo

9. No sales tax. A sales tax-tax exemption certificate to be provided by the City to the
Contractor w/ Notice to Proceed.

10. Missouri Prevailing Wage law in affect: Prevailing Wage #20.
11. Correction of Work: One (1) year from the date of Substantial Completion.

12. City of Peculiar Business License: Must have City of Peculiar Business License ($75).
For this project, the City Codes Department building permit has been waived and is not
required by the Contractor.

13. Requirement to discuss any conflict between the plans and specifications and /or the
project requirements/site conditions shall be submitted in writing to the City Engineer
prior to the bid but no later than Monday, March 24, 2014 @ 3:00 P.M.

14. Contractor’s responsibility to visit project site and review contract documents before
bidding project.

15. List of contacts: As indicated on the sign-in sheet attached and included with Addendum
#2.

16. Addenda: Addendum #2.
17. Scope of work: As defined in the RFP.

18. Site conditions

a. Parking: Use of the N. Main Street adjacent to Lot 6B, and Lot 6B as indicated on the
drawing for staging and laydown work (unsecured).



19.
20.

21.
22,
23.

24,

Material storage requirements — Contractor will be responsible. The contractor may
place a fence around the city owned Lot 6B with city permission. The contractor may
store equipment and supplies on Lot 6B.

Access to site: Unrestricted.

Use of facilities/site (restricted or unrestricted): Unrestricted.

Protection of facilities and equipment: Upon completion of the work, the Contractor
is expected to leave the site (lot 6B) at least as clean as it was prior to commencement
of work.

Working on site (noise, safety requirements, hours etc.): Contractor’s hours shall be
normal workday hours of 7 am to 6 pm. Contractors may have access to the site
earlier to get equipment ready, but must not make excessive noise and access shall be
acceptable to the city.

Contractor responsible for removing excess construction material from the site

Schedule for completion: The schedule for completion shall be 95 calendar days from the
Notice to Proceed. The Notice to Proceed is expected to be around April 8th with
completion of project by approximately August 15, 2014.

Liquidated damages: $700/day after substantial completion.
Site/facility walk through

Nothing stated at this conference will change the project documents unless a subsequent
addendum is issued.

Recap and questions:
1. Question: Approximate Notice to Proceed date?

Response: April 21st.
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