

ADDENDUM NO. 1

ISSUED BY: *Great River Associates*
2826 S Ingram Mill Road
Springfield, Missouri 65804
(417) 886-7171
(417) 886-7591 --- FAX

DATE: August 20, 2013

FOR: **HICKORY COUNTY BRIDGE REPLACEMENT**
BRIDGE 11900151
BRO-B043 (9)
GRA NO. 11-3060

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

ITEM 1

The time of completion is changed to 150 calendar days.

ITEM 2

On plan sheet C3, the roadway quantities table contains an entry for Type 2 Rock Blanket in Square Yards and an entry in Cubic Yards. The cubic yard entry is correct and matches bid item 11 in the bid form. Bidders are to disregard the Square Yard entry.

