CITY OF COLUMBIA, MISSOURI

FINANCE DEPARTMENT
PURCHASING DIVISION

ADDENDUM #1
January 10, 2013

Request for Quotation # 21/2013
Katy Place Trail

Closing Date: 2:00 pm, CST, January 30, 2013
Bidders shall note these changes to the above Request for Quotation and incorporate these changes

in their submittal. Bidders shall attach a signed acknowledged copy of this addendum to their bid.
This addendum consists of the following information:

1. PRE-BID meeting minutes attached.

2. Closing date extended to 2:00 pm, CST, January 30, 2013

NO OTHER ADDITIONAL CHANGES MADE

MELINDA C. POPE, CPPB
SENIOR PROCUREMENT OFFICER
CITY OF COLUMBIA

ACKNOWLEDGMENT

The undersigned bidder hereby certifies that the change set forth in this addendum has been
incorporated in their bid and is a part of the Request for Quotation # 13/2013

Firm: Signed:

Date:




Columbia, Missouri
RFQ # 13/2013
Old 63 Grindstone Pedway
Pre-Bid Meeting Minutes
9:30 AM Wednesday, November 13, 2012

Bidding Procedures
e Bid opening. — Wednesday, January 16, 2013 at 2:00 PM. Anticipate award within 60 days following bid
opening.

e Bid submission: Paper bid form or electronic bid submission

Items to be submitted with Bid

Bid Form (yellow packet)

See bidder checklist

Bid Bond (5%), Surety 2000 electronic bonds accepted

Subcontractor Disclosure Form within 3 business days of bid opening.
DBE Identification Submittal within 3 business days of the bid opening.
Work Authorization

Additional Contract Requirements and Compliance
Insurance Certificate

Performance and Labor & Material Payment Bonds
DBE - 3% Goal

Prevailing Wage — Federal & State

Buy America

OSHA

Transient Employer

Project Schedule and Liquidated Damages
e Final completion in 90 working days after notice to proceed
e $700.00 per day liquidated damages.

Addenda.

e Addenda to be issued through American Document Solutions and posted to the City’s Ebidding website.

e All addenda must be acknowledged on the bid Form or uploaded as an attachment in the electronic bid
system.

Project Description

® Project Scope — Approximately 2700 feet of trail near Forum 8 to Katy Place and downhill to MKT.
Wooded area, grade to deal with and tree removal. Has detention basin, piping and be sure to look closely
at the Storm Water Pollution Prevention Plan included with the bid.

Questions —
. 12” RCP - Didn’t see line items?
Additional information to follow in Addendum #2

. Couldn’t come up with 190’ of 48> HDPE?
Additional information to follow in Addendum #2

. Quantity on dirt for detention dam didn’t equal.
Additional information to follow in Addendum #2

. Will there be any access from the downhill end?

Access may be available from the apartment buildings. Parks & Recreation is currently doing work
down in the wetlands and they have been granted access. Contractor is advised to contact landowners
regarding access.
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