

LETTER OF TRANSMITTAL

TO:	All Prospective Bidders

March 24, 2021

FROM: Andy Macias, P.E.

DATE:

RE: St. Joseph Regional Port Authority 60,000 Bushel Hopper Bin & Conveyor Systems

St. Joseph, Missouri

MoDOT Project #WCI21000141

Addendum No. 1

CONTENT: The following is Addendum No. 1 for the above reference project. Please complete the

> confirmation portion from this addendum and fax it back to our office at (816) 364-6086 or scan and email to akatakis@snyder-associates.com to ensure that you have

received the addendum.

CONFIRMATION OF RECEIPT ADDENDUM NO. 1	
This is to confirm that we did receive Addendum No. 1 for	the above
referenced project on this day of	, 2021.
Company:	
Ву:	



Addendum No. 1

St. Joseph Regional Port Authority 60,000 Bushel Hopper Bin & Conveyor Systems St. Joseph, Missouri

All Prospective Bidders:

The contract documents are hereby amended in the following particulars only. All other terms and conditions remain unchanged.

A. SPECIFICATIONS

- 1. Page 5, Notice to Contractors, contract days revised to read as follows (see below):
 - Contract Days: Substantial Completion – Items 1-9 by July 1, 2021

Any Add Alternates 1-5 invoiced by June 10, 2021

- 2. Electrical (General):
 - Α. Contractor to include main breaker in 400 amp panel.
 - Delete reference of NEM A4 Panel, use NEMA 3R. B.
 - 750 MCM aluminum wire is an acceptable wire. C.
 - D. Include a neutral wire to proposed 400 amp panel.
 - Include space for four (4) additional future breakers in 400 amp panel. E.
 - Estimated conveyor motor HP are as follows: F.
 - a. Bucket conveyor 40hp
 - b. Under bin conveyors 20hp
 - c. Drag paddle conveyor 40hp
 - G. Include NEMA 3R, disconnect and motor starter with start/stop controls for each equipment motor.
 - H. No sensors are planned with new equipment.
 - No emergency stops are required. I.
 - No lighting for new equipment is required. J.

B. PLANS

1. Replace plan sheet C2.0 with C2.0A, spoil area added including silt fence.

C. MISCELLANEOUS


1. Pre-Bid Attendance Sheet (attached).

The above interpretations and alterations are hereby made a part of the contract documents and supersede all other addenda or interpretations.

Issued this Twenty-fourth (24th) day of March 2021.

SNYDER & ASSOCIATES

Andy Macias, P.E.





St. Joseph Regional Port Authority RPA 60,000 Bushel Hopper Bin & Conveyor Systems WCI21000141

and

TransPort 360, LLC Hopper Bins & Conveyor Systems FRE21000211

Pre-Bid Conference

St. Joseph, Missouri Tuesday, March 23, 2021 at 10 a.m.

Name-Please Print	Company-Please Print	Phone Number
Andy MACIAS	Suyder + Assoc.	Phone 816-364-5222 Email Connecioses Andr-Association
Ken Ortman	Waldinge	Phone 261 6320 Email
Shawn Smith	Brooner	Phone 816-232-5418 Email SSMith @ browner construction. Gen
ZEBEL GENERA	R+S	Phone 816-596-0525 Email Jerry & rselectric corps com Phone 816 589-3768
Bryan Rolling	Decke CSI.	Email Syblins & Decker, com
Wade Harms	E.L. Crawford Construction	Phone 816 233-25-96 Email Wade @ elevantial.com
Chad Builes	(BS Piling Solution	Email courks@cbsp.h-5,com
CHRIS NOTHSTANE	Scott GANN COWST	Phone 816 383-3805 Email cnothistic @ santigor countries
Austin Calderon	Mega Kc	Phone 8/6-472-8722 Email austin @megakc.com
Bill Buker	Transfort 360	Phone 785-741-5343



Name-Please Print	Company-Please Print	Phone Number
		Email
()	Waldong v-	Phone 8/6-26/-7735
Garyhy	00000	Email
		Eman
		Phone 816 262.7770
Scott Mahoney	Pinnocle Electric	Email scotte provodes lect no
		Phone
W , 77 ,		Email
MILLS PRICKEN	LAMILON	
		Phone
MINE BRICKEY Brad Brad Lao	Lamilor	Email
211	charles	Phone
Prad Lao	C nample	Email
		Phone
		Email
		Phone
		Email
		Phone
		Email
		Phone
		Email
		Phone
		 Email
		Phone
		Email
		Phone
	II.	T .