

**BIDDING AND CONTRACT DOCUMENTS**  
**ADDENDUM NUMBER TWO**  
**STATE PROJECT NO. 21-045B-1**

DATE: APRIL 16, 2021

CAMDENTON MEMORIAL-LAKE REGIONAL AIRPORT

CRAWFORD, MURPHY, TILLY, INC.  
ONE MEMORIAL DRIVE, SUITE 500  
ST. LOUIS, MISSOURI 63102

TO: ALL PLANHOLDERS AND POTENTIAL BIDDERS

SUBJECT: ADDENDUM NUMBER TWO TO THE BIDDING DOCUMENTS FOR:  
OVERLAY AND EXTEND PARALLEL TAXIWAY

This addendum forms a part of the bidding and contract documents, and modifies the original bidding documents dated March 25, 2021 and Addendum Number 1 dated March 29, 2021. This addendum must be signed on the last page and included with the submitted Bid Package. An acknowledgement sheet is also attached. This must be signed and returned to Crawford, Murphy, & Tilly, Inc via e-mail by April 20, 2021. FAILURE TO NOT RECOGNIZE THE ADDENDUM ON THE BID FORM MAY SUBJECT THE BIDDER TO DISQUALIFICATION.

The Contract Documents are revised as follows:

**PROJECT MANUAL****Page 45**

REVISE in the table for Phase 1 the words "28 Consecutive Calendar Days" to read "35 Consecutive Calendar Days".

**Page 329**

REVISE in the table for Phase 1 the words "28 Consecutive Calendar Days" to read "35 Consecutive Calendar Days".

**Page 347**

REVISE in the table for Phase 1 the words "28 Consecutive Calendar Days" to read "35 Consecutive Calendar Days".

**CLARIFICATION:**

Phase 1 has an allowed contract time of 35 consecutive calendar days as noted on the plans and the CSPP.

CRAWFORD, MURPHY &amp; TILLY, INC.

**This Addendum consists of 1 pages plus an acknowledgment transmittal sheet.**\_\_\_\_\_  
Signed  
(Contractor)\_\_\_\_\_  
Date

Contractor to sign and date this Addendum #2 to acknowledge receipt. This signed Addendum must be included with the submitted Bid Package.

# **TRANSMITTAL**

To: Crawford, Murphy & Tilly, Inc

Attention: **Brian Garkie**

Re: Addendum #2

E-mail: [bgarkie@cmtengr.com](mailto:bgarkie@cmtengr.com)

From:

(name)

(company)

Date:

To verify that all contractors are in receipt of this addendum, Contractors are asked to sign and date this acknowledgement sheet. The Contractor should e-mail to Brian Garkie of Crawford, Murphy, & Tilly, Inc. at the e-mail address listed below by **April 20, 2021**.

Phone: (314) 436-5500

E-mail : [bgarkie@cmtengr.com](mailto:bgarkie@cmtengr.com)

BY: CRAWFORD, MURPHY, & TILLY, INC.