105 West Capitol Avenue
M D OT P.O. Box 270
o Jefferson City, Missouri 65102

Missouri Department of Transportation 1.888.ASK MODOT (275.6636)
Patrick K. McKenna, Director

07/26/2021
Dear Consultant:

The Missouri Highways and Transportation Commission is requesting the services of a consulting
engineering firm to perform the described professional services for the project included on the attached list.

If your firm would like to be considered for these consulting services, you may express your interest by
responding to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no
more than four pages. This letter should include a statement to indicate your firm’s understanding of the
project. It should also include any other information which might help us in the selection process, including
key personnel you would assign to the project and the backgrounds of those individuals, and any sub-
consultants you would propose to use, and an indication of your firm’s approach to promoting and developing
a diverse workforce. MoDOT is committed to reflecting the diversity of the communities we serve, and we
expect our partners to do the same. We will utilize the consultant information already on file so we will not
need a lengthy submittal of other general company information. In addition, please attach one page with
detailed information on similar projects that your key personnel have worked on. Indicate the role your key
personnel played in the projects and include reference contact information.

DBE firms must be certified by the Missouri Department of Transportation in order to be counted as
participation towards an established DBE Goal. We encourage DBE firms to submit letters of interest as prime
consultants for any projects they feel can be managed by their firm. We also encourage both DBE firms and
non-DBE firms to consider joining MoDOT’s Mentor/Protégé program whenever possible as part of a MoDOT
project.

In order to ensure fair competition on Alternative Project Delivery projects, all consultants and sub
consultants performing work on this project must be willing to be disqualified from competition on a project
using Alternative Project Delivery methods resulting from any of the work in this contract. MoDOT reserves
the right to sole discretion on this matter.

MoDOT will evaluate firms based on: Innovation, Qualification of Personnel Assigned, Project
Management/Capability, Project Understanding, and General Experience of Firm. Firm’s not providing a
response on approach to workforce diversity will be considered non-responsive to this solicitation. Firm’s that
are not current on all of the required prequalification categories found in MoDOT’s Approved Consultant
Prequalification List at the date of the solicitation expiration will be considered non-responsive.

We request all letters be received by 3:00 pm, August 20, 2021 electronically.
Sincerely,

Travis Koestner, P.E.

State Design Engineer
Attachment

Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org



DISTRICT OFFICE

SE District
Mark Croarkin — District Engineer
Missouri Department of Transportation
2675 N Main St.
Sikeston, MO

Contacts
Jessie “Benji” Philpot — Transportation Project Manager
573-472-5371

Jessie.Philpot@modot.mo.gov

David Simmons —Central Office
314-220-6572
David.j.simmons@modot.mo.gov

Email responses are encouraged



District Southeast

Mississippi River & Horse Island Chute Bridge Replacements Near Chester, IL

Job No: J9P3857

Location: MO 51/Rte. 150

Proposed Improvement: Replacement of Mississippi River Bridge near Chester, IL
Length: 0.86 miles

Approximate Construction Cost: | $177,000,000

DBE Goal (if applicable) 10%

Consultant Services Required:

The consultant will provide professional, technical and other
personnel, equipment, material, and all other things necessary
to complete the NEPA process for Perry MO 51 at Chester
Bridge.

The consultant may assist the MoDOT Design-Build Project
Director throughout Procurement, Design and Construction
phases of the project. Consultant should be familiar with the
Design-Build method of delivery and be able to provide
expert services in multiple areas.

Interviews (or presentations) may be conducted. Tentative
Date of Consultant Selection — August 31, 2021. Please
submit letter of interest via email to:
jessie.philpot@modot.mo.gov

In order to ensure fair competition on Alternative Project
Delivery projects, all consultants and sub consultants
performing work on this project must be willing to be
disqualified from competition on a project using Alternative
Project Delivery methods resulting from any of the work in
this contract. MoDOT reserves the right to sole discretion on
this matter.

Other Comments:

Consultant should be capable of performing a variety
of tasks including but not limited to:

See Below




J9P3857 Mississippi River and Horse Island Chute Bridge Replacement

DESIGN-BUILD SUPPORT

Provide a Strong Owner Design-Build Team

Provide a highly organized project management plan clearly defining roles and

responsibilities of Owner Team.

Demonstrate interdisciplinary relationships for the development of the Procurement.

Facilitate, participate, organize and document Risk Assessment and Risk Allocation for the Project.
Manage the Contractor team to ensure that Project Goals, values and technical requirements

are upheld.

Develop and foster a partnership with MoDOT and the DB Team selected.

ENVIRONMENTAL

Coordination and review of proposal/design/construction activities by the Proposer/Contractor
relevant to potential environmental impacts.

Provide support in attaining all necessary permits for the project.

Review of design plans for compliance with environmental permits.

Assist with 4f requirements and permitting

USFW

SHPO

ILL Regulatory

NEPA

PERMITTING

Assist with FAA permitting
Assist with USCG permitting
USACE 404, 408

Bois Brule Levee District 408
Railroad Coordination

PRELIMINARY ENGINEERING

Identify, analyze and mitigate (or recommend mitigation for) risk items especially analysis
of Right of Way impacts.

Preliminary investigations such as as-builts, Right of Way, environmental, bridge scoping,
utility investigations, public involvement, and other activities to identify problems which
need to be addressed

Produce recommended solutions and a Conceptual Study Report and Conceptual

Cost Estimate.

Preparation of Public Involvement strategies and content

SURVEYING

Provide survey control, topography survey (LiDAR), right of way and bridge survey.
Provide hydrologic surveys/bathometric surveys



RIGHT OF WAY

Public Involvement (Public Hearings)
Pre-acquisition Meetings- Progress Report Meetings
Title Commitments

Appraisal Services

Negotiations

Relocation Services

Mediation

Condemnation/Legal Processing

BRIDGE

General oversight of major bridge design

Extensive bridge knowledge and expertise to provide advice and recommendations during
procurement and construction is required

Provide bridge calculations or data as necessary to obtain permits for the project

Provide hydraulic calculations / modeling as necessary

Provide vessel collision model

Provide recommendations for bridge constructability issues and/or questions

Provide preliminary bridge cost estimates for the structures on the project if necessary

Evaluation and recommendations to the Project Director concerning Additional Applicable Standards
(AAS), Design Exceptions and proposed Equal or Better Change Proposals (EBCP).

Review bridge design calculations, drawings and reports during construction as part of MoDOT's
oversight, audit, inspection and testing reviews for the project and provide recommendations (may
include review of temporary false work drawings/calculations and/or engineering bridge slide
reports).

GEOTECHNICAL

Provide Geotechnical Engineering support during procurement, design and construction.
Provide MoDOT recommendations for geotechnical inquiries.

Provide any calculations or data as necessary to obtain permits for the project.

Provide any borings necessary -land and/or river

ROADWAY DESIGN

Extensive roadway design knowledge and expertise to provide advice and recommendations during
procurement and construction is required

Evaluation and recommendations to the Project Director concerning AAS, Design Exceptions and
proposed EBCP.

Provide general oversight of the roadway design activities

Review and coordination of design activities

Review and processing of various design-related requests for information from the contractor during
the design phase.

Prepare Preliminary and Right of Way plans.

UTILITY COORDINATION

Provide utility coordination as necessary.



Investigate prior right information and rough cost estimates of relocations.

SCHEDULING

Familiarity with scheduling software. Ability to review, comment on and recommend approval of the
Preliminary Baseline Schedule, Original Baseline Schedule, Monthly Progress Schedules, and any
other schedules or scheduling activity that is required for this project.

Rating Criteria w/Weighted Values

Project Understanding 25 Points Max

Variety of scope in the projects listed
Various Alternative Delivery Methods (especially Design-Build) including understanding of

processes, variety of bridging documents and schedule, risk identification, and strategies to retire risk

Understanding of definition of scope of proposed project

Quallﬁcatlons of Personnel Assigned 25 Points Max

Experience with design-bid-build and design-build contracting in the transportation industry
Experience in risk analysis and mitigation

Experience in providing successful innovations to increase value

Past performance of personnel on MoDOT projects

PI‘OJ ect Management/Capability 20 Points Max

Effectiveness of overall approach to managing the development of contract documents
Ability to mobilize quickly to meet aggressive schedules

Effectiveness of team communication and arrangements with both MoDOT and subconsultants
Effectiveness of quality control/assurance approach

Approach to managing the development of multiple projects concurrently

Innovation/Risk Management 20 Points Max

Ability to bring cost-effective innovations to improve the individual projects and MoDOT’s

Alternative Project Delivery program

Ability to effectively provide and partner to provide innovative solutions to mitigate risks
Experience with successfully implementing alternative contracting and risk management initiatives
Effectiveness of proposed innovations

General Experience of Firm 10 Points Max

Experience with design-bid-build and design-build contracting in the transportation industry
Experience developing complex road and bridge contract documents

Effectiveness of approach and resources to meet schedule demands and potential tasks

Past performance of firm on MoDOT projects

100 Points Max Total



