

Transmitted herewith is Addendum No. 1 to the Issued for Bid Contract Documents, Specifications and Plans dated October 11, 2022 for Improvements to the Hannibal Regional Airport.

## 1. CONTRACT DOCUMENTS/SPECIFICATIONS

Contract Document (Contract Agreement Form Article 5) – Updated to complete work within 35 days

Contract Document (Contract Agreement Form Section 1 Notice to Bidders, Contract Time ) – Updated to established a contract perform time of 35 calendar day(s)

Contract Document (Contract Agreement Form Section 1 Notice to Bidders, Summary of Approximate Quantities Updated ) – Removed Arch Quantities (still in project scope). Only Civil Quantities shown and updated.

Contract Document (Section 1 Page 3) - The DBE Goal has been updated in the contract document.

Contract Document (Contract Agreement Form Article 5) – Updated to complete work within 35 days

Contract Document (Proposal Form Item G) – Updated to complete project within 35 calendar days

Contract Document (Section 80-08) – Allowed construction time 35 calendar days

Addition of Tech. Spec 0991133 FL – Exterior Painting

## 2. PLANS

G001 (1 of 16) – Cover Sheet - No changes

G002 (2 of 16) – Index Drawings and Summary of Approximate Quantities – Removed Arch Quantities (still in project scope). Only Civil Quantities shown and updated.

G003A (3 of 16) – General Notes – General Notes Item 16 and 19 changed. Items 20 and 21 removed. Site Access and Staging Item 1 removed. Utilities Item 9 and 10 changed.

G003B (4 of 16) – General Notes - No changes

G006 (5 of 16) – Survey Control Plan - No changes

G001 (6 of 16) – Construction Safety Drawing - No changes

G050 (7 of 16) – Construction Safety Drawing – Phasing Notes added. Project Schedule changed to 35 days

G052 – Sheet Removed – Overall Schedules and Phases – Details added to sheet G050

C100 (8 of 16) – Demolition Plan – Demolition Plan and Legend Updated

C200 (9 of 16) – Foundation Drainage Plan - No changes

C210 (10 of 16) – Pipes Plan and Profile - No changes

C220 (11 of 16) – Drainage Details – Detail 7 added (consolidation of details from other sheets)

C221 (12 of 16) – Drainage Details – Details added from C222

C222 – Sheet Removed – (details previously on C222 added to C220 or C221)

C300 (13 of 16) – Grading Plan East and West - No changes

C301 (14 of 16) – Grading Plan West (Continued) - No changes

C500 (15 of 16) – Erosion Control Plan East and West - No changes

C501 (16 of 16) – Erosion Control Plan West (Continued) and North - No changes

G001 (1 of 8) – Cover Sheet – No Changes

G002 (2 of 8) – Code Summary – Code Compliance Summary Years updated to 2012

AS101 (3 of 8) – Architectural Site Plan – No Changes

AS001 (4 of 8) – Symbols and Abbreviations – No Changes

A101 (5 of 8) – Plan, Elevation, and Details – Inlet connection detail added. Detail around North and South Door changed. Note for PVC Pipe Changed. Section Markers added for Detail Reference.

AS111 (6 of 8) – Domestic Water Line Insulation Plan – No Changes

A501 (7 of 8) – Underground Drainage Details – Details 1 and 2 with corresponding notes changed.

A502 (8 of 8) – Underground Drainage Details – Details 3 and 4 added. Detail 1 changed.

All addenda as well as the bid proposal will also be available in the Plan Holder Docs section on Jviation's Bid Website.