Sam Page County Executive



Stephanie Leon Streeter, P.E. Director

> Joseph W. Kulessa P.E. Acting Deputy Director

January 13, 2023

## ADDENDUM NO. 3

Notice to All Persons and Firms Proposing to Submit a Bid or Furnish Materials for Wyncrest Drive Bridge No. 266 St. Louis County Project No. CR-1292 Federal Project No. BRO-B096(007)

The construction contract for this project has been revised as follows:

<u>No. 1</u>

**Remove** Job Special Provision 1000.10.2 Internally Cured Concrete (ICC). The requirement for Internally Cured Concrete has been removed from the project. Contractor shall bid concrete as indicated for the Concrete Approach Pavement, Bridge Approach Slabs, Safety Barriers, and Sidewalk on structure without the requirement for Internally Cured Concrete.

In addition, the Contractor will utilize B-2 Modified Concrete, as defined in the St. Louis County Standard Specifications for Road and Bridge Construction on the bridge deck only.

<u>No. 2</u>

The bid date has been extended one additional week from January 18, 2023, to January 25, 2023 to account for item No. 1. The deadline for questions to be submitted will also be extended one additional week from January 11, 2023 to January 18, 2023 at 5:00 pm.

## ATTENTION BIDDERS: THE ADDENDUM ACKNOWLEDGEMENT IN THE BID DOCUMENTS MUST BE COMPLETED AND SUBMITTED WITH ALL BID PROPOSALS.

Daniel Howell

Daniel A. Howell, Ph.D., P.E. Supervisor of Project Managers - Bridge

JWK/DAH/dah