



ADDENDUM NUMBER ONE

DATE: August 28, 2023

OWNER: Warren County

SUBJECT: Addendum Number One
Veterans Memorial Pkwy and Heartland Dr. & Archer Rd.
Cochran Project No. M22-8355

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents. **FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

ITEM:

1. **NOTE:** The project manual produced for the Veterans Memorial Pkwy work contains standard Cochran specifications. In the event that these specifications conflict with MoDOT, the more stringent of the two shall prevail.
2. **CHANGE:**
Project Manual
The project manual has been split, per MoDOT, into two – one for the work on Veterans Memorial Pkwy and another for the work on Heartland Dr. & Archer Rd. However, both projects will be let in combination with the intent to select one contractor for both projects.
3. **CHANGE:**
Veterans Memorial Pkwy Plans
Northern ROW for Norfolk-Southern has been adjusted per their review comments. Quantities and division of work have been revised.
The temporary asphalt wedge between the new and existing has been eliminated.
4. **CHANGE:**
Heartland Dr. & Archer Rd. Plans
Quantities and division of work revised.
5. **QUESTIONS:**
Who is providing the flagging for the railroad?
Contractor to coordinate with Norfolk-Southern.

Who will perform the telecom adjustments?
Contractor to coordinate with utility provider who will perform the work.

Where is the temporary 12-inch CMP?

This item has been eliminated and this will be reflected in Addendum No. 1.

Where is the temporary asphalt approach?

At the intersection of Archer Rd. & Veterans Memorial Pkwy.

When is Notice to Proceed?

NTP will be mid-September 2023.

Is there core information of the existing pavement section?

MoDOT has provided cores from the general vicinity of the work that indicate approximately 8 inches of asphalt underlain with about 6½ inches of concrete.

END ADDENDUM NO. 1