
 
 

 

Addendum #1 

STBG-3003(007) 

North Scott Avenue Improvements 

September 20, 2023 

 
1. Do you have a start date for the project? It states it has to be complete by September 6, 2024, 

but no start date.  
The start date will be determined after the contract has been awarded, but will likely be March 
18th, 2024 since winter is approaching. 
 

2. For the message boards, are these retained by the contractor or by the city? I just got burned 
on a project where I didn’t read the fine print, and these mentioned furnished and maintained 
by the contractor, just want to make sure that we retain them as well. 
The changeable message boards will be retained by the contractor. 
 

3. Is it the intention of the designer to shift traffic into head to head traffic for the length of the 
project and then flip it once half of the road is complete? There is no phasing plan and when 
bidding the traffic control it is nice to know how it is supposed to be built. We weren’t sure if 
it will be going in segments, or the entire length at once. 
The intent is to complete the construction with temporary lane closures and not shift traffic for 
the length of the project.  A traffic control/phasing plan was not included for this reason. 
 

4. What is the duration of the Turner Road Closure? 
The duration will be the length of time it takes to replace the Turner Road entrance.  It will be 
up to the contractor as to how that work is scheduled, but the goal would be to complete the 
work that requires that closure within a week as to not disrupt traffic. 
 

5. There are no bid items for ADA barricades for closing sidewalks on the project, is that 
subsidiary to other items, or just missed? 
Those barricades are to be considered subsidiary to other items. 
 

6. On the permanent signing, I come up with the same 103 SQFT of signing, but I don’t 
understand the bid items for Misc. Permanent Signing (10 EA) and 2.25” PSST Insert (10 EA). 
There is no mention of either of these items on the plans or in the proposal. Can you clarify 
what those are? The quantities I come up with would require 17 posts. Is there more 
information that could tell me what you are calling Misc Permanent Signing is? Also, what the 
6’ Post insert is?  

City of Belton Public Works 

700 Seabee Road 

Belton, MO 64012 

Phone: 816-331-4331 
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The bid items have been corrected with this addendum.  The only item should be 9039901 
MISC. PERMANENT SIGNING and the quantity for it should be 1.0 Lump Sum.  The other two 
items were left on the bid item list by mistake and have been removed through this addendum. 
 
All bidders need to remove the sheets listed below from the request for bid document and add 
the sheets after this page in their place. 
 
Sheet 10 – Bid sheet: Two items were removed and one items unit and quantity was corrected. 
 
Sheets 23-33 – Job Special Provisions (JSPs): Special provision for Item 9039901 MISC. 
PERMANENT SIGNING was added at the end of the JSPs, and the page numbers on each sheet 
changed. 

 

 



PAY ITEM 
NO.

ITEM DESCRIPTION QTY UNIT
UNIT            
PRICE

 EXTENDED 
PRICE 

2022010 REMOVAL OF IMPROVEMENTS 1.0 LS
4039905 MISC. 6" ASPHALTIC CEMENT CONCRETE PAVEMENT SP125C 900.0 SQYD

4039910A MISC. 7" ASPHALTIC CEMENT CONCRETE BASE, TYPE 1 40.0 TONS
4039910B MISC. 2" ASPALTIC CEMENT CONCRETE SURFACE, TYPE 3 6200.0 TONS
4071005 TACK COAT 5050.0 GAL
6042010 ADJUSTING MANHOLES 5.0 EA
6071101 MODIFIED CONCRETE GUTTER TYPE A 10.0 LF
6081012 TRUNCATED DOMES 322.0 SQFT
6085008 PAVED APPROACH, 8" 5300.0 SQYD
6089903 MISC. CURB AND GUTTER, TYPE CG-1 17900.0 LF
6089905 MISC. CONCRETE SIDEWALK, 4" 3800.0 SQYD
6094010 DRAIN BASIN 1.0 EA

6133020
FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH 
PAVEMENT REPAIR

840.0 TONS

6133021 REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIRS 2500.0 SQYD
6161005 CONSTRUCTION SIGNS 250.0 SQFT
6161022 CHANNELIZERS (CONES) 100.0 EA
6161030 TYPE III MOVEABLE BARRICADE 6.0 EA

6161099
CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR 
FURNISHED, CONTRACTOR MAINTAINED

3.0 EA

6181000 MOBILIZATION 1.0 LS
6200015 PREFORMED THERMOPLASTIC PAVEMENT MARKING, 24" WHITE 45.0 LF
6200021 PREFORMED THERMOPLASTIC PAVEMENT MARKING, LEFT/RIGHT ARROW 69.0 EA
6200042 PREFORMED THERMOPLASTIC PAVEMENT MARKING, 12" WHITE, YIELD LINE TRIANGLES 7.0 EA

6205901A 4" YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS 22695.0 LF
6205902A 6" WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS 340.0 LF
6205906A 12" WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS 65.0 LF
6206000C 4" WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS 14690.0 LF
6207001 PAVEMENT MARKING REMOVAL 10.0 LF
6209902 PREFORMED THERMOPLASTIC 8" BIKE LANE SYMBOL W/ARROW 31.0 EA
6209903 12" YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS 65.0 LF
7209903 STORM SEWER PIPE (8" PVC) 13.0 LF
8059901 MISC. PARKWAY RESTORATION 1.0 LS

8061007A CURB INLET CHECK 61.0 EA
9039901 MISC. PERMANENT SIGNING 1.0 LS
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A.   PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS 

1.0  Description. All Questions concerning the project shall be forwarded to the project contract listed 
below: 

Ryan Haupt, P.E. 

City of Belton Public Works Department 

700 Seabee Road 

Belton, MO 64012 

816-892-1267 

 

B.   BUSINESS LICENSE REQUIREMENT 
 

1.0 Description. The successful bidder and all subcontractors will be required to obtain a City of 
Belton Business License. There will be no direct payment for complying with this provision. 

 

C.   WORK ZONE TRAFFIC MANAGEMENT PLAN  
 
1.0  Description. Work zone traffic management shall be in accordance with applicable portions of 

Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 

2.0 Traffic Management Schedule. 
 

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start 
of work and prior to any revisions to the traffic management schedule. The traffic management 
schedule shall outline the proposed traffic control measures including but not limited to signs, 
barricades, channelizers, hours traffic control will be in place, and work hours. 

2.2 The contractor shall notify the engineer one week prior to lane closures, shifting traffic, or 
reopening the roadway to traffic. 

2.3 The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for 
the absolute minimum amount of time required to diligently complete the work. Lanes shall not 
be closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic.  Lanes shall not be closed 
outside of work hours unless approved by the engineer. 

3.0 Detours and Lane Closures. 
 

3.1 The contractor shall install changeable message signs notifying motorists of future traffic 
disruption and possible traffic delays one week before prior to road closures, lane closures or 
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new shifts in traffic. The changeable message signs shall only be installed at locations approved 
by the engineer.  These changeable message signs shall also be installed a minimum of 72 
hours prior to starting construction to provide an approximate project start date to motorists. 

(a) Turner Road Closure. The reconstruction of the Turner Road entrance at North 
Scott Avenue shall be completed all at once; therefore, the contractor will provide a 
signed detour for the duration of the closure.  The contractor shall provide a map of 
the proposed detour to the City at least one week prior to the closure, where it will 
need to be approved by the Engineer, and then publicized.  All costs for the Turner 
Road Closure shall be incidental to other traffic control pay items and no additional 
payment will be made. 

3.2 Any work impacting access to an entrance shall be completed half at a time unless the 
property owner has access from another entrance. If all access to a property needs to be 
interrupted, it shall take place during non-business hours for commercial entrances or nighttime 
hours for private entrances unless approved by the property owner and the engineer. 

4.0 Holiday/Special Events Restrictions. There are six major holiday periods shown below. All 
entrances shall be scheduled to be open to traffic during these holiday periods, from 12:00 noon 
on the last working day proceeding the holiday until 9:00 a.m. on the first working day subsequent 
to the holiday unless approved by the Engineer. 

Memorial Day 

Independence Day 

Labor Day 

Thanksgiving 

Christmas 

New Year’s Day 

5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document. All authorized changes in the traffic control plan shall be 
provided for as specified in Standard Specifications Section 616. 

 
 
D.   ASPHALTIC CEMENT CONCRETE PAVEMENT  
 
1.0 Description. This provision shall cover the following items: 

- Item 403-99.05: MISC. 6” ASPHALTIC CEMENT CONCRETE PAVEMENT SP125C 

- Item 403-99.10A: MISC. 7” ASPHALTIC CEMENT CONCRETE BASE, TYPE 1 

- Item 403-99.10B: MISC. 2” ASPHALTIC CEMENT CONCRETE SURFACE, TYPE 3 

2.0 Material requirements. Material used for these items shall conform to the Kansas City 

Metropolitan Chapter of the American Public Works Association specifications, along with 
MoDOT’s Standard Specifications.  APWA Type 3 asphalt shall be Type 3 virgin material. 
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3.0 Method of Measurement. Milling or other pavement removal shall not be measured for payment, 
but shall be incidental to the lump sum Item 2022010 REMOVAL OF IMPROVEMENTS.   

Item 403-99.05 MISC. 6” ASPHALTIC CEMENT CONCRETE PAVEMENT SP125C shall be 
measured in SQYD’s and per plan is intended for use in the area between the back of the 
concrete driveway aprons and the existing pavement. 

Item 403-99.10A MISC. 7” ASPHALTIC CEMENT CONCRETE BASE, TYPE 1 shall be 
measured in TONS.   

Item 403-99.10B MISC. 2” ASPHALTIC CEMENT CONCRETE SURFACE, TYPE 3 shall be 
measured in TONS.   

4.0 Basis of Payment. Payment for this work shall include all materials, labor, equipment and time 
necessary to place, compact, and test the materials per spec.  If additional testing and/or any 
rework is required, it shall be considered incidental to the aforementioned pay items. 

 

E.   STORM SEWER PIPE CONSTRUCTION 
 
1.0  Description. This work shall consist of constructing a new storm sewer connecting an existing 

curb inlet to a new 12” nyloplast drain basin.  The grade and exact location of the pipe shall be 
determined in the field once utilities have been located and potholed as necessary. 
 

2.0 Materials. Pipe used for this work shall be 8” SDR26 PVC pipe. 

 
3.0 Excavation and Backfill. Trenches shall be excavated and backfilled per the City of Belton’s 

standard details.  

4.0 Method of Measurement. Storm sewer shall be measured for payment in place in feet.  
Excavation, backfill, potholing, coring the inlet, installing a concrete collar and all other work 
required to install the storm sewer and make the connections called out in the plans shall be 
considered incidental to the item MISC. STORM SEWER PIPE (8” PVC).  The 12” nyloplast drain 
shall be measured for payment separately. 

5.0 Basis of Payment. Payment for the pipe installation work shall include all excavation, backfill, 
materials, labor, equipment and time necessary to install the storm sewer pipe and make the 
connections called out in the plans.  This work shall be paid for at the contract unit price per linear 
foot for MISC. STORM SEWER PIPE (8” PVC). 

Payment for the 12” nyloplast drain installation work shall include the excavation, backfill, 
materials, labor, equipment and time necessary to complete the work.  This work shall be paid 
for at the contract unit price per each for DRAIN BASIN. 

 

F.   TEMPORARY TRAFFIC CONTROL 
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1.0 Description. All work necessary to maintain safe and efficient traffic flow through the work areas 

shall be provided by the contractor. This will include furnishing, relocating, and removing 
temporary traffic control devices, and the removal and relocation or covering and uncovering of 
existing signs and other traffic control devices, placement of temporary pavement markings, 
removal of existing pavement markings and temporary pavement markings  in accordance with 
the contract documents or as directed by the engineer. This shall also include any pavement 
edge treatment in accordance with section 619. 

2.0 Work requirements. Work shall be in accordance with Sec 616, Sec 612, Sec 619, Sec 620 and 
the contract plans.  

3.0 Method of Measurement. Constructions signs will be measured in place per square foot.  
Channelizers shall be measured in place per each and shall only be measured once.  
Channelizers relocated for another work operation shall not be measured separately.  Type III 
barricades will be measured per each and shall only be measured once.  Type III barricades 
relocated for a separate work operation shall not be measured for payment.  Changeable 
message signs shall be measured in place per each and shall only be measured once.  
Changeable message signs relocated for a separate work operation shall not be measured for 
payment. 

4.0 Basis of Payment. 

4.1 Construction signs will be paid for at the contract unit price per square foot for Item 616-
10.05, CONSTRUCTION SIGNS.  Channelizers will be paid for at the contract unit price per each 
for Item 616-10.22, CHANNELIZERS (CONES).  Type III barricades will be paid for at the 
contract unit price per each for Item 616-10.30 TYPE III MOVEABLE BARRICADE.  

No direct payment will be made for the following: 

(a) Incidental items or additional items not previously mentioned that are necessary to complete 
the work, unless specifically provided as a pay item in the contract. 

(b) Operating, maintaining, cleaning, repairing, removing or replacing defective traffic control 
devices. 

(c) Covering and uncovering existing signs and other traffic control devices. 

(d) Relocating temporary traffic control devices, including permanent traffic control devices 
temporarily relocated, unless specifically included as a pay item in the contract. 

(e) Providing additional channelizers or additional barricades that were not included in the 
approved work zone traffic management plan. 
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G.   CURB AND GUTTER TYPE CG-1 
 
1.0 Description. This work shall consist of constructing curb and gutter type CG-1, where curb is to 

be replaced. 

2.0 Materials. All concrete used shall be KCMMB 4K mix.  Where new curb and gutter ties to existing 
3 - 2’ smooth dowel bars shall be used.  These dowel bars shall be greased and wrapped on one 
end with expansion tubes per the City of Belton standard detail. 

3.0 Method of Measurement. This work shall be measured in place in linear feet.  Curb removal, 
and all other work required to complete the installation of new curb and gutter type CG-1 shall 
be considered incidental to the contract and not be measured for payment. 

4.0 Basis of Payment. This work shall be paid for at the contract unit price per linear foot for MISC. 
CURB AND GUTTER TYPE CG-1. 

H.   CONCRETE SIDEWALK 4” 
 
1.0 Description. This work shall consist of the removal and replacement of concrete sidewalk 

including sidewalk at curb ramps, and driveway aprons.  

2.0 Materials. All concrete used shall be KCMMB 4K mix.  4” of compacted AB-3 aggregate base 
shall be used under all sidewalk as shown in the City of Belton standard detail.  Where sidewalk 
abuts driveways or curb, 3 - 2’ dowel bars shall be used.  These dowel bars shall be greased and 
wrapped on one end with expansion tubes per the City of Belton standard detail. 

3.0 Method of Measurement. This work shall be measured in square yards.  Sidewalk removal, 
excavation, placement and compaction of AB-3 aggregate base, and all other work required to 
complete the installation of new sidewalk shall be considered incidental to the contract and not 
be measured for payment.  

4.0 Basis of Payment. This work shall be paid for at the contract unit price per square yard for 
MISC. CONCRETE SIDEWALK 4”. 

I.    PREFORMED THERMOPLASTIC 8” BIKE SYMBOL W/ARROW 

1.0 Description. This work shall consist of installing preformed thermoplastic 8” bike symbols 
w/arrows as shown on the plans in accordance with MoDOT Standard Specifications Section 
620. 

2.0 Method of Measurement. This work will be measured per each location shown in the plans. 

3.0 Basis of Payment. This work shall be paid for at the contract unit price per each for MISC. 
PREFORMED THERMOPLASTIC 8” BIKE SYMBOL W/ARROW. 
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J.   12” YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L 
BEADS 

 
1.0 Description. This work shall consist of installing 12” yellow high build waterborne pavement 

markings as shown on the plans in accordance with MoDOT Standard Specifications Section 
620. 

2.0 Method of Measurement. This work will be measured in linear feet at the locations shown on 
the plans. 

3.0 Basis of Payment. This work shall be paid for at the contract unit price per linear foot for MISC. 
12” YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS. 

K.   PARKWAY RESTORATION 
 
1.0 Description. This work shall consist of furnishing all labor, materials and equipment to restore 

all areas disturbed by construction activity.  This shall include furnishing and compacting topsoil, 
spreading seed and fertilizer, and placing and securing a biodegradeable erosion control blanket.  
Work shall be in accordance with MoDOT Standard Specifications Sections 804, 805 & 806.  

2.0 Method of Measurement. This work shall not be measured for payment. 

3.0 Basis of Payment. Payment for this work shall be at the lump sum unit price for MISC. 
PARKWAY RESTORATION.  

3.1 Partial payments will be made as follows: 
 

(a) The first partial payment will be made when approximately 50% of the 
restoration work has been completed to the satisfaction of the Engineer.  This 
payment will be for 40% of the contract unit price for MISC. PARKWAY 
RESTORATION. 
 

(b) The second partial payment will be made once restoration work has been 
completed to the satisfaction of the Engineer.  This payment will be for an 
additional 40% of the contract unit price for MISC. PARKWAY 
RESTORATION. 

(c) The final payment for the remaining 20% of the contract unit price for MISC. 
PARKWAY RESTORATION shall be made once the disturbed areas are 
approximately 75% established. 

L.    REMOVALS 
 
1.0   Description.  The removal of pavement, curb & gutter, sidewalk, driveway entrances, 

signs, and all other materials that require removal/disposal in order to complete the 
construction of the project. 
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2.0   Work Requirements.  The removal of items listed in the description above and the 
grading required to maintain existing drainage patterns. 

 
3.0   Method of Measurement.  This work will not be measured for payment. 

 
4.0   Basis of Payment.  The table shown in the quantity sheets is for information 

only. No direct payment will be made to the contractor to recover the cost of 
equipment, labor, time or materials required to fulfill the above provisions.  Cost 
associated with this provision shall be considered incidental to the item 202-20.10 
REMOVAL OF IMPROVEMENTS. 

 
M.   ADA COMPLIANCE AND FINAL ACCEPTANCE OF CONSTRUCTED FACILITES 
 
1.0   Description.  The contractor shall comply with all laws pertaining to the Americans 

with Disabilities Act (ADA) during construction of pedestrian facilities on public rights of 
way for this project.  An ADA Checklist is provided herein to be utilized by the 
contractor for verifying compliance with the ADA law.  The contractor is expected to 
familiarize himself with the plans involving pedestrian facilities and the ADA Post 
Construction Checklist prior to performing the work.  

 
2.0  ADA Checklist.  The contractor can locate the ADA Checklist form on the Missouri 
       Department of Transportation website: 
 
    https://www.modot.org/forms-contractor-use 
 

2.1  The ADA Checklist is not to be considered all-inclusive, nor does it supersede any 
other contract requirements. The ADA checklist is a required guide for the contractor to 
use during the construction of the pedestrian facilities and a basis for the commission’s 
acceptance of work.  Prior to work being performed, the contractor shall bring to the 
engineer’s attention any planned work that is in conflict with the design or with the 
requirement shown in the checklist.  This notification shall be made in writing. Situations 
may arise where the checklist may not fully address all requirements needed to 
construct a facility to the full requirements of current ADA law.  In those situations, the 
contractor shall propose a solution to the engineer that is compliant with current ADA 
law using the following hierarchy of resources:  2010 ADA Standards for Accessible 
Design, Draft Public Rights of Way Accessibility Guidelines (PROWAG) dated 
November 23, 2005, MoDOT’s Engineering Policy Guidelines (EPG), or a solution 
approved by the U.S. Access Board. 

 
2.2  It is encouraged that the contractor monitor the completed sections of the newly 
constructed pedestrian facilities in attempts to minimize negative impacts that his 
equipment, subcontractors or general public may have on the work.  Completed 
facilities must comply with the requirements of ADA and the ADA Checklist or have 
documented reasons for the non-compliant items to remain. 
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3.0  Coordination of Construction.  
 

3.1  Prior to construction and/or closure on an existing pedestrian path of travel, the 
contractor shall submit a schedule of work to be constructed, which includes location of 
work performed, the duration of time the contractor expects to impact the facility and an 
accessible signed pedestrian detour compliant with MUTCD Section 6D that will be 
used during each stage of construction.  This plan shall be submitted to the engineer for 
review and approval at or prior to the pre-construction conference.  Accessible signed 
detours shall be in place prior to any work being performed that has the effect of closing 
an existing pedestrian travel way. 

 
3.2  When consultant survey is included in the contract, the contractor shall use their 
survey crews to verify that the intended design can be constructed to the full 
requirements as established in the 2010 ADA Standards.  When 2010 ADA Standards 
do not give sufficient information to construct the contract work, the contractor shall 
refer to the PROWAG. 

 
3.3  When consultant survey is not included in the contract, the contractor shall 
coordinate with the engineer, prior to construction, to determine if additional survey will 
be required to confirm the designs constructability. 

 
4.0  Final Acceptance of Work.  The contractor shall provide the completed ADA 
Checklist to the engineer at the semi-final inspection.  ADA improvements require final 
inspection and compliance with the ADA requirements and the ADA Checklist.  Each item 
listed in the checklist must receive either a “YES” or an “N/A” score.  Any item receiving a 
“NO” will be deemed non-compliant and shall be corrected at the contractor’s expense 
unless deemed otherwise by the engineer.    Documentation must be provided about the 
location of any non-compliant items that are allowed to remain at the end of the 
construction project.  Specific details of the non-compliant items, the ADA requirement that 
the work was not able to comply with, and the specific reasons that justify the exception are 
to be included with the completed ADA Checklist provided to the engineer. 
 

4.1  Slope and grade measurements shall be made using a properly calibrated, 2 foot 
long, electronic digital level approved by the engineer. 

 
5.0  Basis of Payment.  The contractor will receive full pay of the contract unit cost for all 
sidewalk, ramp, curb ramp, median, island, approach work, cross walk striping, APS 
buttons, pedestrian heads, detectible warning systems and temporary traffic control 
measures that are completed during the current estimate period as approved by the 
engineer.  Based upon completion of the ADA Checklist, the contractor shall complete any 
necessary adjustments to items deemed non-compliant as directed by the engineer.  
 

5.1  No direct payment will be made to the contractor to recover the cost of equipment, 
labor, materials, or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents. 
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N.    GENERAL – FEDERAL JSP-09-02J 
 
1.0  Description. The Federal Government is participating in the cost of construction of this  
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall  
be observed by the contractor, and the work will be subject to the inspection of the  
appropriate Federal Agency in the same manner as provided in Sec 105.10 of the Missouri  
Standard Specifications for Highway Construction with all revisions applicable to this bid 
and contract. 
 
1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or 
type of work required to execute the contract as determined by the Missouri Department of 
Labor and Industrial Relations and requires adherence to a schedule of minimum wages as  
determined by the United States Department of Labor. For work performed anywhere on 
this project, the contractor and the contractor’s subcontractors shall pay the higher of these 
two applicable wage rates. State Wage Rates, Information on the Required Federal Aid  
Provisions, and the current Federal Wage Rates are available on the Missouri Department  
of Transportation web page at www.modot.org under "Doing Business with MoDOT”,  
“Contractor Resources". Effective Wage Rates will be posted 10 days prior to the 
applicable bid opening. These supplemental bidding documents have important legal 
consequences. It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid 
submitted on this project. 
 
1.2 The following documents are available on the Missouri Department of Transportation 
web page at www.modot.org under "Doing Business with MoDOT"; “Standards and  
Specifications”. The effective version shall be determined by the letting date of the project. 
 
    General Provisions & Supplemental Specifications 
 
    Supplemental Plans to July 2023 Missouri Standard Plans  
    For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published  
versions and have important legal consequences. It shall be conclusively presumed that 
they are in the bidder's possession, and they have been reviewed and used by the bidder in 
the preparation of any bid submitted on this project. 
 
 
O.    MISC. PERMANENT SIGNING 
 
1.0   Description.  Permanent highway traffic sign assemblies shall be installed in the 

locations shown on the plans. 
 

2.0   Work Requirements.  Work shall be in accordance with Project Plan and Details for 
all dimensions, types, and styles. All other aspects of the construction shall comply 
with Sec 903, Division 200 and 1000 of the Standard Specifications. 
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3.0   Method of Measurement.  This work will not be measured for payment but will be 
considered a lump sum unit. 

 
4.0   Basis of Payment.  Payment for this work shall include all materials, labor, equipment 

and time necessary to construct all proposed permanent roadway signing and shall 
include all PSST mounting posts, Structural Steel, footings, all necessary mounting 
hardware, excavation of all material regardless of character, concrete, backfill, and all 
incidental work required for a complete installation. No separate payment shall be 
made for rock excavation and removal, shoring, dewatering or any other work 
incidental to excavation and backfilling associated with the installation nor for finish 
grading or seeding. The accepted quantity will be paid at the contract lump sum price 
for Item 903-99.01, MISC., MODOT SIGNAGE. 

 


