ADDENDUM #1

Various, 1-44

Job No:

JST0058

Location:

From Oklahoma state line to Exit 257 in Pacific

Proposed Improvement:

Two consultant teams will be selected to split the 9 counties
that 1-44 extends through in the project limits. The 2008
Study (I-44 Planning for Progress | Missouri Department of
Transportation (modot.org)) divided the corridor into 7
sections, the two consultant teams selected will split these
sections with one taking Sections 1-4 and the other taking
Sections 5-7. The consultant teams will provide professional,
technical, and other items necessary to complete the
following. The selected teams will be expected to cooperate
and coordinate when necessary to ensure consistent work and
messaging for the corridor:

e The consultant teams will be expected to
validate and/or update of the Purpose and
Need statement, logical termini and
independent utility sections within the |-44
Purpose and Need Study from 2008. This will
include determination of current NEPA
classification and obtaining concurrence from
FHWA on both, with minor public involvement.

e The consultant firms will develop and complete
a desktop GIS review of the corridor,
recommendations of NEPA classes for the seven
sections, and a construction prioritization of the
seven sections. The top priority sections may
continue through NEPA via a supplemental
agreement of one or both teams.

e The consultants may also be asked to perform
or check a high-level cost estimate, preliminary
investigations such as as-builts, predictive
safety analysis (using methods based on
Highway Safety Manual 905.3 Transportation
Impact Analysis - Engineering Policy Guide
(modot.org), traffic analysis, utility
investigations, etc. to prepare for the NEPA
phase of project development.

MoDOT will provide website content management, access to
existing hotspot analysis for crash and delay history (Crash
Statistics Map), flood studies, freight study data, and other
specific traffic or roadway data or analysis available.



https://www.modot.org/i-44-planning-progress
https://www.modot.org/i-44-planning-progress
http://epg.modot.org/index.php/905.3_Transportation_Impact_Analysis
http://epg.modot.org/index.php/905.3_Transportation_Impact_Analysis
http://epg.modot.org/index.php/905.3_Transportation_Impact_Analysis

MoDOT will have a team consisting of District
Representation from the St. Louis, Central and Southwest
Districts, as well as Central Office staff from Environmental,
Bridge, Design and Safety, Communications, and Traffic staff
that will manage the contracts, provide data, and assist with
public involvement.

Length: 258 miles

Approximate Construction Cost: | NA

DBE Goal (%) 10%

Consultant Services Required: Environmental Study

Other Comments: Interviews (or presentations) may be conducted

with the short-listed firms.

The Consultant Short List will be posted to the web
by November 15, 2023

Tentative Date of Consultant Selection-December
6, 2023

Exhibit III (Estimated fees/hours) will be required
from the consultant(s) within two (2) weeks of
selection notification. Consultant revisions to the
exhibit will be required within two (2) weeks of
receipt of MoDOT review comments.

Rating Criteria w/Weighted Values

Project Understanding & Innovation 25 Points Max
Past Performance 25 Points Max
Qualifications of Personnel Assigned 20 Points Max
General Experience of Firm 10 Points Max
Familiarity/Capability 10 Points Max
Accessibility of Firm & Staff 10 Points Max

100 Points Max Total



