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District SL 
Saint Louis County, Route AC & Route D 

Job No: J6S3569 & SL0186 
Location: J6S3569: Route AC from Pershall Road to St. Cyr Road in St. 

Louis County 
SL0186: Route D from US67 (Lindbergh) to I-170 

Proposed Improvement: J6S3569: Resurface roadway, ADA upgrades/improvements, 
drainage, lighting and signal improvements 
SL0186: Upgrade existing sidewalk only along route that is 
non-complaint and replace signal/lighting at Page Industrial 
Blvd. Topographical Survey for this corridor to be completed 
by others.  

Length: J6S3569: 2.4 miles 
SL0186: 3.1 Miles 

Approximate Construction Cost: J6S3569: $8.6M 
SL0186: $2.5M 

DBE Goal (if applicable) 13% both 
Consultant Services Required: Scope needed for both projects unless noted: 

Complete SAFER Document and conduct audit of the existing 
ADA facilities along the routes.   

Complete conceptual/preliminary/Right of Way/final design 
services including the final PS&E package. 

Utility coordination services, including possible SUE work 
required. 

Topography survey (J6S3569 only) and boundary survey 
including legal descriptions along both routes. 

Anticipated Timeline: 
Tentative Date of Consultant Selection: 1/26/24 
Anticipated Project Scoping Meeting: 1/30/24 
Contract Negotiated by 3/29/24 
Final PS&E: 12/2025 
Project Letting: 2/2026 

Other Comments: 

Rating Criteria w/Weighted Values 
Project Understanding & Innovation 25 Points Max 
Past Performance  25 Points Max 
Qualifications of Personnel Assigned 20 Points Max 
General Experience of Firm  10 Points Max 
Familiarity/Capability  10 Points Max 
Accessibility of Firm & Staff  10 Points Max 

100 Points Max Total 
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