
TRANSPORTATION ALTERNATIVES PROGRAM 2024 APPLICATION FORM

Additional inforn	nation can be found in the Transpo	rtation Alternatives Program 0	Guide:
	https://www.modot.org/local-pu	blic-agency	
1. Project Sponsor Name		1.a. UEI	
2. Project Sponsor Type			
	MPO/RPC:		
3. Project Sponsor Contact			
Contact Person:			
Title:			
Mailing Address:			
City:	State:		
Zip Code:	Daytime Pho	ne:	
Email:			
4. Project Name			
5. Eligible Project Category	V		
6. Project Location			
County:	MoDOT District:	Congressional Distric	ot:
Information on Congressi	onal Dist can be found here: <u>https</u>	://house.mo.gov/Redistricting <mark>/</mark>	MapInformation.aspx
Census Tract(s):			
Information on Census tra	acts can be found here: https://scr	eeningtool.geoplatform.gov	
Provide Project location ma	p (Label attachment as 'Attachmer	nt A - Project Location Map')	
Project Route:	From	/To:	
Project Length (feet), if a	pplicable:		
7. Will this project impact	MoDOT Right of Way?	Yes No	
	ent from the MoDOT Area Engineer p		Guide.
	eview to the area engineer by April 5, 2		
	data, is the project located in a		
4,999 or fever 9. Sponsor Training:	wer 5,000 to 49,999	50,000 to 200,000	
	narge completed MoDOT LPA Basic t	raining within the past 2 years?	Yes No
·	narge listened to the 2024 TAP What	•	Yes No
Video can be found here and Name and title of person in re	is worth 1 bonus point: 2024 TAP Ca	I for Projects	
Name and the or person in te	saponsible charge.		
10. Does the Project Spor	nsor have an active or incomple	te SRTS, TE or TAP project?	? (0-5 pts.)
☐ _{Yes} ☐ _{No}			
If Yes, provide the Fe	deral Project Number(s):		



15.	Evidence of Public Involvement and Support (0-5 pts.) Attach letters of support and other documentary evidence of public interest. (Label attachments as 'Attachment E - Evidence of Public Involvement and Support') (No more than 10 pages) Provide evidence of public involvement summary, include dates and information about public meetings and events held to discuss the project. Describe public involvement plan during project implementation. (Limited to 1,640 Characters with spaces)
16.	If submitting more than 1 TAP application, please rank the priority of this submittal.
17	of (Examples: 1 of 1, 2 of 4, 1 of 3) Property Ownership and Acquisition Information (No more than 10 pages)
17.	All proposals must provide documentation of the Sponsor's property rights by title of ownership, lease, or easement for all property within the project limits. (Label attachments as 'Attachment F - Property Ownership and Acquisition Information')
	Is the property needed for the project already acquired? If No - How will it be acquired? If Yes - When was the property acquired and how?
	Was the property acquired in accordance with the Uniform Relocation Assistance and
	Real Property Acquisition Act?
18.	Will this project reconstruct existing infrastructure and/or address existing barriers to access? Describe below. (0-15 pts.) If your entity has adopted an ADA Transition Plan, include as 'Attachment G - Transition Plan'.

20. Project is implementing a recommendation from an adopted plan? (0-5 pts.) Yes	19.	19. Railroad Right of Entry Letter/Agreement (if applicable) Projects proposing to encroach or cross railroad right of way, must include documentary evidence from the railroad granting a right of entry or an executed encroachment agreement. (Label attachment as 'Attachment H - Railroad Right of Entry Letter/Agreement')						
If the proposed project will construct facilities for bicycles and/or pedestrians, include documentary evidence from the City or County stating that the project has been included in the entity's bicycle/ pedestrian plan or the bicycle/pedestrian component of an adopted local or regional plan. Include documentation of a Complete Streets policy if applicable. (Label attachment as 'Attachment I – Local/Regional Plan') 21. Project Implementation Schedule* Estimate the amount of time it will take to complete the project from start to finish. Approximate the time required for each activity. The activities can run concurrently causing the total time to be different from the total of the activities. Consider time for, but not limited to: Months Planning Activities (Executing contract, hiring consultant, planning, schematic and design, utility relocation, etc.) Environmental Clearance (Assessments, possible mitigation for Hazardous Materials, permits, review by other agencies) ROW Acquisition (Surveying, appraisals, title transfer, clearance, etc.) Project Design and Plan Preparation of PS&E Package (Including PS&E Review by MoDOT District and other agencies.) Project Construction/Implementation (Advertising/hiring contractor, demolition, construction, inspection, etc.) Other Projectd Time in Months 'Per Reasonable Progress Policy, construction contract must be awarded within 23 months of funding ellocation 22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Yes No Estimate all maintenance and operations costs for the project below. (yearly basis)	20	D. Project is implementing a recommendation from	an adopted _l	olan? (0-5 p	ots.)			
evidence from the City or County stating that the project has been included in the entity's bicycle/ pedestrian plan or the bicycle/pedestrian component of an adopted local or regional plan. Include documentation of a Complete Streets policy if applicable. (Label attachment as 'Attachment I – Local/Regional Plan') 21. Project Implementation Schedule* Estimate the amount of time it will take to complete the project from start to finish. Approximate the time required for each activity. The activities can run concurrently causing the total time to be different from the total of the activities. Consider time for, but not limited to: Months Planning Activities (Executing contract, hiring consultant, planning, schematic and design, utility relocation, etc.) Environmental Clearance (Assessments, possible mitigation for Hazardous Materials, permits, review by other agencies) ROW Acquisition (Surveying, appraisals, title transfer, clearance, etc.) Project Design and Plan Preparation of PS&E Package (Including PS&E Review by MoDOT District and other agencies.) Project Construction/Implementation (Advertising/hiring contractor, demolition, construction, inspection, etc.) Other Projected Time in Months 'Per Reasonable Progress Policy, construction contract must be awarded within 23 months of funding allocation 22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Yes No Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost								
Estimate the amount of time it will take to complete the project from start to finish. Approximate the time required for each activity. The activities can run concurrently causing the total time to be different from the total of the activities. Consider time for, but not limited to: Months Planning Activities (Executing contract, hiring consultant, planning, schematic and design, utility relocation, etc.) Environmental Clearance (Assessments, possible mitigation for Hazardous Materials, permits, review by other agencies) ROW Acquisition (Surveying, appraisals, title transfer, clearance, etc.) Project Design and Plan Preparation of PS&E Package (Including PS&E Review by MoDOT District and other agencies.) Project Construction/Implementation (Advertising/hiring contractor, demolition, construction, inspection, etc.) Other Projected Time in Months (<= 23 months) *Per Reasonable Progress Policy, construction contract must be awarded within 23 months of funding allocation 22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Yes No Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost		evidence from the City or County stating that the project pedestrian plan or the bicycle/pedestrian component documentation of a Complete Streets policy if applications.	ect has been i of an adopted ble.	ncluded in t	he entity's bicycle/			
Planning Activities	21.	Estimate the amount of time it will take to complete the time required for each activity. The activities ca	n run concurre	ently causin				
Environmental Clearance (Assessments, possible mitigation for Hazardous Materials, permits, review by other agencies)		Planning Activities						
(Surveying, appraisals, title transfer, clearance, etc.) Project Design and Plan Preparation of PS&E Package (Including PS&E Review by MoDOT District and other agencies.) Project Construction/Implementation (Advertising/hiring contractor, demolition, construction, inspection, etc.) Other Projected Time in Months		Environmental Clearance			·			
(Including PS&E Review by MoDOT District and other agencies.) Project Construction/Implementation (Advertising/hiring contractor, demolition, construction, inspection, etc.) Other Projected Time in Months (<= 23 months) "Per Reasonable Progress Policy, construction contract must be awarded within 23 months of funding allocation 22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Yes No Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost)					
Other Projected Time in Months (<= 23 months) *Per Reasonable Progress Policy, construction contract must be awarded within 23 months of funding allocation 22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Yes No Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost								
Projected Time in Months (<= 23 months) *Per Reasonable Progress Policy, construction contract must be awarded within 23 months of funding allocation 22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Yes No Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost								
*Per Reasonable Progress Policy, construction contract must be awarded within 23 months of funding allocation 22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Yes No Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost		Other						
22. Maintenance and Operations (0-5 pts.) Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years? Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost		Projected Time in Months (<= 23 months)						
Identify all parties responsible for short and long term maintenance and operation. Will sponsor be able to maintain improvements for a minimum of 25 years?		*Per Reasonable Progress Policy, construction contra	ct must be awar	ded within 23 i	months of funding allocation			
Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost	22.							
Estimate all maintenance and operations costs for the project below. (yearly basis) Maintenance Task Task Cost Freq. Annual Cost								
Maintenance Task Task Cost Freq. Annual Cost								
TOTAL		Maintendice Lask	TASK COST	rieq.	Ailliuai CUSt			
TOTAL								
TOTAL								
TOTAL								
				TOTAL				

24. Itemized Budget (0-5 pts.)

(Label Attachment as 'Attachment J - Itemized Budget')

Example of Itemized Construction Cost Estimate:

Item No.	Description	Unit	Quantity	Unit Price	Amount
202-20.10	REMOVAL OF IMPROVEMENTS	LS	1	\$ 25,000.00	\$ 25,000
207-10.00	LINEAR GRADING - CLASS 2	STA	25.0	\$ 780.00	\$ 19,500
304-05.04	TYPE 5 AGGREGATE FOR BASS (4.IN. THICK)	SY	4,537	\$ 8.00	\$ 36,298
608-10.12	TRUNCATED DOMES	SF	471.0	\$ 30.00	\$ 14,130
608-60.04	CONCRETE SIDEWALK, 4 IN.	SY	2,227	\$ 50.00	\$ 111,350
608-99.05A	CONCRETE DRIVEWAY ENT. ANGE: 16 IN	SY	1,491	\$ 70.00	\$ 104,370
608-99.05B	REINFORCED CONCRETE (FER U-CHANN	SY	84	\$ 140.00	\$ 11,760
609-10.52	CURB AND GUTTER TYPE B	LF	1,889	\$ 23.00	\$ 43,447
614-99.02A	DROP INLET	EA	1	\$ 3,500.00	\$ 3,500
614-99.02B	COMBINATION GRATE INLET	EA	2	\$ 5,000.00	\$ 10,000
614-99.02C	ADJUST EXISTING STORM GRATE	EA	6	\$ 500.00	\$ 3,000
616-10.05	CONSTRUCTION SIGNS	SF	114	\$ 15.00	\$ 1,710
616-10.25	CHANNELIZER (TRIM-LINE)	EA	40	\$ 25.00	\$ 1,000
616-10.30	TYPE III MOVEABLE BARRICADE	EA	8	\$ 175.00	\$ 1,400
618-10.00	MOBILIZATION	LS	1	\$ 23,841.96	\$ 23,841
620-50.15	PREFORMED THERMOPLASTIC PAVEMENT MARKING, 24 IN WHITE	LF	160	\$ 25.00	\$ 4,000
620-00.36	PREFORMED THERMOPLASTIC PAVEMENT MARKING, 30 IN WHITE MIDBLOCK	EA.	20	\$ 240.00	\$ 4,800
620-00.42	PREFORMED THERMOPLASTIC PAVEMENT MARKING, 12 IN WHITE, YIELD LINE TRIANGLES	EA	25	\$ 65.00	\$ 1,625
805-99.19	SEEDING & MULCH	AC	0.20	\$ 12,500.00	\$ 2,500
806-10.07A	CURB INLET CHECK	EA	10	\$ 110.00	\$ 1,100
903-50.04A	SH-FLAT SHEET (PERMANENT SIGNING)	SF	36	\$ 40.00	\$ 1,440

Base Bid \$ 425,769.96

Total Estimate \$ 425,769.96

25.	. Project Budget Summary List all project costs to be incurred by the applying entity on page standard cost actimate.	5 for a complete	
	itemized cost estimate. Preliminary Engineering/Design (if requesting reimbursement) Right of Way costs (if requesting reimbursement) Itemized Construction Cost Estimate: (from Attachment K) Construction Engineering/Inspection (if requesting reimbursement)	1 . 2 . 3 . ent) 4 .	
	Subtotal of Costs (Line 1 - Line 4):	5.	
	Other eligible costs (provide attachment with detailed explanation)	6.	
	Total Project Cost:	7.	
	Local Match: of Total Project Cost (Line 7)	8.	
	Federal Funds Requested: of Line 7	9.	
	. Project Commitment By submitting an application, the applying entity commits that if this a construction contract will be awarded within 23 months of project The construction plans for this project are currently: Complete Not Started		
	If this project will impact MoDOT right of way, provide lette Area Engineer per Section A.10. of the 2024 TAP Guide. Su the area engineer by April 5, 2024. Completed TAP applica by email to the respective District representative and be received. MoDOT reserves the right to deem a TAP application if not received by the prescribed deadline. In the event an emailed PDF copy of the application; the LPA shall coordinate representative and deliver the completed project application.	abmit the application for review to tion packets must be submitted ceived by 4:00 p.m. on April 26, In package ineligible for funding In LPA is unable to provide an mate with the district	
	FINAL SUBMISSION DUE DATE FOR A April 26, 2024 by 4:00p		