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ADDENDUM NUMBER 2 
REQUEST FOR BID 

FOR PROJECT NO. 70191308 
BLUE RIVER TRAIL CONNECTOR – 

 MARTHA TRUMAN ROAD 
PARKS AND RECREATION DEPARTMENT 

CITY OF KANSAS CITY, MISSOURI 

ISSUE DATE: 10/25/2024 

Proposers are hereby notified that the above project, for which Bids are to be received on 
November 6, 2024, is amended as follows: 

Pre-Bid Meeting Agenda and Question and Answer information is attached. 

Revise Section 01800 Contractor Provided Surveying and Construction Staking as 
follows: 

Add: 

G.1. Submit “As-Constructed” plan for the portion of trail installed from Station
24+00 to 31+00 prepared and sealed by a Missouri registered land surveyor. This
includes surveyed elevations of trail at 50 ft intervals at center line, both 
pavement edges, and both toes of slope for flood permit updates.

NOTE: Proposers must acknowledge receipt of this Addendum 2. This signed addendum 
notice must accompany your proposal. 

CERTIFICATE BY BIDDER/PROPOSER 

I acknowledge receipt of this Addendum No. 2 for Project No. 70191308 Project: Blue River Trail 
Connector - Martha Truman Road and that the bid is in accordance with the information, 
instructions, and stipulations set forth herein. 

By 

Company 
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PRE-BID CONFERENCE AGENDA 

Project Number – TAP 3301 (519) 70191308 
 Middl 

Project Title – Blue River Trail Martha Truman Road Connector 

Location: Microsoft Teams Virtual Meeting 
Click here to join the meeting  
Meeting ID: 235 260 688 301  
Passcode: eqnstS  
Download Teams | Join on the web 
Or call in (audio only)  
+1 872-212-5076,,71468588#   United States, Chicago
Phone Conference ID: 714 685 88#

Date: October 23, 2024 Time: 2:00 PM 

INTRODUCTIONS 

A. Project Representatives:

Project Manager:  Lisa Treese - (816) 513-7619
E-Mail:   lisa.treese@kcmo.org _______________
MoDOT Project Manager:  Katie Jardieu - (816) 607-2136
E-Mail:   katie.jardieu@modot.mo.gov _______________
Planning Division Senior Admin. Assistant:  Janies Shannon - (816) 513-7617
E-Mail:   janies.shannon@kcmo.org _______________
CREO Representative:   Valerie Johnson - (816) 513-1406
E-Mail:   Valerie.johnson@kcmo.org _______________

B. DESIGN PROFESSIONAL Representatives:

Project Manager:  Valerie McCaw - (816) 914-1788
E-Mail:   vmccaw@vsmkc.com
Consultant(s):  VSM Engineering

C. Others:
Mark McIntyre – mmcintyre@vsmkc.com - (816) 589-5395
Sarah Schultz - sschultz@vsmkc.com - (816) 308-3532

General Requirements: 

Bid Date/Time : November 6, 2024, at 2:00 p.m. 

Bid Submittal Location: 4600 E. 63rd St., Kansas City, MO 64130 – Parks & Rec. Dept. 

DBE approved goals:    8% DBE    

Bid Documentation (packet):  
 Bid Structure (Unit Prices Bid)
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 Requirements are stated in the advertisement. Pay attention to the documents due. 
 

Period of Performance: 
 Completion Date: November 14, 2025 

 
Liquidated Damages: 

 Liquidated Damages per EPG 136.9.4.1.1.2 23 CFR 635.127 MoDOT Spec 108.8 shall 
be as follows: $950 per day 

 
Licenses and Permits 
CONTRACTOR, at its own expense, shall secure or cause to be secured all licenses and 
permits from public or private sources necessary for the fulfillment of its obligations under this 
Contract. 
 
Invoicing and Submittals 
eBuilder/Trimble Unity Construct document management system 
 
Substitution Requests 
Proposed "or-equal" items must be submitted to CITY at least 7 days prior to Bid date. 
 
Technical Requirements:  

 Project Overview 
o Project consists of construction of 10-foot wide concrete trail with associated signage 

installation and pavement markings. 
o Contractor to coordinate field tests with KCMO Public Works Testing Lab (Testing 

Agency). 
o Tree removals are only to occur between November 1 and March 31. Limit clearing 

to those shown on plans which indicates only those tree removals that are necessary 
to complete the project. 

o Designated wetlands not to be impacted 
o Coordinate with existing trails to remain (dirt trails – mountain biking/equestrian)   
o Utilities 

 Google Fiber Line 
o Shop Drawing submittal requirement for erosion and sediment control (see Sheet 2, 

Note 45) 
o Traffic Control Plan submittal requirement (Sheet 2, Note 81) 

 Drawings:  
o Project drawings review 
o CADD file available 

 Project Specifications:  
o Contractors are encouraged to thoroughly read and review the project specifications. 

 
 
QUESTION AND ANSWER PERIOD 
 
Q1. Which testing lab will be used?  
 
A1. It will be the KCMO Public Works Testing Lab. 
 
Q2. Would a different type of pipe be allowed for the pipe under the trail?  
 
A2. If you are requesting a substitute material, please submit it as a substitution request.  
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Q3. Is the driveway on the plans required to be reinforced as a driveway or can welded wire 
mesh be used? 
 
A3. This is indicated on the driveway detail on Sheet 18.  
 
Q4. Compaction testing is required at a high frequency on page 317 of the project manual PDF. 
Is this the requirement for the trail subgrade?  
 
A4. The testing required on page 317 of the project manual PDF (Section 2102.12) applies to 
trench backfill in cases where flowable fill is not used. Trail subgrade preparation requirements 
are included in Section 2201.3 (project manual PDF pages 433 and 434).  
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