



▶ 520 Maryville Centre Drive | Suite 100
St. Louis, MO 63141
Main 636.519.0990 + Fax 713.965.0044
▶ HRGREEN.COM

ADDENDUM NUMBER ONE

DATE: June 18, 2025

OWNER: City of Wildwood, Missouri

SUBJECT: Addendum Number One to
Route 109 and Route BA Roundabout Improvements
Federal Project No. STP-5602(625)

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents.
FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.

****BID BOOK CHANGE****

ITEMS:

1. Revise date of bid opening in the Advertisement (on PDF page 2) to June 30th, 2025 at 10:00 AM.
2. Revise Notice to Contractors (on PDF page 5) to the following:
Bid opening changed to June 30th, 2025 at 10:00 AM.
Period of Performance (3) changed to:
Notice to Proceed: February 15th, 2026
Completion Date: September 30th, 2026
3. Revise JSP B – Contract Liquidated Damages, Item 2.0 Period of Performance (on PDF page 28) to the following:
Notice to Proceed: February 15th, 2026
Contract Completion Date: September 30th, 2026
Calendar Days: 227 days
4. Remove JSP C – Liquidated Damages Specified, in its entirety.

There are no changes to the plans or quantities.

ATTACHMENTS: None



► Addressee Name
Page 2 of 2
Date

END ADDENDUM NO. 1