



SAINT LOUIS COUNTY
Transportation and Public Works

July 10, 2025

ADDENDUM NO. 1

Notice to All Persons and Firms Proposing
to Submit a Bid or Furnish Materials for
Woodson Road Resurfacing
St. Louis County Project No. AR-1828
Federal Project No. STP-9901(660)

The construction contract for this project has been revised as follows:

No. 1

Replace Special Provision No. 100.10.3 Working Restriction, Item F with the following:

- F. The Contractor shall close Brown Road at Woodson Road for no more than 21 calendar days to complete Phase 3 pavement removal and reconstruction including necessary cure time. The closure shall not take place during the period of August 18, 2025, through May 22, 2026, and August 17, 2026, through May 21, 2027.

Liquidated Damages for failure to reopen Brown Road at Woodson with the completed work in the time specified:

\$500.00 Per Day

**ATTENTION BIDDERS: THE ADDENDUM ACKNOWLEDGEMENT IN THE BID DOCUMENTS
MUST BE COMPLETED AND SUBMITTED WITH ALL BID PROPOSALS.**

Regards,

Jill Allen
Contracts Administrator, Department of Transportation and Public Works
1050 North Lindbergh Boulevard
Creve Coeur, MO 63132

**OPPORTUNITY
CENTRAL**