
 
 
 
 
 
  
 
 

 
 

Missouri Department of Transportation 
Ed Hassinger, P.E., Director 

1.888.ASK MODOT (275.6636) 

MoDOT 
105 West Capitol Avenue 
P.O. Box 270 
Jefferson City, Missouri 65102 

Our mission is to provide a world-class transportation system that is safe, 
innovative, reliable and dedicated to serving customers for a prosperous 
Missouri. 

 
October 15, 2025 

Dear Research Partner: 
 
The Missouri Highways and Transportation Commission (MHTC) requests proposals from 
qualified organizations—namely private consultants, universities, and research organizations—to 
furnish professional services as described in the following request for proposal to be coordinated 
by the Research Unit of the Construction and Materials Division. 
 
Please submit a proposal for project TR202620 entitled, “Vehicle and Pedestrian Compliance 
at Rectangular Rapid-Flashing Beacons in the MoDOT St. Louis District.” The submittal 
must include a work plan, the proposed project team and its background, and any related projects 
now active or recently completed by your firm. The project team must be led by a professional 
engineer licensed in the state of Missouri in accordance with the provisions of Chapter 327 
RSMo.  
 
The selection committee will use Qualification Based Selection. A “not to exceed” budget 
amount is included in the RFP to assist with the required scope, but budgets are not to be 
included with the proposal submissions and will not be presented to the selection committee. 
 
Please submit all proposals to MoDOTResearchRFP@modot.mo.gov by December 3, 2025 at 
10 a.m. (Central). More information about project contracting in general can be found at 
https://www.modot.org/information-researchers under RFP documents. 
 
Sincerely, 
 

  
 
Jen Harper 
Research Director 
 
Attachment 
 
 
  

mailto:MoDOTResearchRFP@modot.mo.gov
https://www.modot.org/information-researchers
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RFP Schedule 
The following Request for Proposal (RFP) Schedule of Events represents the Missouri 
Department of Transportation’s (MoDOT) best estimate of the schedule that shall be followed. 
The time of day for the following events shall be between 7:30 a.m. and 4:00 p.m. (Central) 
unless otherwise noted. MoDOT reserves the right at its sole discretion to expand this schedule, 
as it deems necessary, without any notification except for change in the deadline date for 
submitting a proposal. Time is of the essence for responding to the RFP within the submission 
deadlines. 
 
The following timeline must be met for a proposal to be accepted. 
 
Date Action 

10/15/2025 MoDOT posts RFP to the website at https://www.modot.org/research-
requests-proposal. 

10/29/2025 
4 p.m. (Central) 

Comments or questions must be submitted to 
MoDOTResearchRFP@modot.mo.gov.  
This is the only acceptable method for contact regarding the RFP and 
contacting MoDOT employees via other methods is prohibited. Not 
adhering to this rule is cause for disqualification of the proposal. This 
includes all requests for information, data, and manuals. 

11/12/2025 MoDOT will post responses (to any questions or comments submitted) 
publicly on the website by this date at https://www.modot.org/research-
requests-proposal.   

12/3/2025 
10 a.m. 
(Central) 

Proposals must be submitted to MoDOTResearchRFP@modot.mo.gov. Do 
not consider your proposal submitted until you receive notification of 
receipt.  A notification should be sent by noon on the same day. 

1/9/2026 MoDOT will notify submitters by this date about project selection or if 
needed, about interviews to finalize selection. 

  

https://www.modot.org/research-requests-proposal
https://www.modot.org/research-requests-proposal
mailto:MoDOTResearchRFP@modot.mo.gov
https://www.modot.org/research-requests-proposal
https://www.modot.org/research-requests-proposal
mailto:MoDOTResearchRFP@modot.mo.gov
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Background 
Marked crosswalks or pedestrian and bicyclist warning signs can improve the safety of those 
crossing the street. However, this may not be enough for drivers to see those locations and yield 
in time to those users. The MoDOT St. Louis district uses the Federal Highway Administration’s 
Safe Transportation for Every Pedestrian guidance to improve the safety of pedestrian crossing 
locations and reduce crashes. One such countermeasure is the use of rectangular rapid-flashing 
beacon (RRFB). The 11th Edition of the Manual on Uniform Traffic Control Devices, defines a 
RRFB as a “pedestrian-activated and/or bicycle-activated device comprising two horizontally 
arranged, rapidly flashed, rectangular-shaped yellow indications that is used to provide 
supplemental emphasis for a pedestrian, school, or trail crossing warning sign at a marked 
crosswalk across an uncontrolled approach.” 

Objectives 
This study will investigate the effect of road characteristics, environmental factors, traffic 
volumes and speed on vehicles’ yielding compliance, and driver, pedestrian, and bicyclist 
behavior, at mid-block crossings where RRFBs have been installed within the MoDOT St. Louis 
district. The Contractor will evaluate the effects of RRFBs on roadways with 2 lanes, 3 lanes 
with and without a raised median, and 4 lanes with and without a raised median. This 
information will assist MoDOT in determining the implementation of RRFB countermeasures on 
future roadway projects. 

Project Requirements 
Project budget is not to exceed $250,000. 
Within the proposal, identify the team members assigned to each task. Refer to the example 
shown on the website. 
 

Task 1: Project Management 
The Contractor will facilitate a kickoff meeting with MoDOT to review the work plan, scope, 
and schedule; and establish a protocol for regular ongoing communication and coordination with 
the team. The Contractor will schedule and conduct quarterly project status meetings to review 
progress of the previous period and anticipated work for the next period.  Meetings can be in-
person or online. The Contractor will also develop minutes for the kickoff meeting and each of 
the quarterly status meetings. The finalized work plan will detail implementation of the 
following tasks as well as the resources and schedule required to carry them out. 
 
The Contractor is required to submit a Data Management Plan (DMP) to MoDOT two weeks 
after the project kickoff meeting. The plan will describe the anticipated format(s) of the 
Contractor’s data and related files they will use. The DMP should address how the Contractor 
will use platform-independent and non-proprietary formats to ensure maximum utility of the data 
in the future. Please refer to the DMP fillable form on the website. The DMP can be modified, as 
needed, throughout the life of the contract. 
 

https://www.modot.org/information-researchers
https://www.modot.org/media/14044
https://www.modot.org/information-researchers
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Task 2: Research and Literature Review 
The Contractor will perform a literature review of RRFBs in transportation practices, particularly 
at state departments of transportation.  
 

Task 3: Data Collection and Analysis 
Using a list of intersections in the St. Louis district with RRFBs (see Attachment 1), with a 
minimum of 20 mutually agreed upon locations, the Contractor will collect and analyze data 
based on the following factors. The Contractor will examine how the findings contrast with 
research and guidance for RRFBs including by context location and number of lanes. 
Additionally, the Contractor will identify opportunities to complement and enhance RRFB 
locations and improve safety and behavior outcomes. MoDOT will provide the Contractor with 
an updated list of RRFB locations at the kick-off meeting.   
  

Task 3a: Vehicle & Driver Observations 
The Contractor will conduct before-and-after studies or compare sites in the St. Louis 
district with and without RRFBs to quantify improvements in driver yielding compliance. 
The contractor will observe motorist behavior such as vehicle stop position, vehicles 
stopping suddenly, and pedestrians located in the roadway before drivers yield. 

Task 3b: Pedestrian and Bicyclist Observations 
The Contractor will observe pedestrian and bicyclist crossing decisions, wait times, and 
whether RRFB activation encourages safer crossing practices. The Contractor will 
observe crossing behavior both upstream and downstream of the RRFB crossing 
locations. 

Task 3c: Analysis of Factors Influencing Effectiveness of RRFBs 
The Contractor will analyze how variables like traffic volume, pedestrian volume, land 
use or presence of trip generators, crossing distance (roadway typical sections), medians, 
curb extensions, speed limit, time of day, crosswalk lighting, roadway lighting, and 
weather conditions affect yielding compliance at locations with RRFBs. 

 

Task 4: Provide Interim Presentation of Research Findings 
The Contractor will provide an interim presentation of the research findings to the Technical 
Advisory Committee (TAC) for feedback.  
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Task 5: Development of Evaluation Criteria, Implementation Guidance, Educational 
Outreach Materials, and Survey 
Based on observations and research, the Contractor will create the following documents for 
MoDOT in RRFB programming and outreach. 
 

Task 5a: Evaluation Criteria and Implementation Guidance 
The Contractor will use the driver, pedestrian, and bicyclist observations and factors 
influencing RRFB effectiveness, along with best practices from other DOTs, and develop 
evaluation criteria and implementation guidance for MoDOT to use when programming 
sites for RRFB treatments.  
 
Task 5b: Educational Outreach Materials and Survey 
The Contractor, in consultation with MoDOT St. Louis district staff, will also develop 
educational outreach materials to illustrate how pedestrians and drivers should properly 
travel though RRFB locations. Outreach materials will be used for targeted educational 
campaigns on RRFBs. The Contractor will develop surveys for MoDOT to give to 
motorists, crossing users, and people living and/or working near the crossings to gather 
their insights about effectiveness of the RRFB application and other countermeasures at 
the location.  

 

Task 6: Develop Draft Report and Research Summary 
The Contractor will prepare a draft Synthesis Report and Research Summary along with all 
accompanying documentation identified as beneficial during the study. These drafts should be a 
complete Report and Summary except for revisions based on MoDOT’s review. A final report 
must include a completed Technical Report Documentation page. Please refer to the Publication 
Guidelines and summary template on the website. 
 

Task 7: Develop Final Report, Summary, and Presentation  
The Contractor will develop a final report detailing the tasks completed during the project, 
including any and all findings generated during the project’s duration. The Contractor will 
provide a 1-2 page research summary that states the project objectives, findings and conclusions. 
A presentation for MoDOT staff summarizing important or significant details of the project must 
be provided. Please refer to the Publications Guidelines for the report and research summary, 
which can be found on the website. 
 
  

https://www.modot.org/information-researchers
https://www.modot.org/information-researchers
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Project Deliverables 
For templates and forms for reports and plans, visit https://www.modot.org/information-
researchers. All documents must be Section 508 compliant (https://www.section508.gov/ and 
https://www.access-board.gov/ict.html). 

Communications 
E-mail and phone communications between the Principal Investigator(s) and MoDOT contacts 
are required to provide on-going updates of progress throughout the project. 

Data Management Plan 
The plan is a formal document that describes the data that is acquired, created, or produced 
during the project. It specifies who owns it, who can access it, and explains how it will be 
described, managed, analyzed, stored, shared, and preserved during and after the project is over. 
Please refer to the DMP fillable form on the website. The DMP can be modified, as needed, 
throughout the life of the contract. 

Quarterly Reports 
Quarterly reports should be submitted throughout the project on the 15th of April, July, October 
and January. The quarterly reports are not intended to replace any additional correspondence 
between the research team and MoDOT needed to keep the project moving. Please refer to the 
template on the website. Quarterly reports must be submitted as Word documents. 

Interim Presentation 
An interim presentation shall be scheduled near the mid-point of the project to update MoDOT 
on the progress and the direction of the project. The purpose of the interim presentation is to 
evaluate the progress and determine if any mid-project corrections are necessary. 

Evaluation Criteria, Implementation Guidance, Educational Outreach Materials, and 
Survey 
The Contractor will develop evaluation criteria, implementation guidance, educational outreach 
materials, and a public survey for MoDOT to use when programming sites for RRFB treatments.  

Draft Final Report and Research Summary 
Draft documents must be submitted as Word documents. These drafts should be complete except 
for revisions based on MoDOT’s review. A final report must include a completed Technical 
Report Documentation page. Please refer to the Publication Guidelines and summary template on 
the website. 

Final Report and Research Summary 
After MoDOT’s review is complete and documents have been edited to MoDOT’s satisfaction, 
final documents must be submitted as Word documents (unless otherwise instructed). Please 
refer to the Publication Guidelines and summary template on the website. 
 
  

https://www.modot.org/information-researchers
https://www.modot.org/information-researchers
https://modotgov-my.sharepoint.com/personal/jennifer_j_hosey_modot_mo_gov/Documents/Desktop/(https:/www.section508.gov/
https://www.access-board.gov/ict.html
https://www.modot.org/information-researchers
https://www.modot.org/information-researchers
https://www.modot.org/information-researchers
https://www.modot.org/information-researchers
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Final Presentation 
The Contractor will present the results, recommendations, and implementation ideas to MoDOT 
and other stakeholders. The Contractor will coordinate the meeting location and date with 
MoDOT. For stakeholder and agency participants, any travel and lodging fees are to be covered 
by individual attendees or their firms. MoDOT and stakeholders will provide feedback, 
especially comments about implementation, to the Contractor. 

Task-Specific Deliverables 
 

Task Deliverables 
1 Meeting agenda, minutes, and data management plan. 

2 Literature review. 

3 Data collection and analysis of RRFB locations in the St. Louis district. 

4 Interim presentation. 

5 Evaluation criteria, implementation guidance, educational outreach materials, and 
survey. 

6 Draft final report and research summary. 

7 Final report, research summary, and presentation. 
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Project Schedule 
The following is an estimate of the project timeline and information on key dates within the 
project, presuming the project starts February 1, 2026. Proposals must include a work plan with a 
proposed timeline. For an example of a work plan template, see the link below. Changes to the 
estimated project timeline below will be considered; however, timeline extensions cannot be 
guaranteed. If the Contractor believes the project can be completed sooner, please include a 
revised schedule with the proposal. The project timeline will be discussed and finalized during 
the kickoff meeting. 
 
For report templates and forms, visit https://www.modot.org/information-researchers. 
 

Date Milestone 
2/18/2026 A kick-off meeting with MoDOT will be scheduled by this date to discuss 

project requirements and deliverables. The dates of key milestones and 
deliverables will be determined from this meeting. 

3/4/2026 The data management plan is due by this date. 
10/30/2026 An interim presentation must be done by this date. 
11/30/2026 Draft evaluation criteria and implementation guidance must be submitted 

by this date. 
2/28/2027 Draft final report, draft summary report, and other deliverables are due by 

this date. The draft documents shall be submitted to MoDOT 
approximately two months prior to the final report. 

4/30/2027 Final report, summary report, presentations, and other deliverables are due 
by this date. The final documents shall be due approximately two months 
before the end of the contract. This is to allow all billing to be completed 
prior to the end of the project. 

6/30/2027 Final invoice due by this date and contract ends. 
 
  

https://www.modot.org/information-researchers
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Special Notes 
 This document constitutes an RFP from qualified organizations to conduct the TR202620 

Vehicle and Pedestrian Compliance at Rectangular Rapid-Flashing Beacons in the 
MoDOT St. Louis District. study for the MHTC and MoDOT. MHTC reserves the right to 
reject any and all proposals for any reason whatsoever. 

 The use of graduate students is allowed on the project; however, the Offeror must maintain 
supervision of all research and show that they are conducting a majority of the work. If a 
graduate student wishes to use the research as part of a thesis or dissertation prior to any 
publication, the Contractor must obtain written permission from the MHTC and MoDOT. 
Additionally, the graduate student’s manuscript may not be published until after the MHTC 
and the Federal Highway Administration’s acceptance of the final report.  

 Before MoDOT enters into a contract with an Offeror for Engineering or Non-Engineering 
research services, the Offeror must be on MoDOT’s Approved Consultant Pre-Qualification 
list. If the Offeror is not on the list, but desires to be considered for future research projects, 
follow the instructions on the Consultant Prequalification website, 
https://www.modot.org/design-related-consultant-services. 

 Before project invoices can be processed, the Offeror must be registered with MissouriBUYS 
powered by MOVERS. Follow the instructions on State of Missouri - Supplier Registration 
website to get registered (if not already).  

 A budget is not to be included in the proposal but will be required for the contract and must 
be within this limit. For a budget template, report templates and forms, see 
https://www.modot.org/information-researchers. 

 All questions, information, data and/or manual requests regarding any aspect of the RFP 
details or process for submissions should be submitted to 
MoDOTResearchRFP@modot.mo.gov by the date and time listed in the “Project Schedule” 
section of the RFP.  This is the only acceptable method for contact regarding the RFP and 
contacting MoDOT employees via other methods is prohibited. Not adhering to this rule is 
cause for disqualification of the proposal. 

 All information technology applications must be developed using one of the approved 
technologies below. Contractors may not use third-party tools or software that would place a 
licensing responsibility on MoDOT without prior review and approval of the tools and/or 
software by MoDOT’s Information Systems Best Practices Review Team (BPRT) and IS 
management:  
o Application Runtime/Framework  

∗ .NET 8.0, .NET 10 or .NET Framework  
• A currently supported .NET 8.0, .NET 10 or above release should be used unless 

there is a specific need for .NET Framework.  If a .NET Framework is needed, a 
currently supported 4.8 release or above must be used. (See .NET and .NET Core 
official support policy (Microsoft.com))  

• Web applications must use either the MVC, Razor Pages or Web API framework.  
• Library dependencies used in the application should be reviewed/updated on an 

annual basis.   

https://www.modot.org/design-related-consultant-services
https://ewqg.fa.us8.oraclecloud.com/fscmUI/redwood/supplier-registration/register-supplier/register-supplier-verification
https://www.modot.org/information-researchers
mailto:mMoDOTResearchRFP@modot.mo.gov
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∗ .NET and .NET Core Official Support Policy - Learn about .NET and .NET Core 
support policies, which refer to several technologies including the runtime, ASP.NET 
Core, and Entity Framework Core. 

o Programming Languages – The following are the approved programming languages that 
should be used for new developments: 
∗ C#  
∗ JavaScript  
∗ CSS  
∗ HTML  
∗ Python* (Python is reserved for use in ESRI scripts and other small one-time uses. 

Large scale use of Python requires approval from BPRT. The Python programming 
language is incorporated into the setups of ArcGIS Desktop, ArcGIS Pro, and ArcGIS 
Enterprise.  For other platforms a version 3.x of Python from www.python.org should 
be used.) 

o Client-Side Software Packages  
∗ All customer applications should be Web Based, browser applications. Applications 

should be tested and designed to use the latest IS approved browser(s) at a minimum.  
o No client-side software, other than a modern browser, should be required to run the web 

application. Examples:  
∗ No Java Applets  
∗ No Silverlight  

o On Premise Database Deployments – These shall be run on: 
∗ Oracle 19C; or  
∗ The application should be designed and maintained to run on the latest supported 

version of SQL server. In certain cases, Microsoft SQL Server 2016 or higher can be 
used if approved by the MoDOT IS Data Service Management team.    

o Personal Identifiable Information (PII): No PII can be stored in any database table unless 
the application has a specific business need to use that data. All PII data that is stored 
must have approval from MoDOT’s IS Cyber Security Team.  

o Accessibility: All web applications must meet the standards established in State of 
Missouri’s Accessibility Standard, which is based on Section 508 of the Rehabilitation 
Act (as amended) and Web Content Accessibility Guidelines. (See Accessibility 
(mo.gov).) All web applications must adhere to the W3 Web Content Accessibility 
Guidelines 2.1 with an “AA” level of conformance (WCAG 2.1 AA).  

o Copywrite and Attribution: Never use text, diagrams, photographs, audio, multimedia, 
program source code, script, or graphics from another author’s web pages unless the 
author explicitly states that it may be freely copied, or you make appropriate 
arrangements with the author. Vendor logos, branding, or other company endorsements 
must not appear if there is a supported option and there is a licensed way to eliminate 
them from the display. 
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Proposal Requirements 
 Correct proposal submission is one of the evaluation criteria. If submission instructions in 

this section are not followed, the Offeror risks an automatic 10-point deduction (out of 
100 total points) when points are awarded during the Proposal Evaluation Process. 

 “Contracting Documents” provide further details and links to the required forms. They are 
available at https://www.modot.org/information-researchers. 

 Offeror’s Project Experience: The proposal must clearly identify the Offeror’s experience 
in offering the services requested in this RFP during the past three (3) years. The description 
should include a list of the agencies which your organization has served during this time 
period or currently serves. Please highlight any work you have done with other state agencies 
or local governments. 

 Offeror’s Other Commitments: The proposal must demonstrate that the organization and 
all members of the research team, including subcontractors identified in the proposal, will be 
able to meet the commitments of the proposal. A comprehensive listing of commitments to 
other work shall be provided. This shall include staff-hour commitments and/or percentage of 
time committed to other work for each member of the proposed research team. If the 
Offeror’s research team has university faculty, the proposal must show any anticipated or 
planned sabbaticals. Refer to the example shown on the website. 

 Team Member Experience: Please list all team members (including subcontractors) 
proposed to work on the project. Attach licenses, certifications and resumes for key 
personnel. 

 Offeror’s Client References: Proposals should indicate the name, title, and telephone 
number of at least three clients within the past three years. 

 Proposals must be no more than 12 pages in length with a font size no less than 12 points.  
This length limit does not include the Proposal Submission Form, Offeror’s Project 
Experience, Team Member Experience, Offeror’s Client References, and may include an 
optional cover letter (if included, one (1) page maximum). 

 Proposals must be submitted as one combined document. The submission should only 
include the required documents organized in the following order: 1) Proposal Submission 
Form; 2) Cover Letter (Optional; 1 page maximum); 3) Body of Proposal (including work 
plan and project schedule); 4) Offeror’s Project Experience; 5) Offeror’s Other 
Commitments; 6) Team Member Experience; and 7) Offeror’s Client References. 

 The Offeror must respond to this RFP by submitting all the information required herein for 
its proposal to be evaluated and considered for award. Failure to submit all the required 
information shall be deemed sufficient cause for disqualification of a proposal from 
consideration. 

 Proposals will be evaluated by an agency and stakeholder team with knowledge and 
backgrounds in relevant areas for this project. Selection of the successful Offeror will be 
based on the Offeror’s demonstrated knowledge in the required areas, the merit of the 
proposed methods, approach in achieving the desired goals, the experience and qualifications 
of the team, the plan for ensuring implementation of results, and the adequacy and 
availability of team members to complete the work in a timely manner. 

https://www.modot.org/information-researchers
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Proposal Scoring Criteria 
These are criteria used by the Technical Advisory Committee to review proposals. 
 
 Expected development and outline of research problem is understood and expressed clearly 

in the response. The language of the narrative is straightforward and limited to facts, 
solutions to problems, and plans of action. Does the Offeror understand what MoDOT is 
asking for and provides an implementable solution? 

 The proposed approach to the research problem appears feasible. Is the proposed solution 
doable? 

 The proposal results in a sense of confidence that the Offeror could complete the task.   
 An overall qualifications review provides the sense that the Offeror possesses the necessary 

experience, reliability and organizational expertise and personnel. 
 MoDOT has experienced acceptable previous performance from the Offeror’s personnel 

and/or organization.  
 Additional value provided (offering more than RFP requires). 
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Contracting Requirements 
The award of this RFP is subject to a post-award negotiated contract. If the parties are unable to 
agree to terms in the post-award contract, MHTC shall reserve the right to cancel the award of 
the RFP and contract and select a different Offeror. 
 
The successful team will be required to complete additional documentation and enter into a 
contract such as a “Standard Research Agreement” or “Task Order.” Applicants should be aware 
of these additional needs so contracting can proceed in a timely manner. A copy of the Standard 
Research Agreement can be found on the website at https://www.modot.org/information-
researchers. In order to be considered by the Commission, any Offeror desired modifications to 
the Standard Research Agreement / contract must be submitted with the Offeror’s proposal. 
 
As part of the eAgreements process, MoDOT uses an electronic signature tool, DocuSign, for 
signing agreements electronically. All parties of the agreement must agree to sign electronically 
in order to utilize the electronic signature option. If your proposal is selected, you will be 
informed about how to obtain your credentials for electronic signatures (including how to 
become a MoDOT vendor if you are not already). 
 
Standard contracts, forms, attachment templates and additional information are available at 
https://www.modot.org/information-researchers. 
  

https://www.modot.org/information-researchers
https://www.modot.org/information-researchers
https://www.modot.org/information-researchers
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Proposal Submission Information 
Submission Deadline 
Proposals must be emailed by 10 a.m. (Central) according to the time stamp on the due date 
indicated. Any form containing a signature line in this RFP and any amendments, pricing pages, 
etc., can be electronically signed or manually signed and scanned and returned as part of the 
proposal. Please reference the project number and title since more than one RFP may be due at a 
time. They are to be emailed to the Research Director at MoDOTResearchRFP@modot.mo.gov. 

Submission Confirmation 
You will receive an email confirmation after your proposal has been received. If you do not 
receive such a confirmation by noon Central on the day of the deadline, please contact us at 
MoDOTResearchRFP@modot.mo.gov as soon as possible. Your submission should not be 
considered received until you have received your email confirmation. 

Public Inspection   
The Offeror is hereby advised that all proposals and the information contained in or related 
thereto shall be open to public inspection. MHTC does not guarantee nor assume any 
responsibility whatsoever in the event that such information is used or copied by individual 
person(s) or organization(s). Therefore, the Offeror must submit its proposal based on such 
conditions without reservations.  

Clarification of Requirements 
Any and all questions regarding specifications, requirements, competitive procurement process, 
or other questions must be directed to the Research Director at 
MoDOTResearchRFP@modot.mo.gov by the date and time listed in the project schedule. 

mailto:MoDOTResearchRFP@modot.mo.gov
mailto:MoDOTResearchRFP@modot.mo.gov
mailto:MoDOTResearchRFP@modot.mo.gov


RRFB Location County Coordinates

Roadway  

Posted 

Speed

Roadway Volume 

(AADT in both 

directions)

Number of Lanes (see 

table to the right for 

more context)

Median Refuge 

Island Present 

Is there any plan to update 

or change the device at this 

location? 

Dunn Rd @ EO Village N Dr St Louis County 38.771110, -90.245033 45 5046  2 Lanes No

RT N St Louis County 38.761874, -90.312487 35 16977 4 lanes w/o No 

MO 115 @ Bel-Ridge City Hall St Louis County 38.715416, -90.325811 35 12831 4 lanes Maybe

MO 115 @ Ramona Ave St Louis County 38.713761, -90.323315 35 12831 4 lanes w/o No

RT N n/o Oxeye Dr St Louis County 38.714748, -90.304730 30 6086 3 lanes with raised median Yes

Under Construction, anticipated installed 

by June 2026

MO 180 e/o Archway Manor Dr St Louis County 38.690543, -90.313703 40 12263 3 lanes with raised median Yes

MO 180 @ St Vincent Park St Louis County 38.687233, -90.307995 35 8975 3 lanes with raised median Yes

MO 180 e/o Salerano Driv St Louis County  38°41'11.92"N,  90°18'24.82"W 35 8975 3 lanes with raised median Yes

MO 180 @ Lulu Ave St Louis County 38.682745, -90.299439 35 8975 3 lanes with raised median Yes

RT D @ Vinita Park Trail St Louis County 38.684736, -90.339493 35 13157 4 lanes w/o No

RT D at Racine Drive St Louis County 38.682396, -90.326647 35 13242 4+ lanes with raised median Yes

AC at Old AC, Black Jack, MO St Louis County 38°45'51"N 90°15'32"W 35 9390 1 lane yes

MO 30 at Itasks, STL City STL City 38°34'57"N 90°15'55"W 30 6762 3+ lanes w/o raised median no

MO 30 at Allemania, STL City STL City 38°33'55"N 90°17'33"W 30 16472 4+ lanes w/o raised median no

RT. 115 at Clay, STL City STL City 38°39'55"N 90°13'36"W 35 12104 3 lanes with raised median yes

RT. 115 at N. Spring, STL City STL City 38°39'42"N 90°13'07"W 35 12104 3 lanes with raised median yes

RT. 115 at Redbud, STL City STL City 38°40'4.51"N,  90°13'56.12"W 35 12104 3 lanes with raised median yes

Rt. 115 at Warne Ave., STL City STL City 38°39'53"N 90°13'30"W 35 12104 3 lanes with raised median yes

I-70 @ Mid-Rivers Mall Dr St Charles  38°48'2.54"N,  90°37'14.17"W 35 3849 1 lane N

Route 94 @ Katy Trail (Klondike) St Charles  38°35'6.67"N,  90°49'7.56"W 55 2044  2 Lanes N

Route 94 @ Katy Trail (e/o Defiance) St Charles  38°37'12.00"N, 90°47'12.96"W 55 1607  2 Lanes N

Rte. 100 w/o Bartold (Maplewood 

Metrolink)
St Louis County J6S1718 30 30100

4 lanes w/o 
N

Rte. 100 & Melvin St Louis County J6S1718 30 30100 4 lanes w/o N

Rte 100 & Cecelia St Louis County J6S1718 30 30100 4 lanes w/o N

Rte. 100 & Manderly St Louis County J6S1718 30 30100 4 lanes w/o N

Rte. 100 & Creve Coeur St Louis County J6S1718 30 30100 4 lanes w/o N

Rte. 100 & McKinley St Louis County J6S1718 30 30100 4 lanes w/o N

Rte. 100 & Sturgis St Louis County J6S1718 30 30100

4 lanes w/o 

N

MO 100 EB, Balwin, MO St Louis County 38°35'34"N 90°31'33"W 40 37620 4+ lanes with raised median yes

Rte. D west of Ermes Dr.
St Louis County

38.684678, -90.339517 35 10366 4+ lanes with raised median Yes

Under Construction, anticipated installed 

by June 2026

Rte. 115 east of Lincoln Ave.
St Louis County

38.699658, -90.290147 35 9722 4+ lanes with raised median Yes

Under Construction, anticipated installed 

by June 2026

Rte. 115 west of Avondale Ave.
St Louis County

38.695272, -90.285106 35 9722 4+ lanes with raised median Yes

Under Construction, anticipated installed 

by June 2026

Rte. 115 west of Pine Grove Ave.
St Louis County

38.693544, -90.280764 35 9722 4+ lanes with raised median Yes

Under Construction, anticipated installed 

by June 2026

Rte. 115 at Rossiter Ave.
St Louis County

38.692733, -90.279358 35 9722 4+ lanes with raised median Yes

Under Construction, anticipated installed 

by June 2026

Rte. 115 at Francis
St Louis County

38.691642, -90.278147 35 9722 4+ lanes with raised median Yes

Under Construction, anticipated installed 

by June 2026

MO 100 at Truman, STL City STL City  38°37'39.65"N,  90°15'6.30"W 30 6661 3+ lanes w/o raised median no

MO 100 at Talmage, STL City STL City 38°37'39"N 90°15'06"W 30 6661 3+ lanes w/o raised median no

MO 100 at Ohio, STL City STL City  38°37'21.85"N,  90°13'15.85"W 30 6661 3+ lanes w/o raised median no

MO 100 at EO Tower Grove, STL City STL City 38°37'36"N 90°15'26"W 30 6661 2 lanes no

MO 100 at 9th Street, STL City STL City  38°37'5.35"N,  90°11'55.38"W 30 5730 3+ lanes w/o raised median no

MO 100 at 8th Street, STL City STL City 38°37'03"N 90°11'44"W 30 5730 3+ lanes w/o raised median no

MO 100 at 6th Street, STL City STL City  38°37'2.47"N,  90°11'41.10"W 30 5730 3+ lanes w/o raised median no

Ongoing project to change typical section 

(reduce lanes) & install new RRFB with 

Raised Median
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