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Cheyenne Road Trail 

February 3, 2026 

 

ADDENDUM NO. 2 

 

 

PROJECT:  Cheyenne Road Trail – TAP 9901(860) 

 Nixa, Missouri 

BID OPENING:   10:00 a.m., February 12, 2026  

1111 Kathryn Street 

Nixa, MO 65714 

 
 

This addendum forms a part of the Bid Documents for the project described above.  The original Bid 

Documents and any prior addenda remain in full force and effect except as modified by the following, 

which shall take precedence over any contrary provision in the prior documents.  The following 

clarifications are made: 

 

Clarifications 

 

1. Power Poles: The following is to clarify ownership and scope of work with respect to overhead 

power utilities.   

a. Overhead power belongs to Ozark Electric, not City of Nixa as previously stated. 

b. Any power pole relocations or adjustments to be completed by others. 

c. Contact information for Ozark Electric: 

Logan Haden, P.E. 

lhaden@ozarkelectric.com 

(417) 689-4233 

2. Bid Form: The following pay item have been modified and revised bid form attached.  

a. Removed duplicated Pay Items 1-4 

b. Removed Pay Item 10 (duplicate) 

c. Updated Pay Item 25 to 5” to match Typical Section 

d. Updated Pay Item 27 to 7” to match Typical Section 

e. Additional Note: Bench to be furnished and installed by City of Nixa and is not part of 

this contract. 

3. Christian County Prevailing Wage 

a. Replacing Greene County Prevailing Wage 

4. Davis Bacon Wage Determination 

a. Updated January 8, 2026 

5. Measuring for Payment 

a. Olsson observers to measure for payment and typically measured in place. 

6. Attaching Pre-Bid Agenda and Sign-In Sheet  

 

 

In order to have a valid bid proposal, this addendum must be acknowledged and returned with your bid 

proposal. 

 

If you have any questions concerning this addendum, please feel free to contact Jonathan Peitz at (417) 

885-1763. 

 

 

Jonathan Peitz, P.E. 

Project Engineer 

Olsson 

mailto:lhaden@ozarkelectric.com


CHEYENNE ROAD MULTI-USE PATH
INVITATION FOR BID #
BASE BID

ITEM  NO. DESCRIPTION UNIT
ESTIMATED
QUANTITY  Unit Cost Total

1 Mobilization Lump Sum 1 $ $

2 Clearing and Grubbing Lump Sum 1 $ $

3 Construction Staking Lump Sum 1 $ $

4 Temporary Traffic Control Lump Sum 1 $ $

5 Miscellaneous Removals Lump Sum 1 $ $

6 Temporary Construction Entrance Each 2 $ $

7 Concrete Washout Each 1 $ $

8 Gravel Ditch Check Lin Ft. 117 $ $

9 Silt Sock Lin Ft. 1330 $ $

10 6" Concrete Ditch Liner Sq. Yd. 16 N/A N/A

11 Seeding & Mulch Acres 1 $ $

12 MoDOT Type 1 Rock Ditch Liner Cu. Yd. 18 $ $

13 Rip Rap Sq. Yd. 155 $ $

14 Unclassified Excavation Cu. Yd. 1660 $ $

15 Embankment Cu. Yd. 320 $ $

16 Undergrading (Removal, Haul-in, Recompaction) Cu. Yd. 100 $ $

17 Full Depth Asphalt Driveway Removal Sq. Yd. 547 $ $

18 4" Type 5 Aggregate Base - Driveway Sq. Yd. 547 $ $

19 2" Asphalt Surface (BP-2 W/PG 64-22) - Driveway Sq. Yd. 547 $ $

20 8" Asphalt Base (BB W/PG-64-22) - Driveway Sq. Yd. 547 $ $

21 Asphalt Curb Lin. Ft. 58 $ $

22 Full Depth Asphalt Pavement Removal Sq. Yd. 344 $ $

23 4" Type 5 Aggregate Base - Trail Sq. Yd. 4041 $ $

24 6" Concrete - Trail Sq. Yd. 3162 $ $

25 5" Type 5 Aggregate Base - Roadway Sq. Yd. 397 $ $

26 2" Asphalt Surface (BP-2 W/PG 64-22) - Roadway Sq. Yd. 344 $ $

27 7" Asphalt Base (BB W/PG-64-22) - Roadway Sq. Yd. 344 $ $

28 Concrete Curb & Gutter Lin. Ft. 186 $ $

29 Concrete ADA Ramp Sq. Ft. 1881 $ $

30 6" Concrete Median Strip Sq. Yd. 53 $ $



CHEYENNE ROAD MULTI-USE PATH
INVITATION FOR BID #
BASE BID

ITEM  NO. DESCRIPTION UNIT
ESTIMATED
QUANTITY  Unit Cost Total

31 Sidewalk Truncated Domes Sq. Ft. 260 $ $

32 4" Concrete Wash Pad at Culvert Sq. Yd. 16 $ $

33 4" Concrete Resting Pad Sq. Yd. 23 $ $

34 Resting Bench Each 6 N/A N/A

35 Circular Storm Pipe (12") Lin. Ft. 25 $ $

36 Circular Storm Pipe (18") Lin. Ft. 40 $ $

37 Yard Inlet (3'x3') Each 2 $ $

38 Flared End Section (12") Each 1 $ $

39 Type A Collar Each 1 $ $

40 Pole Mounted RRFB Unit Each 3 $ $

41 SH-Flat Sheet Sq. Ft. 8 $ $

42 SHF-Flat Sheet Fluorescent Sq. Ft. 73 $ $

43 2.5" Concrete Post Anchor for PSST Each 6 $ $

44 2.5" PSST Post - 12 GA. Lin. Ft. 96 $ $

45 4" High Build Waterborne Paint, Type P Beads, White Lin. Ft. 186 $ $

46 4" High Build Waterborne Paint, Type P Beads, Yellow Lin. Ft. 830 $ $

47 24" Solid White Pedestrian Crossing Marking Lin. Ft. 340 $ $

48 (42 in.) Decorative Pedestrian Fence Lin. Ft. 104 $ $

49 Class B Concrete (Substructure) Cu. Yd. 26 $ $

50 Class B-2 (Superstructure) Cu. Yd. 23 $ $

BASE BID TOTAL = $
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MEETING AGENDA 
Pre-Bid Meeting 

Project Name: Cheyenne Road Trail 

Project Location: Nixa, MO 

Client: City of Nixa 

Project #: TAP-9901 (860) 

Date: January 26, 2026 

 

1) Introductions and Sign In 

2) Contacts 

a) Owner Contacts 

i) Jeff Roussell – City of Nixa; (417) 725-2353 

b) Design Contacts 

i) Jonathan Peitz, P.E. – Olsson; Phone (417) 300-3939 

ii) Mariah Crews, P.E. – Olsson; Phone (479) 974-4171 

c) Construction Inspection Contacts 

i) Dennis Birge – Olsson; Phone (479) 409-3958 

3) Project Schedule 

a) Bids Due:    10:00 AM, February 12, 2026 

1111 Kathryn Street, Nixa, MO 65714 

b) Bid Opening:    10:00 AM, February 12, 2026 

1111 Kathryn Street, Nixa, MO 65714 

c) Anticipated Notice to Proceed:  April 2026 

d) Time Allotted for Project:  120 Calendar Days 

e) Liquidated Damages:   $1,100.00 

4) Bidding and Contract Requirements 

a) All bidders must be listed on MoDOT’s Qualified Contractor List. The contractor questionnaire 

must be on file 7 days prior to the bid opening. 

b) The Contractor shall seal their bid in an envelope and clearly mark the outside with the name of 

the Project and company name/letterhead. 

c) Required with each bid:  

i) Bid Form 

ii) Bid Bond (5%)  

iii) Subcontractors List & Disclosure Forms 
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iv) Anti-Collusion Statement 

v) Statement of Bidders Qualifications, and/or identification of LLC participants. 

vi) Acknowledgement of Addendums 

vii) Subcontractors Certification Regarding Affirmative Action 

viii) DBE Submittal Form (0% DBE Goal) 

ix) E-Verify Affidavit & MOU 

d) Review of Unit Prices – Include in the Bid Price the quantity shown at the unit price bid.  These 

are allowance quantities are IN ADDITION TO any quantities indicated elsewhere in the 

documents as included in the base bid, which are subject to modification by Change Order. 

e) Date for last addendum to be issued will be Friday, February 6th.  All questions should be asked 

in writing, and submitted before 5:00 p.m. Thursday, February 5th. 

f) Project is exempt from Sales Tax 

i) Tax exemption certificate will be furnished to the General Contractor. 

ii) It is the General Contractor’s responsibility to ensure that copies of the certificate are 

provided to other necessary parties, as outlined in RSMo 144.062.3  

g) Prevailing Wages and/or Davis Bacon 

i) Prevailing Wage – Wage Order 32 – to be updated via amendment 

(1) Clarify Christian County Wage Order 32 

ii) Davis Bacon rate – to be updated via amendment 

(1) Recently Updated Jan 8th  

h) Weather Delays.   

i) In general, there will be no extension of Contract time due to weather. 

i) Review what is needed at the time contracts is signed, such as Payment Bond (100% of base 

bid) and a Labor & Materials Bond (100% of base bid), Insurance with endorsements, OSHA 10-

hr. 

5) General Overview of the Project 

a) Project Description: Installation of approximately 3160 square yards of concrete trail 

improvements, approximately 900 square yards of asphalt driveway and roadway improvements, 

storm infrastructure improvements, concrete pedestrian bridge and a rectangular rapid flashing 

beacon. 

b) Right of way and easements 

i) All necessary Easements have been acquired for this project 

c) Please read all JSP items, key highlights to be discussed.  

d) JSP – 02 Contract Time, Liquidated Damages, Prevailing Wage, Retainage 

i) Prevailing wage will be updated with Addendum  

ii) Retainage for this project is 0%  
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e) JSP – 04 Traffic control 

i) Maintain Access to Residents 

ii) Maintain Access to School 

(1) Coordinate access and closure with school, to be discussed prior to pre-construction.  

iii) Coordinate timing of lane closures or any detour work 

f) JSP – 06 ADA Compliance 

i) PROWAG and ADA requirements apply as applicable 

ii) MoDOT ADA Checklist provided  

g) JSP – 07 Utility status 

i) City of Nixa Electric  

(1) New light pole for Pedestrian crossing 

(2) Coordinate with City for installation 

ii) City of Nixa Sewer 

(1) Coordinate with City when adjusting Sewer manhole lids 

iii) City of Nixa Water 

(1) Coordinate with City when adjusting valves and meters 

iv) AT&T 

(1) Contact AT&T to adjust handholes if necessary 

v) Spire 

(1) Relocation in Progress, coordinate with Spire as contractor may be on-site at the same 

time.  

(2) Relocating gas under pedestrian bridge footing 

vi) Use CAUTION when excavating near school driveways as other utility lines may be present 

and notify inspector or engineer if a conflict arises.  

h) JSP – 08 SWPPP  

i) SWPPP has been prepared and contractor shall keep a copy on-site 

ii) Changes to SWPPP or Erosion Control plan to be documented  

iii) Contractor to self perform Erosion Control Inspections weekly 

(1) Send reports to inspector and inspector to review correction items 

i) JSP – 103 Tree Clearing Restriction  

i) Clarify that Tree Removal timeframe is limited to November 1 – March 31 

(1) Trees have been cleared 

j) JSP – 105 RRFB 

i) Submit Shop Drawings for review and approval  
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k) JSP 106 Bridge Construction 

i) Follow MoDOT Specifications as applicable for bridge construction items.  

6) Addendums  

a) May be issued to clarify questions / comments from this meeting 

b) Bid Form:  

i) Revised bid form will be provided to remove duplicate pay items 

ii) Pay Item 25 to be updated to 5” Type 5 Aggregate Base to match Typical Section 

iii) Pay Item 27 to be updated to 7” Asphalt Base to match Typical Section 

7) Questions & Answers 

8) Notes 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 




