

Missouri Department of Transportation

Ed Hassinger, Director

1.888.ASK MODOT (275.6636)

February 24, 2026

The following call in the March 20, 2026 letting is scheduled to have the virtual pre-bid meeting shown below. The meeting will be conducted only by telephone conference and by webinar. A MoDOT meeting location will not be provided. Questions, comments, and concerns can be submitted verbally by telephone or through the chat feature of the webinar.

Participation in this meeting is optional, but encouraged.

<u>Call</u>	<u>County</u>	<u>Route</u>	<u>Job No.</u>	<u>Date & Time</u>	<u>Location</u>
<u>C05</u>	Jackson	24	JKU0038	Friday, March 13, 2026 10:00 a.m.-11:00 a.m.	<u>Virtual</u>

Plans and specifications are currently available for you to download and preview at:

<https://www.modot.org/modot-online-plans-room>

Project contact: : Christopher West (816) 607-2211

Please review the plans and come prepared to comment. Attendance is not required but strongly recommended.

The meeting can be joined in one of the following ways:

Microsoft Teams meeting

Join:

<https://teams.microsoft.com/meet/27420449333904?p=fWgzDnsSLYYvFq2h0C>

Meeting ID: 274 204 493 339 04

Passcode: QD9v6CJ3

[Need help?](#) | [System reference](#)

Dial in by phone

[+1 773-917-7763](tel:+17739177763).,176306472# United States, Chicago



Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.

www.modot.org

[Find a local number](#)

Phone conference ID: 176 306 472#

For organizers: [Meeting options](#) | [Reset dial-in PIN](#)

AGENDA
Jackson County, Route US 24
Job No. JKU0038, Bridge Re-deck Project
Pre-bid Conference
Friday, March 13, 2026
10:00 am – 11:00 am
TEAMS Meeting

I. INTRODUCTIONS

- A. Name
- B. Company / MoDOT & position.

II. PROJECT OVERVIEW

- A. Scope of Project- Redeck Westbound US 24 Bridge (A2725) over UPRR and Eastbound US 24 Bridge (A2726) over Fire Prairie Creek, just east of Buckner.

III. RIGHT OF WAY STATUS -No Right of Way on this project.

IV. CONSTRUCTION STAGING

- A. Bridges will be closed during construction, will utilize temporary crossovers for traffic.

V. UTILITY RELOCATION STATUS – No known conflicts/adjustments

VI. JOB SPECIAL PROVISIONS

- A. Roadway – Chris West
 - 1. Restrictions for migratory birds (A2726)
 - 2. Union Pacific Railroad Requirements (A2725)
- B. Bridge – Tim Leaf

VII. RAILROAD COORDINATION

- A. Union Pacific Railroad – Larry Schepeler/Alex Seda (Christopher Duran)

VIII. CONTRACTOR QUESTIONS