



### **Addendum #1**

STBG-3356 (409)

Markey Parkway Extension

September 23, 2024

- 1. What is the actual completion date? The date on the Notice to Contractors reads Sept. 27<sup>th</sup>, 2024.**

The completion date is actually Sept. 27<sup>th</sup>, 2025. The sheet has been corrected to state the correct year. Please replace the sheet in the request for bid with the corrected one attached.

- 2. What is the correct bid date? Sheets 2 and 5 disagree.**

The bid date is October 7, 2024 at 10:00am. Sheet 5 of 132 in the pdf has been corrected and attached to this document.

- 3. The median nose detail does not match the radii/design in the plan/profile of the plans.**

The plans and median nose detail have been updated to match. All median nose types will be paid under Item 17 Concrete Median Nose.

**Bidders shall replace sheets 5 of 132 in the pdf file of the request for bid with the attached sheet to reflect the correct completion date. Bidders shall replace plan sheets 23-25 & 29 with the attached sheets.**

## NOTICE TO CONTRACTORS

Sealed bids, addressed to City of Belton, 700 Seabee Road, Belton, MO 64012 for the proposed work will be received by the City of Belton until 10:00 A.M. (prevailing local time) on October 7<sup>th</sup>, 2024, at the office of the City of Belton Public Works, 700 Seabee Road, Belton, MO 64012, and at that time will be publicly opened. Bids should be delivered to: 700 Seabee Road, Belton, MO 64012.

(1) **PROPOSED WORK:** The proposed work, hereinafter called the work, includes:

Roadway improvements includes reconstructing existing concrete pavement, constructing new concrete pavement, curbs, sidewalks, ADA ramps, asphalt pavement, a traffic signal at N Scott Avenue, installing storm sewer, relocating a water main, reconstructing driveways, installing signs, striping, completing restoration and other various items.

(2) **COMPLIANCE WITH CONTRACT PROVISIONS:** The bidder, having examined and being familiar with the local conditions affecting the work, and with the contract, contract documents, including the current version of the Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction," and "Missouri Standard Plans for Highway Construction", their revisions, and the request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri Standard Specifications for Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at [www.modot.mo.gov](http://www.modot.mo.gov) under "Business with MoDOT" "Standards and Specifications". The effective version shall be the October 2023 edition.

General Provisions & Supplemental Specifications

Supplemental Revisions to Missouri Standard Plans  
For Highway Construction (if applicable)

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project. The standard specifications and design criteria of the City of Belton and the Kansas City Metropolitan Chapter of the American Public Works Association shall also govern all public improvements for this project.

Please note that within the above-listed documents, the term "Commission" shall be replaced with the term, "City of Belton", and the term "Engineer" is a reference to the Engineer of Record from the City of Belton.



The contracting authority for this contract is the City of Belton.

(3) **PERIOD OF PERFORMANCE:** If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in accordance with Sec 108:

Completion Date: September 27<sup>th</sup>, 2025

(4) **LIQUIDATED DAMAGES:** The bidder agrees that, should the bidder fail to complete the work in the time specified or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day \$ 2,425



PROJECT NO.  
2010004545

DATE	DESCRIPTION



506 MAIN STREET  
 BELTON, MO 64012  
 PHONE (816-331-4331)  
 FAX (816-331-6973)



CITY OF BELTON, MISSOURI  
 CASS COUNTY  
 MARKEY PARKWAY EXTENSION  
 (STBG-3356(409))

MEDIAN DETAILS

LAST SAVED BY JEARODRIGUEZ Plotted : 9/17/2024  
 File : M:\TRM\20-100-045-451\_PROJECT\_INFO\CORRESPONDENCE\DATA IN2\_DISCIPLINES\_REFERENCES\STANDARD DETAILS\STANDARD DETAILS\MEDIAN DETAILS.DWG



PROJECT NO.  
2010004545

DATE	DESCRIPTION



506 MAIN STREET  
 BELTON, MO 64012  
 PHONE (616-331-4331)  
 FAX (616-331-6973)



CITY OF BELTON, MISSOURI  
 CASS COUNTY  
 MARKEY PARKWAY EXTENSION  
 (STBG-3356(409))

MEDIAN DETAILS

LAST SAVED BY JEARODRIGUEZ Plotted : 9/17/2024  
 File : M:\TRM20-100-045-451\_PROJECT\_INFO\CORRESPONDENCE\DATA IN2\_DISCIPLINES\_REFERENCES\STANDARD DETAILS\STANDARD DETAILS\MEDIAN DETAILS.DWG



PROJECT NO.  
2010004545

DATE	DESCRIPTION

506 MAIN STREET  
 BELTON, MO 64012  
 PHONE (616-331-4331)  
 FAX (616-331-6973)



CITY OF BELTON, MISSOURI  
 CASS COUNTY  
 MARKEY PARKWAY EXTENSION  
 (STBG-3356(409))

MEDIAN DETAILS

