

Addendum No. 1

ISSUED BY: Great River Engineering
2826 S. Ingram Mill
Springfield, Missouri 65804
(417) 886-7171
(417) 886-7591 --- FAX

DATE: January 13, 2025

FOR: Constructing Bridge #01701191 on Farm Road 17 over Sac River, Greene County, Missouri
BRO-B039(038)

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

Notification: There have been no changes or addendums prior to this addendum.

Period of Performance Update

The Period of Performance for this project has been updated to the following:

PERIOD OF PERFORMANCE: If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgement of the engineer, is necessary for completion of the work within the time specified as follows in accordance with Sec 108:

Calendar Days: 270

Maximum Road Closure Days: 120

Contractor shall be required to perform all tree clearing prior to April 1, 2025.

RECEIPT OF ADDENDUM:

I have received addendum No. 1 for Constructing Bridge #01701191 on Farm Road 17 over Sac River, Greene County, Missouri.

This addendum involves 1 page including this sheet detailing the Addendum.

Vendor's Name

Vendor's Address

Vendor's Signature

Date

