

ADDENDUM NO. 1

TO: All Holders of Plans and Contract Documents for the City of Joplin S6030(41)

ISSUED: July 12, 2024

Name of Bidder

Receipt Acknowledged By

Gentlemen,

This Addendum is hereby made a part of the Contract Documents to the same extent as if it were originally included herein. This Addendum shall be inserted in the Contract Documents and submitted with the Bid, and includes the following items:

CONTRACT DOCUMENTS:

Notice to Contractors: Replace the following:

- **(9) Prevailing Wage (STATE):** Reference to “Annual Wage Order No. 30” shall be “Annual Wage Order No. 31”

JSPs:

- **B. Contract Liquidated Damages 2.0 Period of Performance:**
 - Dates should be as follows:
 - Notice to Proceed: September 16, 2024
 - Completion Date: November 15, 2025
- **C. Work Zone Traffic Management JSP-02-06N.**
 - 4.3.2 Stage 2
 - **Add E.** East leg of 15th Street (Wal-Mart Entrance) may be closed for no more than 45 calendar days for construction. Other than this 45-calendar day period, two-way traffic shall be maintained when no active construction activity is ongoing.
- **F. Liquidated Damages Specified JSP-93-28**
 - 1.0 Description.
 - Date referenced shall be changed from **November 1, 2024**, to **November 15, 2025**.

Sincerely,



Sean L. Matlock, Pe
Office Leader