

ADDENDUM NO. 3

Howe
1-7-2026

ISSUED BY: Howe Company LLC
804 E. Patton Street
Macon, MO 63552

DATE: January 7, 2026

FOR: Adair County Bridge Work at Three Locations
On BNSF Railway Lines

The attached revisions hereby supersede any and all data with which they may conflict as indicated on the Drawings, Specifications and related documents issued in the original set. Each trade is responsible for changes in its work caused by changes in the work of other trades. This addendum is a part of and shall be attached to the original set of plans and specifications for the work.

THIS ADDENDUM SHALL BECOME A PART OF THE SPECIFICATIONS NOTED ABOVE. RECEIPT OF THIS ADDENDUM SHOULD BE ACKNOWLEDGED ON THE BID FORM.

The bid opening date and time for this project has been changed again.

Sealed Bids for the Adair County Bridge Work at Three Locations on BNSF Railway Line project will be received by the Adair County Commission, at the office of the County Clerk 106 W. Washington St., Kirksville, MO until 2:00 p.m. local time on **February 4, 2026** at which time the bids received will be publicly opened and read.

This project is funded by BNSF. The transfer of the initial \$2,000,000 of this projects construction funding was initiated on December 15th, 2025. It is anticipated that this first advance of funds will be in place prior to the first pay request submittal.

The effective completion date of the project is June 30th, 2027
(See Addendum No. 1)