



**SAINT LOUIS COUNTY**  
Transportation and Public Works

February 21, 2024

**ADDENDUM NO. 4**

Notice to All Persons and Firms Proposing  
to Submit a Bid or Furnish Materials for  
Hudson Drive Bridge No. 105 and Vorhof Drive Bridge No. 106  
St. Louis County Project Nos. CR-1774 and CR-1775  
Federal Project Nos. BRO-B096(004) and BRO-B096(006)

The following question was received for the above project:

Under the Working Restrictions, it states that all tree clearing must take place during the bat inactive season between November 1 and March 31 – Will the clearing that is needed for the improvements be conducted by St. Louis County prior to 3/31 or should we anticipate that the NTP will not be issued until 11/1? Please confirm the clearing restrictions and the anticipated NTP date.

St. Louis County will provide clearing of trees prior to the 3/31/24 date. There will be no restriction to NTP as it relates to tree clearing for potential bat habitats.

**ATTENTION BIDDERS: THE ADDENDUM ACKNOWLEDGEMENT IN THE BID DOCUMENTS MUST BE COMPLETED AND SUBMITTED WITH ALL BID PROPOSALS.**

Regards,

Daniel A. Howell, Ph.D., P.E.  
Supervisor, Project Managers-Bridges  
Department of Transportation and Public Works  
1050 North Lindbergh Boulevard  
Creve Coeur, MO 63132

**OPPORTUNITY  
CENTRAL**