

**BRANSON WEST MUNICIPAL AIRPORT – EMERSON FIELD
BRANSON WEST, MISSOURI**

ADDENDUM NO. 1


for

State Project No. 17-099A-1

REHABILITATE RUNWAY 3/21

NOVEMBER 6th, 2017

Prepared For




CITY OF BRANSON WEST, MISSOURI

Prepared By



**Crawford, Murphy & Tilly, Inc.
Consulting Engineers
St. Louis, Missouri
17401-09-00**



**ADDENDUM NO. 1
REHABILITATE RUNWAY 3/21**

This addendum is herewith a part of the Contract Documents of the above issued project, and is issued to amend and supplement the October 25th, 2017 construction plan drawings, proposal, contract documents, and specifications.

The **SPECIFICATIONS and CONSTRUCTION PLAN DRAWINGS** are revised as follows:

PAGE 182– P-501-4.1(c)

CLARIFICATION: The provisions under paragraph 501-4.1(c) that allow for the use of stationary side forms for projects requiring individual placement areas of less than 500 square yards will be utilized. Operations must still meet specification requirements, including the provisions restricting hand screeding and float finishing except in odd, irregular areas.

PAGE 259-260 – PROPOSAL FORM – ACKNOWLEDGEMENTS BY BIDDER

REVISE: Item g. to read, "Time of Performance: By submittal of this proposal, the undersigned acknowledges and agrees to commence work within ten (10) calendar days of the date specified in the written "Notice to Proceed" as issued by the OWNER – date to be chosen by the undersigned. The undersigned further agrees to commence and complete work within the timeframe of December 15, 2017 to April 15, 2018. The undersigned further agrees to complete said work within **seventeen (17; 14 initial consecutive calendar days initial plus minimum 14 day suspension plus 3 final consecutive calendar days) Calendar Days** of the commencement date stated within the Notice to Proceed.

CLARIFICATION: All work is required to be completed within the timeframe of December 15, 2017 to April 15, 2018. The Contractor will choose their start date to take advantage of the conditions that best suit their operations to, once commenced, complete the work within 17 calendar days, which includes a minimum 14 calendar day suspension between the completion of initial pavement replacement/temporary markings (to reopen the runway) and final marking and joint sealing. This is an effort to increase the flexibility for the contractor while also reducing impact to the Airport.

PAGE 260– PROPOSAL FORM – ACKNOWLEDGEMENTS BY BIDDER

REVISE: The undersigned prime contractor, if not a MoDOT certified DBE, hereby assures that they will subcontract **0 percent** of the dollar value of the prime contract to DBE firms or make good faith efforts to meet the DBE contract goal.

CLARIFICATION: The DBE participation goal for this project is 0%.


SHEET 8 of 13 – CONSTRUCTION PLAN DRAWINGS- JOINTING PLAN

REPLACE: Sheet 8 of 13 with attached, revised sheet.

CLARIFICATION: Type E- Special Doweled Construction Joint added to the legend and plan view to show new rehabilitation area to be doweled to existing Runway 3/21 pavement.

REVISED PLAN SHEET

A B C D E F G H





LEGEND

- +—+—+ DOWELED CONSTRUCTION JOINT - TYPE D
- +—+—+ HINGED (TIED) CONTRACTION JOINT - TYPE G
- - - - - DUMMY CONTRACTION JOINT - TYPE H
- ⚠️ —+—+—+ SPECIAL DOWELED CONSTRUCTION JOINT - TYPE E

NOTES

1. JOINTS SHALL MATCH EXISTING JOINT LAYOUT.




REVISION	DESCRIPTION	DATE	APPROVED
1		10/17/17	BHH

Project Date:	OCT. 24, 2017
Approved by:	BHH
Checked by:	TCB
Drawn by:	DFH
Plot Date:	11-Nov-17 16:31
Plot By:	Darion Harris
Page Size:	At Full Size Sheet 27"x34"
File Name:	TYPICAL SECTION-CONTINUING.DWG
Project No.:	17401-09
Sheet No.:	8 of 13

MODOT AVIATION SECTION
CITY OF BRANSON WEST
 BRANSON WEST MUNICIPAL AIRPORT
 EMERSON FIELD

CMT
 CRAWFORD, MURPHY & TILLY, INC.
 ONE MEMORIAL DRIVE, SUITE 500
 JOPLIN, MISSOURI 64502
 MO Prof. Engineering #006531

PROJECT NO. 17401-09
 REHABILITATE RUNWAY 3/21
JOINTING PLAN



17401-09
 Sheet 8 of 13
 Drawing: C-1401
 VOL. 1 of 1

The Professional Engineer's seal affixed to this sheet applies only to the material and items shown on this sheet. All drawings, instruments or other documents not exhibiting this seal shall not be considered prepared by this engineer, and this engineer expressly disclaims any and all responsibility for such plans, drawings or documents not exhibiting this seal.

ACKNOWLEDGEMENT

Each bidder shall acknowledge receipt of this **Addendum No. 1** of **REHABILITATE RUNWAY 3/21**, by his/her signature affixed hereto, and shall attach this Addendum to the original bid.

CERTIFICATION BY BIDDER

SIGNATURE _____

TITLE _____

COMPANY _____

DATE _____

FAX TRANSMITTAL

To: Crawford, Murphy & Tilly, Inc

Attention: Ty Sander

Re: Addendum #1

Fax 314.436.0723

From:

(name)

(company)

Date:

To verify that all contractors are in receipt of this addendum, Contractors are asked to sign and date this acknowledgement sheet. The Contractor should fax or mail to Crawford, Murphy, & Tilly, Inc. at the number listed below by **November 7th, 2017**.

Crawford, Murphy, & Tilly, Inc.
One Memorial Drive, Suite 500
Saint Louis, Missouri 63102

Fax: (314) 436-0723

Phone: (314) 436-5500

BY: CRAWFORD, MURPHY, & TILLY, INC.