
 
 

Page 1 of 10 

 

REQUEST FOR QUALIFICATIONS PURPOSE, BACKGROUND, AND 

SCOPE OF SERVICES 
 

SECTION 1. PURPOSE AND INTRODUCTION 

 

The Missouri Highways and Transportation Commission have determined that the Kirkwood Road 

Improvement Project is consistent with the goals of the Surface Transportation Program and has 

awarded the City of Kirkwood grant funding for the project. The City of Kirkwood is requesting 

Professional Engineering and Construction Services for Federal Project STP-5502(611) North 

Kirkwood Road Improvement Project located on Kirkwood Road from 100’ south of Swan Avenue 

to Adams Avenue. 

 

I. BACKGROUND AND PROJECT DESCRIPTION 

The proposed project is a pavement preservation project of existing infrastructure within the right-

of-way of Kirkwood Road from approximately 100’ south of Swan, where the City of Kirkwood 

takes over maintenance of Kirkwood Road from MoDOT, to Adams Avenue, roughly 0.665 miles.  

The project will stop at Adams Avenue due to future streetscape project plans in downtown 

Kirkwood.  The aforementioned streetscape conceptual design is scheduled to take place in year 

2020. 

 

The curb ramps and pedestrian push buttons have already been upgraded at Adams, Washington 

and Essex with the Kirkwood Road CMAQ Signal Optimization Project Federal Project ID# 

CMAQ 5502(605).  

 

A city wide pavement conditions report was completed last in 2015. Kirkwood Road, in 2015, was 

given a pavement rating of 62 out of 100.  In January, 2020, the PASER rating for the project was 

developed and is included later in this application.  Current rating is 3.7. 

 

The Kirkwood Road project will consist of the following improvements: 

 

•Asphalt Milling and Overlay 100' south of Swan to Adams Avenue (excluding areas of CMAQ 

5502(605) 

•Concrete Curb Repair - Approximately 60% of curbs are anticipated to be replaced. 

•ADA Improvements 

• Non-ADA Compliant Concrete Curb Ramp Replacements 

• Non-ADA Compliant Sidewalk Replacement  

• ADA Compliant Crosswalks (excluding areas of CMAQ 5502(605)) 

• New Mid-Block Crossing with Pedestrian Hybrid Beacon (PHB) north of Washington Ave. 

• Install ADA and MetroBus compliant landing pads at bus stops 

•Enclosed Storm Sewer System Rehabilitation 

•Pavement Marking & Signage Updates 
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The project length is 0.665 miles and the approximate construction cost is $1,607,938. Project 

duration is anticipated to be 10 months. A DBE goal of 16% has been established by MoDOT for 

this project. DBE firms must be listed in the MRCC DBE Directory located on MoDOT’s website 

at www.modot.gov, in order to be counted as participation towards an established DBE Goal. We 

encourage DBE firms to submit letters of interest as prime consultants for any project they feel 

can be managed by their firm. It is required that your firm be prequalified with MoDOT and listed 

in MoDOT’s Approved Consultant Prequalification List, or your firm will be considered non-

responsive.  

 

 

City/County: City of Kirkwood (St. Louis County) Route: North Kirkwood Road 

Improvement Project 

TIP# 7114-22 

Federal Aid No: STP-5502(611) 

Location: Kirkwood Road from 100’ south of Swan Avenue to 

Adams Avenue 

Proposed Improvement: Resurfacing, upgrade sidewalks, PHB 

Length: 0.665 Miles 

Approximate Construction Cost: $ 1,607,938 

DBE Goal Determination: 16%  

Consultant Services Required: See Scope of Services below. 

Contact: Name: Cassandra James, Sr. Procurement 

Officer/Analyst  

Phone: (314) 822-5853 

Deadlines: Questions: September 22, 2021 at 5:00pm 

RFQ: October 7, 2021 at 3:00pm 

 Submissions of qualifications will only accepted electronically through the E-Procurement 

Platform at https://kirkwoodmo.ionwave.net. All questions are to be submitted through the 

E- Procurement Platform. The Letter of interest should not exceed 5 pages total.  A page is 

defined as 8-1/2 by 11 inches and printed on one side.   

 

SECTION 2. SUBMITTAL REQUIREMENTS  

 

Discuss the qualifications of your firm's project team and its ability to provide professional 

services as presented in Section 3. Particularly discuss the following elements. 

 

A. General Consultant Information  

List the general information of your Firm including name, mailing address, location, phone 

number, fax number and email address of firm/person submitting the proposal. 

 

https://us-west-2.protection.sophos.com/?d=modot.gov&u=aHR0cDovL3d3dy5tb2RvdC5nb3Y=&i=NWQ3ZjkwYzQ1MzhmYTkxMGVkODcwNTNh&t=Rll0alJ2V2JmV1lSOXJaenkzamtyVFRpbDZFYjl5WVQ2SGhZRXNHQVMrTT0=&h=c9ede452619b4f7aa2a7eb42754518da
https://us-west-2.protection.sophos.com/?d=modot.org&u=aHR0cHM6Ly93d3cubW9kb3Qub3JnL2NvbnN1bHRhbnQtcHJlcXVhbGlmaWNhdGlvbi1saXN0&i=NWQ3ZjkwYzQ1MzhmYTkxMGVkODcwNTNh&t=Q3prdWFzL1Z3bER4aThpNVB6b0d3NTQxdllOM3puUnNYd0p2Y0M5VGh2TT0=&h=c9ede452619b4f7aa2a7eb42754518da
https://kirkwoodmo.ionwave.net/


 
 

Page 3 of 10 

 

B. Related Experience and Past Performance of Firm  

Indicate the related and special experience of your Firm within the past five years, in 

conducting services of similar scope and magnitude, with the City of Kirkwood and other 

agencies. Include the name of the client and project, location, scope of work and services 

provided, date completed, and contact, including telephone number. Emphasize the 

specialties and strengths of your firm. Also, discuss the firm's ability and experience 

studying and evaluating signalized intersections and mid-block crossings for a safe design, 

appropriate signal timing and appropriate traffic control devices. 

 

C. Personnel Availability and Work Load 

List a Brief resume of each key person(s) and/or specialist(s) to be assigned to these 

projects and indicate your Firm's current work load and availability of personnel to 

complete projects in a timely and professional manner. Include the number of employees 

available in your Firm, classified by their field(s) of experience. 

 

D. Proposed Sub-Consultants, Joint Ventures or Partnership Agreements 

Identify any sub-consultants you may use to augment your efforts. Include their personnel 

qualifications, experience and anticipated tasks. 

 

SECTION 3. SCOPE OF SERVICES 

 

The City of Kirkwood is requesting qualifications for the consulting services for Preliminary 

Engineering and Construction Engineering that may include but are not limited to the following 

services in accordance with LPA Manual section 136.11. The descriptions of the requested services 

are not all inclusive of the tasks required: 

 

Preliminary Engineering 

 

1. A review of the existing preliminary plans (available in E-Procurement Platform). 

2. Topographic Surveying. Provide surveying for design (if necessary). 

3. The preparation Right-of-Way plans, and final plans, specifications and construction 

estimates (PS&E) in accordance with MoDOT LPA and FHWA regulations. Preparation 

of right-of-way plans, exhibits, and title commitments for parcels where right-of-way or 

easements are required. Right of way design will include acquisition (appraisals and 

negotiations). 

4. Coordination with Missouri Department of Transportation (MoDOT) 

5. Coordination with Metropolitan St. Louis Sewer District (MSD) 

6. Coordination with the Missouri Department of Natural Resources (DNR) 

7. Coordination with Metro Transit (Metro) 

8. Coordination with Utilities, identifying conflicts, and relocation 

9. Threatened and Endangered Species Documentation and Application 

10. Prepare Request for Environmental Review in accordance with section 136.6.2 of the 

LPA manual for submittal to MoDOT’s Environmental Division 
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11. Assistance with Public Involvement Meeting / Hearing using FHWA Virtual Public 

Involvement. 

12. Specify location and standard ADA curb ramp detail type on plans where right-of-way 

availability and grades allow. 

13. Design of a minimum of four ADA compliant landing pads at bus stops and coordination 

with Metro Transit to meet Metro bus stop standards. Include design of temporary bus 

stop access that is ADA compliant. 

14. Pavement Borings and Design. Detailed design of a mill and Hot Mix Asphalt overlay of 

Kirkwood Road and side street tie-ins, where street drainage should be taken into 

consideration. Investigate base repair needs. 

15. Non-ADA Compliant Sidewalk and Curb Ramp Replacement. Detailed design (showing 

sidewalks, bus landing pads, curb cuts, detectable warning panels, etc.,) meet ADA 

requirements (where necessary).  

16. Traffic study(s) as necessary to provide safe pedestrian crossings at uncontrolled 

crosswalks. 

17. Pedestrian Hybrid Beacon (north of Washington Ave.) Traffic Signal Design 

18. Temporary and Permanent Striping Plan with Mid-Block Crossing  

19. Temporary Traffic Control Plan 

20. Sign replacement plan 

21. Retaining Wall Design (if necessary-not anticipated) 

22. Subsurface Utility Investigation (if necessary) 

23. Culvert Design (if necessary) 

24. Drainage Structure Rehabilitation Design (if necessary) 

25. Water Quality Design (if necessary) 

26. Submittal of preliminary plans (in AutoCAD® and Adobe® formats) with Utility 

Scoping Checklist for each utility (see EPG figure 136.7.8). 

 

Construction Engineering 

 

1. Conduct a preconstruction conference to discuss project details with the Contractor, City, 

and Utilities. 

2. Perform Pre-construction digital color photos and video of features shall include, but not 

be limited to, residential and commercial entrances, sidewalks, outside of houses (front 

and sides), retaining walls, fences, steps, traffic signals, and landscaping. Photos and 

videos will be labeled with project name, direction and road name, time and dated. The 

finished product shall be a bright, sharp, clear picture free of distortion and show 

sufficient detail acceptable to the City. 

3. Perform site visits to observe and document the Contractor's progress and quality of 

work, and to determine if the work conforms to the contract documents. It is anticipated 

that survey staking and layout will be accomplished by the contractor's forces. The 

Consultant will accompany MoDOT and FHWA representatives on visits of the project 

site as requested. 

4. Check shop drawing submittals and review schedules and drawings submitted by the 

Contractor. 
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5. Reject work not conforming to the project documents. Immediately bring to the attention 

of the City, failure by the Contractor to comply with a plan or specification requirement, 

any problem, trends toward borderline compliance, or any other occurrence, which may 

be of interest to the City as well as all situations incapable of disposition in the field. 

He/she will also be available to attend conferences for the disposition of such matters 

when so requested by the City. 

6. Prepare change orders for issuance by the City as necessary and ensure that proper 

approvals are made prior to work being performed. 

7. Conduct a pre-paving conference to discuss paving and traffic control details with the 

Contractor. 

8. Review payrolls; perform wage rate and Commercially Useful Function interviews, 

review on-site bulletin board postings, equal employment opportunity and other related 

items called for in the contract documents. 

9. Materials Testing and Acceptance. Perform and review material tests in accordance with 

the Off-Systems Guide Schedule for Federal-Aid Acceptance Sampling and Testing 

(FAST) table in the LPA Manual, review material certifications furnished by Contractor, 

and arrange for field and laboratory testing of samples. Approve and reject materials and 

their placement as needed. 

10. Maintain progress diary and other project records, measure and document quantities, 

document traffic control, and prepare monthly estimates for payments due the Contractor. 

11. Be present during critical construction operations, including but not limited to the 

following: 

a. concrete delivery, placing, and finishing 

b. curb ramp and ADA facility forming 

c. work affecting existing utilities 

d. subgrade and base preparation 

e. asphaltic concrete placement 

f. signal and sign work 

g. striping 

12. Perform erosion control inspections following any runoff events and at a minimum once 

every 7 days while land is disturbed in the project. Document the erosion control 

inspections and inform the contractor of any deficiencies. Perform follow up inspections 

to ensure deficiencies are addressed promptly by Contractor. 

13. Participate in semi and final inspections, provide the City with project documentation 

(diaries, test results, measurements, certifications, etc.), and provide as-built plans (in 

AutoCAD® and Adobe® formats) for MSD and the City’s records. 

14. Submit monthly reimbursement requests to the Missouri Department of Transportation 

for construction services paid in full by the City. 
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SECTION  4.  SUBMISSION OF QUALIFICATIONS 

  
Submissions of Qualifications will only be accepted electronically through the E-Procurement 

Platform at https://kirkwoodmo.ionwave.net. The Letter of interest should not exceed 5 pages total 6  
(a page is defined as 8-1/2 by 11 inches), by 3:00 p.m. local time on October 7, 2021. Qualifications 
submitted after this date and time will not be eligible for consideration. 
 

SECTION 5. EVALUATION CRITERIA 

 

Pursuant to the Brooks Act (40 USC 1102, 23 CFR 172.3) for Consultant Selection – the following 

criteria will be the basis for selection.   

 

Experience and Technical Competence -        30 Max Points 
o Project Manager has appropriate qualifications and has successfully managed similar 

projects (10 points) 

o Technical Leads have appropriate qualifications and have successfully performed on similar 

projects (10 points) 

o Plan for sub-consultants to contribute meaningfully to this project (10 points) 

Project Approach -           40 Max Points 
o Statements concerning Project Team availability appear realistic (10 points) 

o Proposed project approach demonstrates a thorough understanding of the City’s needs. (25 

points) 

o Consultant states they will prepare plans natively in AutoCAD® (5 points) 

Past Record of Performance -      30 Max Points  
o Prior projects presented are representative of the technical challenges of the project being 

solicited (15 points) 

o Prior projects include federal-aid projects for Missouri Local Public Agencies (15 points) 

 

SECTION 6. MISCELLANEOUS 

 

1. Incurring Costs 

 

This Request for Qualifications does not commit the City to award a Contract or to pay for any 

cost incurred by successful or unsuccessful submittal in the preparation for this request.  

 

2. Confidentiality 

 

The City shall follow the Missouri Sunshine Law, section 610, therefore all documentation, 

proposals, bids, contracts and other documentation submitted to the City in response to this 

Request for Proposal is subject to this law. In the event any Firm submitting a proposal shall 

include any information deemed “proprietary or confidential” such information shall be clearly 

marked. The City as a public entity cannot and does not warrant that information will not be 

disclosed.  

https://kirkwoodmo.ionwave.net/
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3. Logo 

 

The City’s logo is trademarked and should not be used in responding to this proposal. 

 

4. Conflict of Interest 

Firm will disclose all business interests or family relationships with any city officer or 

employee who was, is, or will be involved in Firm’s selection, negotiation, drafting, signing, 

administration, or evaluating Firm's performance.  As used in this section, the term "Firm" 

shall include any employee of Firm who was, is, or will be involved in the negotiation, drafting, 

signing, administration, or performance of the Agreement.  As used in this section, the term 

"family relationship" refers to the following: spouse or domestic partner; any dependent parent, 

parent-in-law, child, son-in-law, or daughter-in-law; or any parent, parent-in-law, sibling, 

uncle, aunt, cousin, niece or nephew residing in the household of a civic leader, elected official, 

city officer or employee described above.  

Through submittal Firm certifies, to the best of their knowledge, that they have no conflict of 

interest regarding provision of the services as detailed herein.  Firm will inform the City if a 

potential conflict of interest arises during the period in which services are rendered. 

5. Non-Discrimination 

The Firm shall not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, national origin, or disability.  Such action shall include, but not be 

limited to, the following:  employment, upgrading, demotion, or transfer; recruitment; 

advertising; layoff or termination; rates of pay or other forms of compensation; and selection 

of training, including apprenticeship.  Firm shall state that all qualified applicants will receive 

consideration for employment without regard to race, color, religion, sex, national origin, or 

disability.  Firm shall incorporate the foregoing requirements of this paragraph in all of its 

subcontracts for work performed under the terms and conditions of this anticipated contract.  

A breach of this provision may be grounds for Contract termination. 

6. Governing Law 

 

Firm shall at all times observe and comply with all Federal and State laws, all local laws, 

ordinances, and regulations existing at the time of or enacted subsequent to the execution of 

the contract which, if in any manner, affect the prosecution of the work.  Firm shall indemnify 

and save harmless the City and all of its representatives, and employees against any claim or 

liability arising from or based on the violation of any such law, ordinance, regulation, order, 

or decree, whether by himself, his employees, or his sub-contractors. 
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7. City to be Indemnified and Held Harmless 
 

The anticipated contract shall require that Firm covenants and agrees to release the City and 

any municipal partners from any and all liabilities of any kind or nature in which the right, 

cause of action or claim of any kind or nature whatsoever may hereafter accrue to Firm, its 

employees or agents, by virtue of the anticipated contract between Firm and the City. Firm 

further covenants and agrees to indemnify and hold the City harmless from any and all claims, 

rights or causes of actions or damages of every kind and nature whatsoever which may arise 

as a result of the anticipated contract between the City and Firm and Firm shall defend or pay 

the cost of defense of the City arising by virtue of any claim or cause of action for damages. 

Firm agrees to pay any and all amounts which the City may be required to pay for damages or 

amounts which the City may be required to pay for damages or compensation connected with 

any claim arising by virtue of the anticipated contract between Firm and the City.  
 

8. Firm’s Declaration  

Firm will not be permitted to use, to its advantage, any omission or error in the Request for 

Proposal, the specifications, requirements, or the contract documents and the City reserves the 

right to issue new instructions for such error or omission if originally specified. Through 

submittal Firm states that they have examined the information and conditions surrounding the 

operation of the service contemplated by the Proposal, and is familiar with the requirements as 

to equipment, supplies and labor of such undertaking; and that Firm has carefully prepared, 

examined and checked the Proposal to ascertain that no mistake or error is contained the 

Proposal; and that Firm will make no claim for correction or modification after the closing 

time for the receipt of the proposals. 

 

9. Binding Effect 

The anticipated agreement for services contained in this Request for Proposal shall be binding 

upon and inure to the benefit of the parties hereto and their respective heirs, executors, 

administrators, legal representatives, successors and assigns. 

 

10. Award of Contract 

The award of the contract, if it be awarded, will be made to the most qualified Firm(s).  Services 

under the anticipated contract will be performed on an “as needed” basis, the City does not 

guarantee the use of the anticipated contract during the contract term.  The award of the 

anticipated contract will not be determined solely on price, but as a review of the proposed 

Firm in its entirety. The City will notify the Firm(s) after proposal receipt what information, if 

any, is required.  The City reserves the right to reject any or all proposals and to waive any 

irregularities therein. The successful Firm will be notified by letter mailed to the address shown 

on the proposal response that their proposal has been accepted and that they have been awarded 

the Contract. 
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11. Agreement and Term 

 

It is the intent of the City to enter into a single or multiple agreement(s) with selected Firm(s). 

The selected Firm(s) will enter into written contract(s) (the "Agreement") with the City of 

Kirkwood with the terms and conditions set forth herein and provide service at the rates 

submitted in the accepted Proposal Response. The resulting contract(s) will be subject to 

termination by the City in the event of sale or destruction of the facilities or misfeasance, 

nonfeasance or malfeasance of the Firm.  

 

12. Termination of Contract by Convenience 

The City or Firm may terminate the anticipated contract at any time during its term by giving 

60-day written notice of such intention to terminate this contract and setting forth a specific 

termination date. 

 

13. Laws to be Observed 

The successful Firm shall have a valid business license, hold all applicable certifications, and 

agree to maintain them throughout the terms of the anticipated agreement. Firm shall at all 

times observe and comply with all Federal and State laws, all local laws, ordinances, and 

regulations existing at the time of or enacted subsequent to the execution of the contract which, 

if in any manner, affect the prosecution of the contract.  Firm shall indemnity and save harmless 

the City and all of its representatives, and employees against any claim or liability arising from 

or based on the violation of any such law, ordinance, regulation, order, or decree, whether by 

himself, his employees, or his subcontractors. 

 

14. Insurance Requirements  

Indicate your ability to provide general and automotive liability insurance at rates per State of 

Missouri statutory requirements.   

 

15. E-Verify  

Indicate your ability to provide a signed e-verify affidavit of compliance of Missouri Revised 

Statute section 285.530.1 in that is shall not knowingly employ, hire for employment, or 

continue to employ an unauthorized alien to perform work within the State of Missouri. 

16. Payment Terms 

All requests for payment shall be submitted to the Purchasing Department located at 212 South 

Taylor Avenue, Kirkwood, MO 63122.  Billing submitted shall only include approved costs; 

any additions that have not been approved by the City shall be excluded for payment.  Payment 

on billing will be issued within thirty (30) days following receipt of complete documentation 

as is required for the project in question.   
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17. Invoicing  

All contracted work completed must include the following information on the related invoice 

for payment. 

 

a) Contract or Purchase Order Number 

b) Date of invoice 

c) Invoice number 

d) Description of Service(s) 

e) Payment amount requested 

 

18. Questions and Clarifications 

All questions shall be submitted electronically through the E-Procurement Platform at 
https://kirkwoodmo.ionwave.net  by 5:00 p.m. local time on September 22, 2021. 
 

19. Amendment Issuance 

If Firm has any questions which arise concerning the true meaning or intent of the 

specifications or any other requirements stated herein, Firm shall request that an 

interpretation be made in an Addendum. Failure to request an Addendum governing any 

such question shall not relieve Firm from delivery in accordance with the intent of the 

specifications.  If it becomes evident that the material contained within this Request for 

Proposal requires amendment, the Director of Procurement shall issue a formal written 

amendment to these documents for distribution to all known prospective respondents.  The 

issuance of an amendment may be released until the stated date and time of proposal 

receipt.  If it is deemed necessary by the City, the amendment may extend the current 

proposal receipt deadline.  

 

20. Proposal Acceptance  

 

a) The City of Kirkwood reserves the right to accept proposals in whole or in part, and 

to reject any and all proposals, and to negotiate separately as necessary to serve the 

best interests of the City.  

b) Notifications of award will be made by the Director of Procurement following 

passage of a resolution by the council accepting the proposal. 

c) The proposal must remain valid for at least ninety (90) days after submittal date. 

d) It is the intent of the City of Kirkwood to contract for this service as soon as 

possible. 

 

https://kirkwoodmo.ionwave.net/
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September 1, 2021 

 

 

Dear Consultant: 

 

 

The City of Kirkwood is requesting the services of a consulting engineering firm to perform the 

described professional services for the project included on the attached list. If your firm would 

like to be considered for these consulting services, you may express your interest by responding 

to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no 

more than five (5) pages. This letter should include any information which might help us in the 

selection process, such as the persons or team you would assign to each project, the backgrounds 

of those individuals, and other projects your company has recently completed or are now active. 

It is required that your firm’s Statement of Qualification (RSMo 8.285 through 8.291) be 

submitted with your firm’s Letter of Interest, or be on file with City of Kirkwood. The statement 

of qualification is not included in the total page count limit. 

 

DBE firms must be listed in the MRCC DBE Directory located on MoDOT’s website at 

www.modot.gov, in order to be counted as participation towards an established DBE Goal. We 

encourage DBE firms to submit letters of interest as prime consultants for any project they feel 

can be managed by their firm. 

 

It is required that your firm be prequalified with MoDOT and listed in MoDOT’s Approved 

Consultant Prequalification List, or your firm will be considered non-responsive. 

 

Firms are to download the Request for Statements of Qualifications from the City of Kirkwood’s 

EProcurement Platform by registering at https://kirkwoodmo.ionwave.net  Submission of 

qualifications will be accepted until the date and time listed in the E-Procurement Platform. All 

questions are to be submitted through the E-Procurement Platform by the date and time listed in 

the E-Procurement Platform. 

 

 

Sincerely, 

 

 

 

Brian Mullady 

Director of Procurement 
 



 
 

 

SUBMITTAL REQUIREMENTS, TERMS, AND CONDITIONS 

 

SECTION 1. SUBMITTAL REQUIREMENTS 

 

Discuss the qualifications of your firm’s project team and its ability to provide professional 

services as presented in Section 3.  Particularly discuss the following elements.  

A. General Consultant Information 

List the general information of your Firm including name, mailing address, location, 

phone number, fax number and email address of firm/person submitting the proposal. 

B. Related Experience and Past Performance of Firm 

Indicate the related and special experience of your Firm within the past five years, in 

conducting services of similar scope and magnitude, with the City of Kirkwood and other 

agencies.  Include the name of the client and project, location, scope of work and services 

provided, date completed, and contact, including telephone number.  Emphasize the 

specialties and strengths of your firm. Specifically elaborate on experience with road 

safety audits.  Also, discuss the firm’s ability and experience studying and evaluating 

mid-block crossings for a safe design and appropriate traffic control devices.   

C. Personnel Availability and Work Load 

List a Brief resume of each key person(s) and/or specialist(s) to be assigned to these 

projects and indicate your Firm’s current work load and availability of personnel to 

complete projects in a timely and professional manner.  Include the number of employees 

available in your Firm, classified by their field(s) of experience. 

D. Proposed Sub-Consultants, Joint Ventures or Partnership Agreements 

Identify any sub-consultants you may use to augment your efforts.  Include their 

personnel qualifications, experience and anticipated tasks. 

SECTION 2. EVALUATION CRITERIA 

 

Pursuant to the Brooks Act for Consultant Selection – the following criteria will be the basis for 

selection.   

 

Experience and Technical Competence -          40_ Max Points 

Capacity and Capability -          _30_ Max Points 

Past Record of Performance -     _30_ Max Points  

 

 



 
 
 

SECTION 3. MISCELLANEOUS 

 

1. Incurring Costs 

 

This Request for Qualifications does not commit the City to award a Contract or to 

pay for any cost incurred by successful or unsuccessful submittal in the preparation 

for this request.  

 

2. Confidentiality 

 

The City shall follow the Missouri Sunshine Law, section 610, therefore all 

documentation, qualifications, proposals, bids, contracts and other documentation 

submitted to the City in response to this Request for Qualifications is subject to this 

law. In the event any Firm submitting qualifications shall include any information 

deemed “proprietary or confidential” such information shall be clearly marked. The 

City as a public entity cannot and does not warrant that information will not be 

disclosed. 

 

3. Logo 

 

The City’s logo is trademarked and should not be used in responding to this request. 

 

4. Conflict of Interest 

 

Firm will disclose all business interests or family relationships with any city 

officer or employee who was, is, or will be involved in Firm’s selection, 

negotiation, drafting, signing, administration, or evaluating Firm's 

performance. As used in this section, the term "Firm" shall include any 

employee of Firm who was, is, or will be involved in the negotiation, drafting, 

signing, administration, or performance of the Agreement. As used in this 

section, the term "family relationship" refers to the following: spouse or 

domestic partner; any dependent parent, parent-in-law, child, son-in-law, or 

daughter-in-law; or any parent, parent-in-law, sibling, uncle, aunt, cousin, 

niece or nephew residing in the household of a civic leader, elected official, 

city officer or employee described above. 

 

Through submittal Firm certifies, to the best of their knowledge that they have  

no conflict of interest regarding provision of the services as detailed herein. 

Firm will inform the City if a potential conflict of interest arises during the 

period in which services are rendered. 

 

 

 

 



 
 

 

5. Non-Discrimination 

 

The Firm shall not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, national origin, or disability.  

Such action shall include, but not be limited to, the following: employment, 

upgrading, demotion, or transfer; recruitment; advertising; layoff or 

termination; rates of pay or other forms of compensation; and selection of 

training, including apprenticeship.  Firm shall state that all qualified applicants 

will receive consideration for employment without regard to race, color, 

religion, sex, national origin, or disability. Firm shall incorporate the foregoing 

requirements of this paragraph in all of its subcontracts for work performed 

under the terms and conditions of this anticipated contract. A breach of this 

provision may be grounds for Contract termination. 

 

6. Governing Law 

 

Firm shall at all times observe and comply with all Federal and State laws, all 

local laws, ordinances, and regulations existing at the time of or enacted 

subsequent to the execution of the contract which, if in any manner, affect the 

prosecution of the work. Firm shall indemnify and save harmless the City and 

all of its representatives, and employees against any claim or liability arising  

from or based on the violation of any such law, ordinance, regulation, order, 

or decree, whether by himself, his employees, or his sub- contractors. 

 

7. City to be Indemnified and Held Harmless 

 

The anticipated contract shall require that Firm covenants and agrees to release 

the City and any municipal partners from any and all liabilities of any kind or 

nature in which the right, cause of action or claim of any kind or nature 

whatsoever may hereafter accrue to Firm, its employees or agents, by virtue of 

the anticipated contract between Firm and the City. Firm further covenants and 

agrees to indemnify and hold the City harmless from any and all claims, rights 

or causes of actions or damages of every kind and nature whatsoever which 

may arise as a result of the anticipated contract between the City and Firm and 

Firm shall defend or pay the cost of defense of the City arising by virtue of any 

claim or cause of action for damages. Firm agrees to pay any and all amounts 

which the City may be required to pay for damages or amounts which the City 

may be required to pay for damages or compensation connected with any claim 

arising by virtue of the anticipated contract between Firm and the City. 

 

8. Firm’s Declaration 

 

Firm will not be permitted to use, to its advantage, any omission or error in the 

Request for Qualifications, the specifications, requirements, or the contract  



 
 

 

documents and the City reserves the right to issue new instructions for such 

error or omission if originally specified. Through submittal Firm states that 

they have examined the information and conditions surrounding the operation 

of the service contemplated by the Request for Qualifications, and is familiar 

with the requirements as to equipment, supplies and labor of such undertaking; 

and that Firm has carefully prepared, examined and checked the Qualifications 

to ascertain that no mistake or error is contained the Qualifications; and that 

Firm will make no claim for correction or modification after the closing time 

for the receipt of the qualifications. 

 

9. Award of Contract 

 

The award of the contract, if it be awarded, will be made to the most qualified 

Firm(s). The award of the anticipated contract will not be determined solely on 

price, but as a review of the proposed Firm in its entirety. The City will notify 

the Firm(s) after qualifications receipt what information, if any, is required. 

After the receipt of qualifications, the City will solicit a proposal from the 

selected Firm. The City reserves the right to reject any or all proposals and to 

waive any irregularities therein. The successful Firm will be notified by letter 

mailed to the address shown on the proposal response that their proposal has 

been accepted and that they have been awarded the Contract. 

 

10. Agreement and Term 

 

It is the intent of the City to enter into a single or multiple agreement(s) with 

selected Firm(s). The selected Firm(s) will enter into written contract(s) (the 

"Agreement") with the City of Kirkwood with the terms and conditions set 

forth herein and provide service at the rates submitted in the accepted Proposal 

Response. The resulting contract(s) will be subject to termination by the City 

in the event of sale or destruction of the facilities or misfeasance, nonfeasance 

or malfeasance of the Firm. 

 

11. Termination of Contract by Convenience 

 

The City may terminate the anticipated contract at any time during its term by 

giving 30 days written notice of such intention to terminate this contract and 

setting forth a specific termination date. The City shall compensate Firm for 

all approved services rendered at the point of termination. 

 

12. Laws to be Observed 

 

The successful Firm shall have a valid business license, hold all applicable 

certifications, and agree to maintain them throughout the terms of the 

anticipated agreement. Firm shall at all times observe and comply with all  



 
 

 

Federal and State laws, all local laws, ordinances, and regulations existing at 

the time of or enacted subsequent to the execution of the contract which, if in 

any manner, affect the prosecution of the contract. Firm shall indemnity and 

save harmless the City and all of its representatives, and employees against any 

claim or liability arising from or based on the violation of any such law, 

ordinance, regulation, order, or decree, whether by himself, his employees, or 

his subcontractors. 

 

13. Insurance Requirements 

 

Indicate your ability to obtain professional liability insurance.  Provide the 

value of professional liability, general and automotive liability insurance that 

your firm can provide. Also provide the form of insurance program that your 

firm is under.  Indicate your ability to provide general and automotive liability 

insurance at rates per State of Missouri statutory requirements. 

 

14. E-Verify  

 

Indicate your ability to provide a signed e-verify affidavit of compliance of 

Missouri Revised Statute section 285.530.1 in that is shall not knowingly 

employ, hire for employment, or continue to employ an unauthorized alien to  

perform work within the State of Missouri. 

 

15. Amendment Issuance 

 

If Firm has any questions which arise concerning the true meaning or intent of 

the specifications or any other requirements stated herein, Firm shall request 

that an interpretation be made in an Addendum. Failure to request an 

Addendum governing any such question shall not relieve Firm from delivery 

in accordance with the intent of the specifications. If it becomes evident that 

the material contained within this Request for Qualifications requires 

amendment, the Director of Procurement shall issue a formal written 

amendment to these documents for distribution to all known prospective 

respondents. The issuance of an amendment may be released until the stated 

date and time of qualification receipt. If it is deemed necessary by the City, the 

amendment may extend the current qualification receipt deadline. 

 



 
 
 
 
 
 
 
 

 
 

 

 

Addendum #1 Summary  
Request for Qualifications # 13837 

 
Professional Engineering and Construction Services  

for  
Federal Project STP-5502(611) North Kirkwood Road Improvement Project 

 

 

 
 

The following items have been amended:  
 
1) Question: Would like to request a copy of the funding application: 
 

Answer: “2020STPS_Kirkwood_Kirkwood Road Improvements” Project Application Form-Surface 
Transportation Block Grant Program, has been added to the Request for Qualifications under the 
“Attachments” tab in the solicitation.  

 
 
 
 

 

 A checkbox has been added to the attributes tab to acknowledge the receipt of Addendum #1 



November 8, 2019 

 

 

 

 

Sponsoring Agency: 

Project Title: 

Federal Amount Requested: 

 

Surface Transportation Block Grant Program 

2020 Call for Projects 

For the St. Louis Region 

Road Project Type 

Applications Due: February 13, 2020 by 4:00 pm 

Project Application Form 



  

ROAD – PROJECT APPLICATION FORM 
2020 CALL FOR PROJECTS 

2 

 

SURFACE TRANSPORTATION BLOCK GRANT PROGRAM (STP-S) 
ROAD – PROJECT APPLICATION FORM 
 
Please refer to the STP-S Project Development Workbook and the STP-S Scoring Criteria Guide for more 
information on the program requirements, available funding, and scoring criteria. The STP-S Project Development 
Workbook, STP-S Scoring Criteria Guide, and supplement materials are available on the East-West Gateway Council 
of Governments (EWG) STP-S Call for Projects web page. 

 
The call for projects begins on November 8, 2019 and ends on February 13, 2020 at 4:00 pm. Applications received 
after the deadline will not be accepted. Submit the completed application and necessary attachments 
electronically to EWG at stps@ewgateway.org. Save the electronic copy as a PDF file using the following format: 
2020STPS_[Sponsor]_[Project Name].pdf. Please submit one application per email. Electronic copies can also be 
delivered on a CD or USB drive. You will receive an email confirmation within one business day of submittal. If you 
do not receive confirmation or have questions about the application, contact EWG staff.   
 
Project sponsors must also submit one (1) hard copy (including attachments) to:  

East-West Gateway Council of Governments 
Attention: Transportation Planning Department – STP-S  
Gateway Tower 
One Memorial Drive, Suite 1600 
St. Louis, MO 63102-2451 

 
The hard copy must be delivered to EWG or postmarked by the deadline. The information provided in this 
application is public record.  

 
Project sponsors wanting feedback on applications may submit a preliminary copy by January 8, 2020 to EWG at 
stps@ewgateway.org. EWG staff will review the applications submitted and will return comments by email by 
January 22, 2020. If a preliminary application is submitted for feedback, a final application must still be submitted 
by February 13, 2020. 
 

CONTACT INFORMATION 

Jason Lange, TIP Coordinator 
East-West Gateway Council of Governments 
One Memorial Drive, Suite 1600 
St. Louis, MO 63102-2451 
Phone MO: (314) 421-4220 
Phone IL: (618) 274-2750 

 E-mail: stps@ewgateway.org 

 
STP-S Call for Projects web page: http://www.ewgateway.org/transportation-planning/transportation-
improvement-program/competitive-transportation-programs/call-for-projects-stp-s/   

PLEASE NOTE: 

This project application form is for the road project type. There are separate project application forms for the 
other project types, including: bridge, traffic flow, safety, active transportation, transit, and freight/economic 
development. If your agency is interested in applying for those project types, please obtain the application form 
from the EWG STP-S Call for Projects web page, or contact EWG staff for more information. 

http://www.ewgateway.org/transportation-planning/transportation-improvement-program/competitive-transportation-programs/call-for-projects-stp-s/
mailto:stps@ewgateway.org
mailto:stps@ewgateway.org
mailto:stps@ewgateway.org
http://www.ewgateway.org/transportation-planning/transportation-improvement-program/competitive-transportation-programs/call-for-projects-stp-s/
http://www.ewgateway.org/transportation-planning/transportation-improvement-program/competitive-transportation-programs/call-for-projects-stp-s/
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PROJECT CHECKLIST AND SUBMITTAL REQUIREMENTS 

The evaluation and scoring of all projects will be based on the answers provided in the application and the 
attachments submitted. 
 
The materials should be submitted in the following order. 

 
Project Application: 

 Project application fee – ½ of one percent of federal funds requested. Make checks payable to 
“East-West Gateway Council of Governments” or “EWGCOG.” 

 Completed STP-S application 
 Required signatures – Notification of Title VI & Nondiscrimination Requirements, Financial 

Certification of Matching Funds, Person of Responsible Charge Certification, Right-of-Way 
Acquisition Certification Statement (Missouri only), Policy on Reasonable Progress Certification 
(Missouri only). 

 
Attachment A: 

 Project location map – depict the location of the project on a base map such as a town road 
map, GIS map, aerial photo, or another base map suitable to clearly show the project’s overall 
location. Provide on an 8 ½ x 11 page. Project location is used by EWG to determine:  

 geographic scale project categorization (i.e., ‘within community’ or ‘outside 
community’) 

 score for Environmental Justice 

 score for employment density 

 score for intermodal connections 
 Detailed cost estimate – use Estimate of Project Costs excel file provided by EWG. 
 Letter of permission from facility owner – provide if sponsor does not own roadway. 
 Letter of support from match source – provide if individual, business, other local public agency, 

or other third-party is providing matching funds. 
 Coordination letter(s) – provide if sponsor requires coordination with other agencies to 

implement the project (e.g., Great Rivers Greenway, Bi-State Development, St. Clair County 
Transit District).  

 
Attachment B: 

 Photographs – attach photo(s) of the current roadway. 
 Detailed map – if applicable, provide a map showing:  

 locations of all proposed safety countermeasures along project limits (i.e., if 
chevrons are being added to a curve, mark the curve where the chevrons will be 
added) 

 transit routes along project limits 

 activity centers along project limits (e.g., a business district, retail center, medical 
facility, community center, park) 

 schools (grades K-12 and college/university) located within ½ mile of project limits 

 freight facilities along project limits (e.g., intermodal freight facility, major freight 
generator, logistic center, manufacturing or warehouse industrial land, port facility) 

 Typical section – show details of before and after roadway improvements. 
 Road condition – use Road Condition Evaluation Form provided by EWG.  

 
  

goforths
Text Box
n/a

goforths
Text Box
n/a

goforths
Text Box
n/a
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Attachment C: 
 Crash reports – attach full crash reports for all fatal and serious injury crashes and up to 10 minor 

injury and/or property damage only crashes that coincide with the safety countermeasure within 
the project limits from 2013-2017. Redact any personal information (e.g. names, addresses, etc.). 
Crash reports are not required if the project has no safety countermeasures. 

 
Attachment D: (optional) 

 Documentation of an approved or adopted plan, ordinance, and/or policy that supports the 
project – do not attach entire plan documents, only include the necessary pages. 

 Letters of support – endorsements or petitions from associations, boards, school districts, 
citizens, businesses, etc. Only attach letters of support that pertain to specific project. 

 Documentation of public involvement process – public meeting minutes, newspaper clippings, 
press announcements, etc. 

 
Attachment E: 

 Operations and maintenance – use Operations and Maintenance Form provided by EWG. Only 
submit one per sponsor. 

 ITS architecture consistency – submit ITS Architecture Project Consistency Statement Form 
provided by EWG if project includes ITS elements or modifies existing ITS.  

 
SUBMITTAL TYPE (CHECK ONE): 

 Preliminary application (for comments) – Due January 8, 2020 
  Final application – Due February 13, 2020 

  

goforths
Text Box
n/a

goforths
Text Box
n/a

goforths
Text Box
n/a

goforths
Text Box
n/a
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SPONSOR INFORMATION 

Sponsoring agency:        

Secondary sponsor agency (if applicable):       

Chief Elected Official/Chief Executive Director: 

Name:        Title:        

Street address:        

City:       State:       County:       ZIP code:       

Project contact: 

Name:        Title:       

Agency:       

Street address:        

City:        State:       County:       ZIP code:       

Phone Number:       E-mail address:       

Application contact: 

Name:        Phone Number:       

E-mail address:         

 
PROJECT INFORMATION 
Project title:        

Project status: 
 New project 
 Continuation of STP-S/CMAQ/TAP project 
 Add to existing non-federally funded project 

Is this application request for a piece of a larger project 
(phase) or the entire length of project? 

 Phase 
 Full project 

If project is a continuation of another project that was previously programmed in the TIP, provide TIP ID # of 
existing project and also explain this relationship: 
      
 
 
 
 

If this project is a phase of a full project, how many phases are left to complete the project? Briefly explain each 
phase (i.e., project limits and general improvements): 
      
 
 
 
 

Has your agency received federal funds for this specific road segment within the last 10 years?  
 Yes  No 

If yes, when? 
      

Does this project touch MoDOT or IDOT right-of-way? 
 Yes  No 

If yes, a letter of support for this project is required from the state DOT. 

Does the sponsoring agency own and maintain this facility?  
 Yes  No 

If no, a letter of support for this project is required from the facility owner. 

If no, who owns the facility?       
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ROADWAY INFORMATION 
Name of street or facility to be improved:        

Project length (miles):       

Project limits – north/west reference point, cross 
street, or intersection: 

 

      

Project limits – south/east reference point, cross 
street, or intersection: 

 

      

Federal functional classification of road (per EWG)1:       

Average roadway pavement condition (PASER):       

 CURRENT: PROPOSED: 

Traffic volumes (AADT):                               Year:                                     Year:       

Speed limit of street:             

Number of through lanes 
(both directions):             

Number of turn lanes:             

Two-way left turn lanes?  Yes  No  Yes  No 

Typical lane width:             

Outside lane width:             

Shoulder width:             

On-street parking allowed?  Yes  No   Yes  No 

Curb and gutter?  Yes  No   Yes  No 

Sidewalks?  One side  Both sides  None  One side  Both sides  None 

Sidewalk width:             

Existing sidewalk surface 
condition2: 

 Poor  Fair  Good   
 Excellent  None 

 
n/a 

Sidewalk/roadway separation 
width:             

On-road bicycle facility3?  Yes  No   Yes  No 

On-road bicycle facility width:             

Shared-use path/sidepath?  Yes  No   Yes  No 

Shared-use path/sidepath 
width: 

  

            

  

                                                           
1 EWG Functional Classification maps: http://www.ewgateway.org/transportation-planning/roadway-functional-classification/. 
2 Poor: the sidewalk has deep cracking and buckling, poor drainage, or a bulging surface (due to tree roots). Impassable to mobility impaired 
pedestrians. Fair: the sidewalk contains cracks or an uneven and distressed surface. Hinders mobility of the average pedestrian. Good: the 
sidewalk is free from significant cracking, buckling, or gravel surfaces. Unlikely to hinder mobility of the average pedestrian. Excellent: the 
sidewalk is in like new condition and contains no cracking or buckling. Does not hinder mobility of the average pedestrian. None: no sidewalk is 
present.  
3 On-road bicycle facility includes: bike lanes (separated, buffered, and standard). Shared-lane markings (sharrows) and share the road signage 
are not bicycle facilities. View the EWG Bicycle Planning Guide for a description on bicycle facilities: https://www.ewgateway.org/wp-
content/uploads/2018/07/BicyclePlanningGuide_June2018.pdf.  

http://www.ewgateway.org/transportation-planning/roadway-functional-classification/
https://www.ewgateway.org/wp-content/uploads/2018/07/BicyclePlanningGuide_June2018.pdf
https://www.ewgateway.org/wp-content/uploads/2018/07/BicyclePlanningGuide_June2018.pdf
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LAND ACQUISITION INFORMATION  

Status of right-of-way acquisition (all properties, permanent and/or temporary easements, Temporary Slope 
Construction License (TSCL), and other rights-of-way): 

 All acquired or none needed 
 In process 
 Not started 

If applicable, list the number of parcels to be acquired (all properties, permanent and/or temporary easements, 
TSCL, and other rights-of-way): 
      
 
 
 
 

If any residential or commercial displacements are anticipated, give details on how many and if they are 
residential and/or commercial: 
      
 
 
 
 

Right-of-way acquisition by:        

Right-of-way condemnation by:        

Will the project traverse any public property, such as a public park that has used federal funds (e.g., Land and 
Water Conservation Funds) in the past? 

 Yes  No  Unknown 

 
UTILITY COORDINATION  
Note: project sponsor must coordinate with utilities prior to construction.  
Will the project involve any coordination with utilities?  

 Yes  No 
If yes, check the appropriate box to select the type of utility. Then give the names of the utility companies. 

  Electric       

  Phone       

  Gas       

  Water       

  Cable TV       

  Storm sewer       

  Sanitary sewer       

              

              

Give details concerning potential utility conflicts, problems, or issues: 
      
 
 
 
 

Utility coordination completed by:        

Designed by:        

Inspected by:        
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RAILROAD COORDINATION 
Does the project traverse any property owned by a railroad?  

 Yes  No 

Is there a railroad within 500’ of project limits? 
 Yes  No 

Name of railroad:       

Number of crossings impacted:       

Are the crossings active?  Yes  No 

Width of crossing:       

What is the crossing type? 
 Timber 
 Rubberized 
  Asphalt 
  Concrete 
  Other 

Describe other: 
      
 
 

 
PROJECT MAINTENANCE 
List any regular maintenance tasks anticipated over the next 25 years: 
      
 
 
 
 

Estimated annual cost to maintain facility and funding source(s): 
      
 
 
 
 

 
AMERICANS WITH DISABILITIES ACT 
Under the 1990 Americans with Disabilities Act (ADA), Title II requires public entities with more than 50 
employees to complete a self-evaluation and create an effective ADA transition plan4.  

Does your local public agency have more than 50 employees? 
 Yes  No 

If yes, does your agency have an adopted ADA transition plan? 
 Yes  No 

If your agency has an ADA transition plan, when was it adopted?       

If ADA transition plan is not adopted, when is it expected to be adopted?        

 

  

                                                           
4 FHWA Questions and Answers about ADA/Section 504: https://www.fhwa.dot.gov/civilrights/programs/ada/ada_sect504qa.cfm. 

https://www.fhwa.dot.gov/civilrights/programs/ada/ada_sect504qa.cfm
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PROJECT DESCRIPTION 

Define the scope and specific elements of the project. Describe current conditions / problems / issues that the 
project will address. Be as specific as possible. 
      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
COMMUNITY SUPPORT  

Describe the public involvement activities to date on the proposed project: 
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PROJECT DEVELOPMENT SCHEDULE  
Note: many stages can occur concurrently. 
 
Activity Description 

Start Date 
(MM/YYYY) 

Finish Date  
(MM/YYYY) 

Time Frame 
(Months) 

Receive notification letter 10/2020 10/2020 1 

Execute agreement (project sponsor and DOT)                   

Engineering services contract submitted and approved*                   

Obtain environmental clearances (106, CE2, T&E, etc.)                   

Public meeting/hearing                   

Develop and submit preliminary plans                   

Preliminary plans approved                   

Develop and submit right-of-way plans                   

Review and approval of right-of-way plans                   

Submit and receive approval for notice to proceed for 
right-of-way acquisition (A-Date)*                   

Right-of-way acquisition                   

Utility coordination                   

Develop and submit PS&E                   

District approval of PS&E/advertise for bids*                   

Submit and receive bids for review and approval                   

Project implementation/construction                   

* Finish date must match fiscal year for each milestone shown in bold text.  

 
FINANCIAL PLAN  
Note: federal participation for a phase of work must not exceed 80% in Missouri for all phases of work and 80% in Illinois for 
construction/construction engineering phase only. In Illinois, PE and right-of-way must be paid with local funds. 
 
 
Activity5 

Starting 
Federal Fiscal 

Year6 

 
Total Phase 

Cost 

 
STP-S Funds 
Requested 

 
 

Sponsor Share 

Sponsor 
Share 

Percentage 

PE / Planning / 
Environmental Studies 

FY                              

Right-of-Way FY                              

Construction 
Engineering 

FY                              

Construction / 
Implementation 

FY                              

TOTAL PROJECT COST                         

Identify the source(s) of local matching funds (e.g., 
state DOT, city, county, county road board, county 
motor fuel tax, private entity), and the amount for 
each source: 

      
 
 
 

                                                           
5 Illinois: construction/construction engineering funds are available in FY 2024.  
Missouri: preliminary engineering funds are available in FY 2022, right-of-way in FY 2022 or FY 2023, and construction/construction engineering 
in FY 2023 or FY 2024. 
6 Fiscal years are federal fiscal years (October 1 through September 30). 
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SAFETY  

Were there any crashes along project limits from 2013-2017? Note: a project can still potentially receive partial 
points if it does not have crashes, but includes a preventive safety countermeasure.   

 Yes  No 

Total number of crashes by severity type along project limits: 

 Fatal (K on the KABCO scale):       

 Serious injury (A on the KABCO scale):       

 Minor injury (B and C on the KABCO scale):       

 Property damage only (O on the KABCO scale):       

Total number of crashes from 2013-2017 along project limits:       

Does the project include safety countermeasure(s)?  
 Yes  No 

If yes, identify the safety countermeasure(s) proposed, its Crash Modification Factor (CMF), and the CMF ID 
below (e.g., installation of safety edge treatment – CMF: 0.92 – CMF ID: 4303): 

Countermeasure CMF CMF ID 

                  

                  

                  

                  

Note: a list of safety countermeasures and their CMFs is provided in Appendix B of the STP-S Scoring Criteria Guide. In 
addition, the FHWA Crash Modification Factors Clearinghouse provides a searchable database of safety countermeasures: 
http://www.cmfclearinghouse.org/. 

Describe how the proposed safety countermeasure(s) will address the crashes occurring along the project limits: 
      
 
 
 
 
 
 
 
 

Are there any undocumented safety issues? 
 Yes  No 

If yes, describe the undocumented safety issue(s) and explain how the preventive safety countermeasure(s) will 
address the issue: 
      
 
 
 
 
 
 
 
 

  

http://www.cmfclearinghouse.org/
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MULTIMODAL 

Does the proposed project incorporate any of the following bicycle-related improvements? 
 Separated bike lane/cycle track/protected bike lane 
 Shared-use path/trail/arterial sidepath  
 Buffered bike lane 
 Standard bike lane (not buffered)  
 Marked shared roadway (shared-lane markings, “sharrow”) 
 Paved shoulder 
 Wayfinding, bicycle racks or parking, or other end of trip facilities 
 Other 
 None 

Describe the bicycle-related improvements (including ‘other’) in detail: 
      
 
 
 
 
 

Does the proposed project incorporate any of the following pedestrian-related improvements? 
 New sidewalks (where none currently exist) 
 Sidewalk spot slab improvements 
 Sidewalk reconstruction 
 Construction of new curb ramps (where none currently exist) 
 Curb ramp reconstruction 
 Sidewalk/roadway separation 
 Wayfinding, furniture, or other end of trip facilities 
 Pedestrian-scale lighting (e.g., glare shielded, lower height (12’ to 16’), in-pavement) 
 Other 
 None 

Describe the pedestrian-related improvements (including ‘other’) in detail: 
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Does the proposed project incorporate any of the following intersection or crossing treatments?  
 Pedestrian signals/push buttons 
 Countdown timers 
 Leading pedestrian interval (LPI) 
 Bicycle signals or bicycle detection 
 Rectangular Rapid-Flashing Beacon (RRFB) 
 Pedestrian Hybrid Beacon (PHB or HAWK) 
 Marked crosswalks (standard parallel crosswalk markings) 
 High-visibility crosswalks (e.g., ladder, zebra, or continental crosswalk markings) 
 Raised crosswalks 
 Midblock crossings 
 Pedestrian refuge islands 
 Curb radius reduction 
 Curb extension or bulb-outs 
 Bicycle boxes 
 Colored pavement crossings for bicycles lanes marked through intersection 
 Other 
 None 

Describe the intersection or crossing treatments (including ‘other’) in detail and identify crosswalk locations: 
      
 
 
 
 
 

If the project incorporates any safety, traffic calming, or design improvements, describe the improvements (e.g., 
improvements at a rail-grade crossing, intersection improvements, road diets, bulb-outs, raised median barriers, 
center islands, roadway markings, improved signage and signals): 
      
 
 
 
 
 
 
 

Does the project improve access to transit stops, stations, park-and-ride lots, or other major transit facilities? 
 Yes  No 

If yes, identify the bus route and/or transit facility: 
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Does the project incorporate improvements to existing transit stops or stations (e.g., ADA landing pads, 
benches, shelters)? 

 Yes  No 

If yes, identify the improvements: 
      
 
 
 
 
 

Does the project provide direct access (i.e., adjacent) to a school (grades K-12 and college/university)? 
 Yes  No 

Is the project within ½ mile of a school? 
 Yes  No 

If yes, identify the school(s): 

School Name Proximity to Project 

       Direct  Within ½ mile 

       Direct  Within ½ mile 

       Direct  Within ½ mile 

       Direct  Within ½ mile 

Does the project provide direct access (i.e., adjacent) to an activity center, employment center, or community 
resource (e.g., a business district, retail center, medical facility, community center, park)? 

 Yes  No 

If yes, identify all activity centers, employment centers, and/or community resources (planned or existing) that 
the project directly serves: 
      
 
 
 
 
 
 

SYSTEM RELIABILITY 
Does the project include management and operations strategies that optimize the performance of the road 
(e.g., ITS technologies, traffic operational improvements)? 

 Yes  No 

If yes, explain the strategy and how it improves the reliability of the transportation system: 
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INTERMODAL CONNECTIONS 

Is the project located within an industrial site area (per St. Louis Regional Freight Study)? 
 Yes  No 

If yes, what is the name of the industrial site area (e.g., Broadway-Arsenal, Earth City, GM Plant)?  
      

Is the project adjacent to or does it directly impact an intermodal freight facility, major freight generator, logistic 
center, manufacturing and warehouse industrial facility, or port facility?  

 Yes  No 

If yes, identify the facility or major freight generator: 
      
 
 
 
 
 

Identify any commercial vehicle countermeasures proposed, and explain how the project provides improvement 
to the movement of freight to and from the industrial site area, facility, or major freight generator:  
      
 
 
 
 
 
 

ENVIRONMENT 
Does the project incorporate any of the following green infrastructure improvements? 

 Bioswales 
 Rain gardens 
 Pervious pavements 
 Green bulb-outs 
 Solar powered lighting fixtures 
  Other 
  None 

Describe the green infrastructure improvements (including ‘other’) in detail: 
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NOTIFICATION OF TITLE VI & NONDISCRIMINATION REQUIREMENTS 

Title VI 
 
A recipient of any federal funds from the U.S. Department of Transportation (“DOT”) must comply with federal 
statutes, regulations, executive orders, and other pertinent directives that govern nondiscrimination in federally 
assisted programs.  Below is a list of the statutes and regulations that may apply to a recipient’s program; 
however, other federal requirements regarding nondiscrimination may be imposed by DOT. 
 

A. Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 42 U.S.C. §§ 2000d et seq. 
B. All requirements imposed by or pursuant to the Code of Federal Regulations, Title 49:  Transportation, 

Subtitle A: Office of the Secretary of Transportation, Part 21:  Nondiscrimination in Federally-Assisted 
Programs of the Department of Transportation—Effectuation of Title VI of the Civil Rights Act of 1964.  

 
As part of federal requirements, a recipient of funds from DOT must ensure that it has written policies and 
procedures in place to ensure nondiscrimination in its programs, up to and including, developing a Title VI Plan.   
 
Nondiscrimination 
 
A recipient of any federal funds from the U.S. Department of Transportation (“DOT”) must comply with federal 
statutes, regulations, executive orders, and other pertinent directives that govern nondiscrimination in federally 
assisted programs.  Below is a list of the statutes and regulations that may apply to a recipient’s program; 
however, other federal requirements regarding nondiscrimination may be imposed by DOT. 
 

A. Title VI of the Civil Rights Act of 1964, as amended, 42 U.S.C. § 2000d, and implementing regulations at 49 
CFR Part 21 – Nondiscrimination in Federally Assisted Programs of the Department of Transportation—
Effectuation of Title VI of the Civil Rights Act. 

B. The equal employment opportunity provisions of 49 U.S.C. § 5332 and Title VII of the Civil Rights Act of 
1964, 42 U.S.C. §§ 2000e et seq., and implementing regulations, including; 

1. 41 CFR Part 60 – Office of Federal Contract Compliance Programs, Equal Employment 
Opportunity, Department of Labor. 

C. Title IX of the Education Amendments of 1972, as amended, 20 U.S.C. §§ 1681 et seq., and implementing 
regulations at 49 CFR Part 25 – Nondiscrimination on the Basis of Sex in Education Programs or Activities 
Receiving Federal Financial Assistance. 

D. Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, and the Americans with 
Disabilities Act of 1990, as amended, 42 U.S.C. §§ 12101 et seq., and implementing regulations, including: 

1. 49 CFR Part 37—Transportation Services for Individuals with Disabilities (ADA). 
2. 49 CFR Part 27—Nondiscrimination on the Basis of Handicap in Programs and Activities Receiving 

or Benefiting from Federal Financial Assistance. 
3. 36 CFR Part 1192 and 49 CFR Part 38—Americans with Disabilities (ADA) Accessibility 

Specifications for Transportation Vehicles. 
4. 28 CFR Part 35—Nondiscrimination on the Basis of Disability in State and Local Government 

Services. 
5. 28 CFR Part 36—Nondiscrimination on the Basis of Disability by Public Accommodations and in 

Commercial Facilities. 
6. 41 CFR Subpart 101 – 119—Accommodations for the Physically Handicapped. 
7. 29 CFR Part 1630—Regulations to Implement the Equal Employment Provisions of the Americans 

with Disabilities Act. 
8. 47 CFR Part 64, Subpart F—Telecommunications Relay Services and Related Customer Premises 

Equipment for the Hearing and Speech Disabled. 
9. 36 CFR Part 1194—Electronic and Information Technology Accessibility Standards. 
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POLICY ON REASONABLE PROGRESS – MISSOURI SPONSORS ONLY 

Reasonable Progress 
 
For projects or programs included in the Transportation Improvement Program (TIP), “reasonable progress” will 
have been made if the project has advanced to the point of obligating all federal funds programmed for that 
project in the current fiscal year, regardless of the phase of work (i.e., preliminary engineering, right-of-way 
acquisition, or plans, specifications, and estimates). If a project fails to obligate the programmed federal funds by 
September 30 of the current year, the funding will be forfeited and returned to the regional funding pot. Actual 
progress toward implementation is measured against the schedule submitted by the Project Sponsor in the project 
application. 
 
Policy Procedures and Enforcement 
 
Projects that do not obligate all federal funds by the Board-approved suspense date will be removed from the TIP 
and the federal funds associated with those projects will be returned to the regional funding pool for 
redistribution. The removal of projects from the TIP will require no further Board action and the sponsor will have 
to repay any federal funds already spent if the funding is forfeited. 
 
If a project is realizing delays that will put the federal funding at risk of forfeiture (i.e., not meet a September 30 
deadline), the Project Sponsor will have the opportunity to ask for consideration of a “one-time extension” in their 
project schedule.  The one-time extension can only be requested for the implementation/construction phase of 
the project.  The extension request will only be considered once a year, and has to be made before June 1 of the 
current fiscal year of the TIP. 
 
To be considered for this extension the Project Sponsor has to demonstrate on all counts: a) the delay is beyond 
their control and the sponsor has done due diligence in progressing the project; b) federal funds have already been 
obligated on the project or in cases that no federal funds are used for PE and/or ROW acquisition, there has been 
significant progress toward final plan preparation; and c) there is a realistic strategy in place to obligate all funds. 
 
One-time extensions of up to three (3) months may be granted by EWG staff and one-time extensions greater than 
three (3) months, but not more than nine (9) months, will go to the Board of Directors for their consideration and 
approval.  Projects requesting schedule advancements will be handled on a case-by-case basis, subject to available 
funding, and are subject to the Board-adopted rules for TIP modifications. 
 
Project Monitoring 
 
An extensive monitoring program has been developed to help track programmed projects and ensure that funding 
commitments and plans are met. Monthly tracking reports are developed and posted on the EWG website, 
utilizing project information provided by the Project Sponsor, IDOT, and MoDOT district offices. Additionally, 
project sponsors are contacted at least every three (3) months by EWG staff for project status updates.  
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Project Sponsor: 

Project Title:

Date:

Item Quantity Unit Unit Price Amount

REMOVAL OF IMPROVEMENTS 1 LS $46,780.00 $46,780.00

LINEAR GRADING CLASS 1 (CURB & GUTTER) 41 STA $660.00 $27,060.00
BITUMINOUS PAVEMENT MIXTURE TYPE "C" 

(EXCLUDES DRIVEWAY TIE-INS ) 1,620 TONS $75.00 $121,500.00

TACK COAT 840 GAL $5.00 $4,200.00

WATER (ADJUSTING WATER VALVE) 12 EA $250.00 $3,000.00

GAS (ADJUSTING GAS VALVE) 3 EA $250.00 $750.00
ADJUSTING MANHOLE (TELEPHONE, WATER OR 

SEWER) 6 EA $750.00 $4,500.00
COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL 

OF SURFACE (< 3 IN. THICK) 16,700 SY $10.00 $167,000.00

CONTRACTOR FURHISHED SURVEYING AND STAKING 1 LS $10,310.00 $10,310.00

SODDING 1,520 SY $8.00 $12,160.00

CURB INLET CHECK 14 EA $200.00 $2,800.00

WATTLE LOGS 3,500 LF $8.00 $28,000.00

MSD STANDARD CURB INLET 4 EA $2,500.00 $10,000.00

18" REINFORCED CONCRETE PIPE, CLASS III 250 LF $95.00 $23,750.00

CLASS 3 EXCAVATION 83 CY $45.00 $3,750.00
PAVEMENT MARKING (4" YELLOW OR WHITE 

LANE/EDGE LINE) 9,000 LF $0.15 $1,350.00

PREFORMED MARKING TAPE (6" WHITE CROSSWALK) 100 LF $25.00 $2,500.00

PREFORMED MARKING TAPE (24" WHITE STOP BAR) 240 LF $50.00 $12,000.00
PREFORMED MARKING TAPE (WHITE LEFT/RIGHT 

ARROW) 12 EA $500.00 $6,000.00
PREFORMED MARKING TAPE (WHITE STRAIGHT 

ARROW) 14 EA $500.00 $7,000.00
PREFORMED MARKING TAPE (WHITE COMB 

STRAIGHT/LEFT/RIGHT ARROW) 8 EA $500.00 $4,000.00
PREFORMED MARKING TAPE (12" WHITE YIELD LANE 

TRIANGLES) 88 EA $250.00 $22,000.00

SINGAGE (1% OF TOTAL COST) 1 LS $9,360.00 $9,360.00

TRAFFIC CONTROL (2% OF TOTAL COST) 1 LS $18,900.00 $18,900.00

MOBILIZATION (10% OF TOTAL COST) 1 LS $93,560.00 $93,560.00

MID-BLOCK CROSSING 1 LS $100,000.00 $100,000.00

$0.00

$0.00

$742,230.00

Item Quantity Unit Unit Price Amount

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

City of Kirkwood, MO 

Kirkwood Road Improvements, Phase 1

2/13/2020

Estimate of Project Costs

Specific Roadway Items

Specific Bicycle Items

SUBTOTAL

SUBTOTAL



Item Quantity Unit Unit Price Amount

LINEAR GRADING CLASS 1 (SIDEWALK & PAVED APPR.) 68 STA $660.00 $45,078.00
TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) (FOR 

SIDEWALK INSTALLATION) 3,800 SY $8.00 $30,400.00
BITUMINOUS PAVEMENT MIXTURE TYPE "C" 

(DRIVEWAY TIE-INS ) 90 TONS $75.00 $6,750.00

CONCRETE PAVEMENT, 6 IN. (DRIVEWAY TIE-INS) 540 SY $65.00 $35,100.00

WATER (ADJUSTING WATER VALVE) 12 EA $250.00 $3,000.00

GAS (ADJUSTING GAS VALVE) 3 EA $250.00 $750.00
ADJUSTING MANHOLE (TELEPHONE, WATER OR 

SEWER) 6 EA $750.00 $4,500.00

TRUNCATED DOMES 120 SF $25.00 $3,000.00

PAVED APPROACH, 6 IN. 860 SY $65.00 $55,928.89

CONCRETE SIDEWALK ,  4" IN. 1,900 SY $45.00 $85,500.00

CONCRETE CURB RAMP (7" THICK) 56 EA $1,200.00 $67,200.00

SODDING 759 SY $8.00 $6,071.11

REMOVE AND RELOCATE LIGHT POLE 2 EA $2,500.00 $5,000.00

REMOVE AND RELOCATE POWER POLE 2 EA $12,000.00 $24,000.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$372,278.00

Item Quantity Unit Unit Price Amount

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Item Quantity Unit Unit Price Amount

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$1,114,508.00

$111,500.00

$36,800.00

$126,300.00

$117,730.00

$101,100.00

$1,607,938.00

Construction Engineering/Inspection

Project Total *

Right-of-Way

Construction Cost Total

Preliminary Engineering

Contingency

Inflation

Miscellaneous Other Items

SUBTOTAL

SUBTOTAL

Specific Pedestrian Items

Specific Transit Items

SUBTOTAL
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PHOTOGRAPHS 

 

City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 1: North end of project Station 0+00 

(looking north) 
 Photo 2: W Mermod Ave (looking north) 

   

   

   

   

 

 

 
   

Photo 3: W Mermod Ave. (looking south)  Photo 4: W Mermod Ave (looking south) 
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City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 5: Essex Ave (looking south)  Photo 6: South of Essex Ave (looking north) 

   

   

   

   

 

 

 
   

Photo 7: South of Essex Ave (looking south)  Photo 8: Bodley Ave (looking south) 
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City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 9: Bodley Ave (looking south)  Photo 10: Bodley Ave (looking north) 

   

   

   

   

 

 

 
   

Photo 11: Walgreens (looking north)  Photo 12: Walgreens (looking south) 
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City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 

   

Photo 13: Commercial Zoning (looking south)  Photo 14: Washington (looking south) 

   

   

   

   

 

 

 
   

Photo 15: Washington (looking north)  Photo 16: Utilities in front of BP (looking south) 
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City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 17: Washington Intersection (looking 

south) 
 

Photo 18: Commercial Apron South of 

Washington (looking south) 

   

   

   

   

 

 

 
   

Photo 19: Adams (looking north)  Photo 20: Adams (looking south) 
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IMPROVEMENTS

INTERSECTION

NOTE 3)

(SEE

    SIGNAGE AND PEDESTRIAN TRAFFIC FEATURES NOT SHOWN.

    FEATURES INCLUDING BUS STOPS, ACCESS MANAGEMENT, AND DRAINAGE.

    BE DETERMINED DURING DESIGN AND SHALL CONSIDER ADDITIONAL

3.  FINAL DESIGN AND LOCATION OF THE PROPOSED MID-BLOCK CROSSING TO

    SCOPE OF WORK.

    AS PART OF THE CMAQ-5502(605) PROJECT AND IS NOT PART OF THIS

2.  THE KIRKWOOD ROAD - WASHINGTON AVENUE INTERSECTION WAS UPGRADED

    NOT BE TAKEN AS SURVEY GRADE BOUNDARIES.

1.  ROW DATA WAS OBTAINED THROUGH EXISTING GIS MAP DATA AND SHOULD
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East-West Gateway Council of Governments (EWG) uses the Pavement Surface Evaluation and Rating 
(PASER) Manual to evaluate pavement condition. This visual rating system developed by the University 
of Wisconsin Transportation Information Center uses ratings ranging from 1 (failed) to 10 (excellent). If 
sponsors are unfamiliar with PASER, they are encouraged to review the PASER manuals online: 

Asphalt Manual: https://epd.wisc.edu/tic/publication/asphalt-paser-manual/  
Concrete Manual: https://epd.wisc.edu/tic/publication/concrete-paser-manual/ 

INSTRUCTIONS: 
The first evaluation should be performed at the beginning of the project limits, with subsequent 
evaluations occurring at a uniform distance each 1/8 mile (660 feet) along the roadway until reaching 
the other end of the limits. If the project is less than 3/8 mile (1,980 feet), conduct three evaluations at a 
uniform distance (e.g., a 1/4 mile project would include three evaluations, spaced 440’ apart). If the 
project is greater than one mile in length, conduct at least eight evaluations at a uniform distance (e.g., a 
1 ½ mile project would include eight evaluations, spaced 990’ apart). 

Record the PASER rating for each location in the table below. If multiple roadways are within the project 
limits, simply list the new roadway name in the column on the left. You may attach another sheet with 
additional locations if needed. Attach an evaluation sheet for each location (see next pages), a picture of 
each location, and a map showing all evaluation locations. Select the evaluation sheet that matches the 
surface type (asphalt or concrete). 

Roadway Name Location 
# 

Distance from start 
point 

PASER Rating 

1 START 
2 
3 
4 
5 
6 
7 
8 
9 

10 
11 
12 
13 
14 
15 
16 

AVERAGE PASER: 

Road Condition Evaluation Form 



Asphalt Evaluation Sheet 
(Provide this page for each location.) 

Roadway Name:        Date:     

 

Evaluation Location #: _______    Distance from Start Point: ________    Location PASER Rating: _______ 

 

Check all that apply: 

Raveling            Rutting       Transverse Cracks  Longitudinal Cracks 

Flushing            Distortion      Reflection Cracks  Block Cracks 

Polishing            Patches       Slippage Cracks  Alligator Cracks 

Potholes 

Comments: 

 

 

 

 

 

 

 

 

Drainage: 

 

Comments: 

 

  



Kirkwood Road – PASER Location 1 

 

City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 1: Patching & Raveling  Photo 2: Polishing 

   

   

   

   

 

  

   

Photo 3: Longitudinal Cracking & Raveling   

 



Asphalt Evaluation Sheet 
(Provide this page for each location.) 

Roadway Name:        Date:     

 

Evaluation Location #: _______    Distance from Start Point: ________    Location PASER Rating: _______ 

 

Check all that apply: 

Raveling            Rutting       Transverse Cracks  Longitudinal Cracks 

Flushing            Distortion      Reflection Cracks  Block Cracks 

Polishing            Patches       Slippage Cracks  Alligator Cracks 

Potholes 

Comments: 

 

 

 

 

 

 

 

 

Drainage: 

 

Comments: 

 

  



  Kirkwood Road – PASER Location 2  

 

City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 

   

Photo 1: Patching & Raveling  Photo 2: Polishing 

   

   

   

   

 

  

   

Photo 3: Longitudinal & Transverse Cracking    

 



Asphalt Evaluation Sheet 
(Provide this page for each location.) 

Roadway Name:        Date:     

 

Evaluation Location #: _______    Distance from Start Point: ________    Location PASER Rating: _______ 

 

Check all that apply: 

Raveling            Rutting       Transverse Cracks  Longitudinal Cracks 

Flushing            Distortion      Reflection Cracks  Block Cracks 

Polishing            Patches       Slippage Cracks  Alligator Cracks 

Potholes 

Comments: 

 

 

 

 

 

 

 

 

Drainage: 

 

Comments: 

 

  



  Kirkwood Road – PASER Location 3 

 

City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 1: Patching & Polishing  Photo 2: Wheel Path Rutting 

   

   

   

   

 

  

   

Photo 3: Longitudinal & Transverse Cracking    

 



Asphalt Evaluation Sheet 
(Provide this page for each location.) 

Roadway Name:        Date:     

 

Evaluation Location #: _______    Distance from Start Point: ________    Location PASER Rating: _______ 

 

Check all that apply: 

Raveling            Rutting       Transverse Cracks  Longitudinal Cracks 

Flushing            Distortion      Reflection Cracks  Block Cracks 

Polishing            Patches       Slippage Cracks  Alligator Cracks 

Potholes 

Comments: 

 

 

 

 

 

 

 

 

Drainage: 

 

Comments: 

 

  



  Kirkwood Road – PASER Location 4 

 

City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 1: Patching & Polishing  Photo 2: Wheel Path Rutting 

   

   

   

   

 

  

   

Photo 3: Longitudinal & Transverse Cracking    

 



Asphalt Evaluation Sheet 
(Provide this page for each location.) 

Roadway Name:        Date:     

 

Evaluation Location #: _______    Distance from Start Point: ________    Location PASER Rating: _______ 

 

Check all that apply: 

Raveling            Rutting       Transverse Cracks  Longitudinal Cracks 

Flushing            Distortion      Reflection Cracks  Block Cracks 

Polishing            Patches       Slippage Cracks  Alligator Cracks 

Potholes 

Comments: 

 

 

 

 

 

 

 

 

Drainage: 

 

Comments: 

 

  



  Kirkwood Road – PASER Location 5 

 

City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 

   

Photo 1: Patching & Polishing  Photo 2: Wheel Path Rutting 

   

   

   

   

 

  

   

Photo 3: Longitudinal & Transverse Cracking    

 



Asphalt Evaluation Sheet 
(Provide this page for each location.) 

Roadway Name:        Date:     

 

Evaluation Location #: _______    Distance from Start Point: ________    Location PASER Rating: _______ 

 

Check all that apply: 

Raveling            Rutting       Transverse Cracks  Longitudinal Cracks 

Flushing            Distortion      Reflection Cracks  Block Cracks 

Polishing            Patches       Slippage Cracks  Alligator Cracks 

Potholes 

Comments: 

 

 

 

 

 

 

 

 

Drainage: 

 

Comments: 

 

  



  Kirkwood Road – PASER Location 6 

 

City of Kirkwood STP Application (CV19-0710.00)  February 12, 2020 
Kirkwood Road – Kirkwood, St. Louis County, MO                                                      

 

 

 
   

Photo 1: Patching & Polishing  Photo 2: Wheel Path Rutting 

   

   

   

   

 

  

   

Photo 3: Longitudinal & Transverse Cracking    
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CRASH LIST - KIRKWOOD ROAD (2013-2019)

Map Rpt No Weekday Date Time Veh Count Type Severity At Street On Street Light Cond Injured Killed

Mapped '1347 ' Mon 1/7/2013 14:45:00 3 Motor Vehicle in Transport Personl Injury CST WOODBINE US 61 Daylight 1 0

Mapped '13124 ' Tue 1/15/2013 13:41:00 3 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '13292 ' Fri 2/1/2013 17:54:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Dark-Lighted 0 0

Mapped '13323 ' Mon 2/4/2013 17:59:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Dark-Lighted 0 0

Mapped '13332 ' Tue 2/5/2013 14:15:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '13513 ' Mon 2/25/2013 12:36:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '13555 ' Fri 3/1/2013 9:55:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '13588 ' Mon 3/4/2013 15:30:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '13589 ' Mon 3/4/2013 15:59:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '13757 ' Thu 3/21/2013 14:00:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '13815 ' Wed 3/27/2013 12:45:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '13860 ' Mon 4/1/2013 10:15:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '13981 ' Sat 4/13/2013 16:15:00 2 Motor Vehicle in Transport Personl Injury CST JEWEL US 61 Daylight 2 0

Mapped '131028 ' Wed 4/17/2013 17:55:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '131034 ' Thu 4/18/2013 13:35:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '131061 ' Sat 4/20/2013 9:05:00 2 Pedalcycle Personl Injury CST WOODBINE US 61 Daylight 1 0

Mapped '131120 ' Thu 4/25/2013 16:15:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '131118 ' Thu 4/25/2013 16:20:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '131231 ' Tue 5/7/2013 15:58:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '131260 ' Fri 5/10/2013 12:47:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '131294 ' Mon 5/13/2013 18:35:00 2 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Daylight 1 0

Mapped '131336 ' Fri 5/17/2013 8:51:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '131426 ' Fri 5/24/2013 9:15:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '131474 ' Thu 5/30/2013 15:02:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '131553 ' Thu 6/6/2013 10:00:00 1 Fixed Object Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '131560 ' Thu 6/6/2013 19:10:00 2 Parked Motor Vehicle Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '131572 ' Fri 6/7/2013 17:07:00 2 Motor Vehicle in Transport Property Damage CST SWAN US 61 Daylight 0 0

Mapped '131624 ' Wed 6/12/2013 13:25:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '131688 ' Mon 6/17/2013 13:15:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '131752 ' Mon 6/24/2013 10:10:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '131797 ' Thu 6/27/2013 17:47:00 3 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '131826 ' Mon 7/1/2013 13:25:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '131829 ' Mon 7/1/2013 16:50:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '131964 ' Sat 7/13/2013 9:45:00 3 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '132024 ' Thu 7/18/2013 17:10:00 1 Fixed Object Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '132179 ' Sun 8/4/2013 15:40:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '132191 ' Mon 8/5/2013 11:50:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '132204 ' Tue 8/6/2013 14:35:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '132232 ' Thu 8/8/2013 17:35:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '132473 ' Fri 8/30/2013 12:19:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '132705 ' Fri 9/20/2013 15:43:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '132750 ' Wed 9/25/2013 15:53:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '132802 ' Wed 10/2/2013 10:30:00 2 Motor Vehicle in Transport Personl Injury CST BODLEY US 61 Daylight 2 0

Mapped '132817 ' Thu 10/3/2013 16:25:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '132812 ' Fri 10/4/2013 13:30:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '132826 ' Fri 10/4/2013 16:46:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '132832 ' Sat 10/5/2013 11:21:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '132834 ' Sat 10/5/2013 14:12:00 2 Motor Vehicle in Transport Property Damage CST PEEKE US 61 Daylight 0 0

Mapped '132946 ' Tue 10/15/2013 12:47:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '132999 ' Sat 10/19/2013 13:15:00 1 Animal Property Damage CST PEEKE US 61 Daylight 0 0

Mapped '133041 ' Wed 10/23/2013 12:29:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '133132 ' Thu 10/31/2013 12:02:00 3 Motor Vehicle in Transport Personl Injury CST SWAN US 61 Daylight 1 0

Mapped '133135 ' Thu 10/31/2013 17:25:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '133143 ' Fri 11/1/2013 13:30:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '133150 ' Fri 11/1/2013 20:25:00 3 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Dark-Lighted 0 0

Mapped '133194 ' Wed 11/6/2013 22:40:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Dark-Lighted 0 0

Mapped '133220 ' Sat 11/9/2013 22:30:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Dark-Lighted 0 0

Mapped '133406 ' Tue 11/26/2013 17:06:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Dark-Lighted 0 0

Mapped '133403 ' Wed 11/27/2013 14:21:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '133429 ' Sat 11/30/2013 20:25:00 2 Motor Vehicle in Transport Personl Injury CST WOODBINE US 61 Dark-Lighted 1 0

Mapped '133448 ' Mon 12/2/2013 17:30:00 3 Motor Vehicle in Transport Personl Injury CST PEEKE US 61 Dark-Lighted 1 0

Mapped '133579 ' Tue 12/17/2013 12:27:00 3 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '133595 ' Wed 12/18/2013 12:18:00 3 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '133610 ' Wed 12/18/2013 15:00:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '1493 ' Fri 1/10/2014 18:00:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1477 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1480 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1481 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1482 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1484 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1485 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1486 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '1487 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '14113 ' Fri 1/10/2014 18:30:00 1 Other Non Collision Property Damage CST PEEKE US 61 Dark-Lighted 0 0

Mapped '14118 ' Mon 1/13/2014 16:48:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '14197 ' Wed 1/22/2014 11:35:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '14302 ' Mon 2/3/2014 14:59:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '14355 ' Sun 2/9/2014 23:00:00 1 Pedestrian Fatal CST BODLEY US 61 Dark-Lighted 0 1

Mapped '14372 ' Wed 2/12/2014 7:31:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '14484 ' Wed 2/26/2014 14:20:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '14493 ' Thu 2/27/2014 12:45:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE US 61 Daylight 0 0

Mapped '14514 ' Fri 2/28/2014 13:17:00 2 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Daylight 1 0

Mapped '14554 ' Tue 3/4/2014 16:48:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '14705 ' Wed 3/26/2014 16:15:00 3 Motor Vehicle in Transport Personl Injury CST WOODBINE US 61 Daylight 2 0

Mapped '14744 ' Sun 3/30/2014 0:30:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Dark-Lighted 0 0

Mapped '14807 ' Sat 4/5/2014 10:30:00 2 Motor Vehicle in Transport Property Damage CST JEWEL US 61 Daylight 0 0



CRASH LIST - KIRKWOOD ROAD (2013-2019)

Map Rpt No Weekday Date Time Veh Count Type Severity At Street On Street Light Cond Injured Killed

Mapped '14815 ' Sun 4/6/2014 15:25:00 3 Motor Vehicle in Transport Personl Injury CST BODLEY US 61 Daylight 1 0

Mapped '14870 ' Thu 4/10/2014 18:00:00 2 Motor Vehicle in Transport Property Damage CST JEWEL US 61 Daylight 0 0

Mapped '14921 ' Mon 4/14/2014 13:18:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '141022 ' Tue 4/22/2014 17:07:00 2 Motor Vehicle in Transport Personl Injury CST JEWEL US 61 Daylight 1 0

Mapped '141156 ' Sun 5/4/2014 14:54:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '141198 ' Thu 5/8/2014 17:25:00 3 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '141203 ' Fri 5/9/2014 13:40:00 2 Motor Vehicle in Transport Personl Injury CST WOODBINE US 61 Daylight 1 0

Mapped '141221 ' Sun 5/11/2014 15:00:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '141248 ' Tue 5/13/2014 17:08:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Dark-Lighted 1 0

Mapped '141265 ' Thu 5/15/2014 13:45:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '141270 ' Thu 5/15/2014 18:20:00 3 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Daylight 1 0

Mapped '141320 ' Tue 5/20/2014 16:00:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '141325 ' Wed 5/21/2014 11:25:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '141332 ' Wed 5/21/2014 19:45:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Dark-Lighted 0 0

Mapped '141585 ' Mon 6/16/2014 10:45:00 3 Motor Vehicle in Transport Personl Injury CST BODLEY US 61 Daylight 2 0

Mapped '141604 ' Tue 6/17/2014 17:16:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '141630 ' Thu 6/19/2014 12:21:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '141633 ' Thu 6/19/2014 15:20:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '141650 ' Fri 6/20/2014 20:05:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '141757 ' Sun 6/29/2014 11:40:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '141780 ' Tue 7/1/2014 13:55:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '141798 ' Thu 7/3/2014 14:18:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '141921 ' Wed 7/16/2014 12:15:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '141945 ' Fri 7/18/2014 10:15:00 2 Motor Vehicle in Transport Property Damage CST BODLEY US 61 Daylight 0 0

Mapped '142026 ' Sat 7/26/2014 13:42:00 1 Fixed Object Personl Injury CST ESSEX US 61 Daylight 1 0

Mapped '142052 ' Tue 7/29/2014 11:35:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '142062 ' Wed 7/30/2014 12:39:00 2 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Daylight 2 0

Mapped '142075 ' Thu 7/31/2014 17:31:00 2 Motor Vehicle in Transport Property Damage CST JEWEL US 61 Daylight 0 0

Mapped '142524 ' Sat 9/13/2014 11:45:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '142529 ' Sat 9/13/2014 17:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '142564 ' Tue 9/16/2014 21:05:00 2 Motor Vehicle in Transport Personl Injury CST ADAMS US 61 Dark-Lighted 1 0

Mapped '142652 ' Wed 9/24/2014 16:10:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON CST KIRKWOOD RD Daylight 0 0

Mapped '142747 ' Thu 10/2/2014 16:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '142780 ' Tue 10/7/2014 10:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '143022 ' Wed 10/29/2014 20:45:00 2 Motor Vehicle in Transport Property Damage CST ADAMS US 61 Dark-Lighted 0 0

Mapped '143166 ' Mon 11/10/2014 17:05:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '143342 ' Fri 11/28/2014 11:30:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '143364 ' Mon 12/1/2014 14:50:00 2 Motor Vehicle in Transport Property Damage CST JEWEL US 61 Daylight 0 0

Mapped '143416 ' Sun 12/7/2014 16:40:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '143457 ' Thu 12/11/2014 15:53:00 2 Pedestrian Personl Injury CST WOODBINE US 61 Daylight 1 0

Mapped '143475 ' Fri 12/12/2014 19:00:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Dark-Lighted 0 0

Mapped '143527 ' Wed 12/17/2014 7:15:00 2 Motor Vehicle in Transport Property Damage CST BODLEY AVE US 61 Daylight 0 0

Mapped '143573 ' Sun 12/21/2014 13:00:00 2 Motor Vehicle in Transport Property Damage CST JEWEL US 61 Daylight 0 0

Mapped '143607 ' Fri 12/26/2014 11:13:00 2 Motor Vehicle in Transport Property Damage CST BODLEY AVE US 61 Daylight 0 0

Mapped '143614 ' Sat 12/27/2014 10:55:00 2 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Daylight 1 0

Mapped '143637 ' Mon 12/29/2014 21:22:00 3 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Dark-Lighted 1 0

Mapped '1560 ' Fri 1/9/2015 10:45:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '15209 ' Mon 1/26/2015 15:10:00 3 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Daylight 2 0

Mapped '15230 ' Wed 1/28/2015 13:02:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '15340 ' Tue 2/10/2015 16:50:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '15409 ' Thu 2/19/2015 10:56:00 2 Motor Vehicle in Transport Property Damage CST BODLEY AVE US 61 Daylight 0 0

Mapped '15563 ' Fri 3/6/2015 16:25:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '15564 ' Fri 3/6/2015 17:37:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '15806 ' Thu 4/2/2015 13:14:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '15902 ' Mon 4/13/2015 8:40:00 2 Motor Vehicle in Transport Property Damage CST BODLEY AVE US 61 Daylight 0 0

Mapped '15982 ' Sun 4/19/2015 11:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '15997 ' Mon 4/20/2015 15:55:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '15999 ' Mon 4/20/2015 17:10:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE CST KIRKWOOD RD Daylight 0 0

Mapped '151116 ' Sat 5/2/2015 12:05:00 2 Motor Vehicle in Transport Personl Injury CST JEWEL US 61 Daylight 1 0

Mapped '151243 ' Fri 5/15/2015 17:03:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '151536 ' Mon 6/15/2015 17:45:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '151616 ' Tue 6/23/2015 15:30:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '151679 ' Mon 6/29/2015 23:08:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Dark-Lighted 0 0

Mapped '151828 ' Fri 7/17/2015 16:20:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE US 61 Dark-Lighted 0 0

Mapped '151869 ' Thu 7/23/2015 16:35:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '151899 ' Mon 7/27/2015 18:14:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '152084 ' Wed 8/12/2015 21:15:00 2 Motor Vehicle in Transport Property Damage CRD ADAMS AVE US 61 Dark-Lighted 0 0

Mapped '152283 ' Wed 9/2/2015 11:29:00 2 Motor Vehicle in Transport Personl Injury CST ESSEX US 61 Daylight 2 0

Mapped '152360 ' Wed 9/9/2015 16:58:00 2 Motor Vehicle in Transport Property Damage CST MERMOD US 61 Daylight 0 0

Mapped '152396 ' Sat 9/12/2015 15:45:00 1 Fixed Object Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '152491 ' Sun 9/20/2015 10:39:00 3 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '152709 ' Tue 10/13/2015 14:05:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '152749 ' Sat 10/17/2015 12:00:00 3 Pedalcycle Personl Injury CST ADAMS AVE US 61 Daylight 1 0

Mapped '152858 ' Wed 10/28/2015 7:30:00 1 Fixed Object Property Damage CST JEWEL US 61 Daylight 0 0

Mapped '152990 ' Fri 11/13/2015 11:35:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '152993 ' Fri 11/13/2015 13:06:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON DR US 61 Daylight 0 0

Mapped '153045 ' Thu 11/19/2015 9:35:00 3 Motor Vehicle in Transport Personl Injury CST BODLEY AVE US 61 Daylight 1 0

Mapped '153058 ' Fri 11/20/2015 11:45:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '153187 ' Tue 11/24/2015 22:00:00 1 Fixed Object Property Damage CST WOODBINE US 61 Dark-Lighted 0 0

Mapped '153148 ' Sat 11/28/2015 16:45:00 3 Motor Vehicle in Transport Property Damage CST ESSEX AVE US 61 Dark- 0 0

Mapped '153159 ' Mon 11/30/2015 9:42:00 1 Fixed Object Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '153300 ' Sat 12/12/2015 20:20:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Dark-Lighted 0 0

Mapped '153357 ' Wed 12/16/2015 19:24:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Dark-Lighted 0 0

Mapped '153417 ' Tue 12/22/2015 12:30:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '153446 ' Sat 12/26/2015 10:59:00 1 Fixed Object Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '1652 ' Wed 1/6/2016 18:00:00 4 Motor Vehicle in Transport Personl Injury CST WOODBINE US 61 Dark-Lighted 3 0
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Mapped '16105 ' Wed 1/13/2016 14:10:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '16128 ' Fri 1/15/2016 8:18:00 3 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '16151 ' Sun 1/17/2016 14:00:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '16240 ' Fri 1/29/2016 11:45:00 1 Pedestrian Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '16294 ' Fri 2/5/2016 9:47:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '16306 ' Sat 2/6/2016 12:30:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '16400 ' Wed 2/17/2016 11:02:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE US 61 Daylight 0 0

Mapped '16410 ' Thu 2/18/2016 10:06:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '16439 ' Sun 2/21/2016 17:20:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '16441 ' Mon 2/22/2016 11:15:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '16486 ' Fri 2/26/2016 22:05:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Dark-Lighted 0 0

Mapped '16555 ' Sat 3/5/2016 11:45:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '16572 ' Mon 3/7/2016 14:00:00 3 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '16590 ' Tue 3/8/2016 18:58:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Dark-Lighted 0 0

Mapped '16600 ' Wed 3/9/2016 19:14:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '16648 ' Tue 3/15/2016 17:42:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Dark-Lighted 0 0

Mapped '16657 ' Wed 3/16/2016 20:03:00 4 Motor Vehicle in Transport Personl Injury CST WOODBINE US 61 Dark-Lighted 1 0

Mapped '16679 ' Fri 3/18/2016 14:30:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '16730 ' Wed 3/23/2016 12:18:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '16816 ' Fri 4/1/2016 17:26:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Dark-Lighted 0 0

Mapped '16850 ' Mon 4/4/2016 17:22:00 2 Motor Vehicle in Transport Personl Injury CST SWAN US 61 Daylight 1 0

Mapped '16930 ' Wed 4/13/2016 8:40:00 4 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '16923 ' Wed 4/13/2016 14:05:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '16940 ' Thu 4/14/2016 17:43:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '16985 ' Wed 4/20/2016 6:37:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '16993 ' Wed 4/20/2016 17:55:00 3 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '16995 ' Thu 4/21/2016 20:30:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Dark-Lighted 0 0

Mapped '161051 ' Tue 4/26/2016 14:31:00 2 Motor Vehicle in Transport Personl Injury CST BODLEY AVE US 61 Daylight 1 0

Mapped '161074 ' Thu 4/28/2016 17:18:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '161091 ' Sat 4/30/2016 13:04:00 2 Motor Vehicle in Transport Property Damage CST BODLEY AVE US 61 Daylight 0 0

Mapped '161155 ' Fri 5/6/2016 12:55:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '161180 ' Sun 5/8/2016 3:36:00 1 Fixed Object Property Damage CST PEEKE US 61 Dark- 0 0

Mapped '161199 ' Mon 5/9/2016 17:55:00 3 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '161250 ' Sat 5/14/2016 17:40:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '161295 ' Thu 5/19/2016 14:40:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '161369 ' Tue 5/24/2016 10:35:00 2 Parked Motor Vehicle Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '161399 ' Thu 5/26/2016 14:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '161407 ' Fri 5/27/2016 17:07:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '161513 ' Tue 6/7/2016 13:30:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '161550 ' Fri 6/10/2016 13:50:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '161581 ' Tue 6/14/2016 8:44:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '161758 ' Fri 7/1/2016 14:50:00 3 Motor Vehicle in Transport Property Damage CST WOODBINE US 61 Daylight 0 0

Mapped '162000 ' Sun 7/24/2016 16:30:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '162125 ' Fri 8/5/2016 8:52:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON US 61 Daylight 0 0

Mapped '162150 ' Mon 8/8/2016 11:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '162243 ' Tue 8/16/2016 17:52:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE US 61 Daylight 0 0

Mapped '162333 ' Thu 8/25/2016 15:20:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '162415 ' Fri 9/2/2016 13:30:00 2 Motor Vehicle in Transport Property Damage CST E BODLEY AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '162418 ' Fri 9/2/2016 17:18:00 3 Motor Vehicle in Transport Personl Injury CST WASHINGTON AVE US 61 Daylight 2 0

Mapped '162429 ' Sat 9/3/2016 15:30:00 2 Motor Vehicle in Transport Property Damage CST E WASHINGTON AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '162439 ' Sun 9/4/2016 23:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Dark-Lighted 0 0

Mapped '162677 ' Wed 9/28/2016 17:55:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '162680 ' Wed 9/28/2016 23:06:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE CST KIRKWOOD AVE Dark-Lighted 0 0

Mapped '162748 ' Thu 10/6/2016 14:56:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE US 61 Daylight 0 0

Mapped '162770 ' Sun 10/9/2016 13:55:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '162866 ' Mon 10/17/2016 17:13:00 2 Motor Vehicle in Transport Property Damage CST E WASHINGTON AVE US 61 Daylight 0 0

Mapped '162892 ' Wed 10/19/2016 17:00:00 2 Motor Vehicle in Transport Personl Injury CST E BODLEY AVE US 61 Daylight 1 0

Mapped '162950 ' Tue 10/25/2016 16:10:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON AVE US 61 Daylight 1 0

Mapped '162977 ' Thu 10/27/2016 18:18:00 2 Motor Vehicle in Transport Property Damage CST SWAN DR CST KIRKWOOD RD Dark-Lighted 0 0

Mapped '163075 ' Mon 11/7/2016 8:10:00 5 Motor Vehicle in Transport Personl Injury CST ESSEX AVE US 61 Daylight 4 0

Mapped '163156 ' Sun 11/13/2016 12:58:00 2 Motor Vehicle in Transport Property Damage CST PEEKE AVE US 61 Daylight 0 0

Mapped '163233 ' Sun 11/20/2016 12:14:00 3 Motor Vehicle in Transport Property Damage CST ADAMS AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '163261 ' Tue 11/22/2016 20:50:00 3 Motor Vehicle in Transport Property Damage CST E WASHINGTON AVE US 61 Dark-Lighted 0 0

Mapped '163313 ' Mon 11/28/2016 16:15:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '163349 ' Thu 12/1/2016 12:00:00 2 Motor Vehicle in Transport Property Damage CST W WASHINGTON AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '163462 ' Mon 12/12/2016 9:28:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '163505 ' Thu 12/15/2016 16:58:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Dark-Lighted 0 0

Mapped '163531 ' Fri 12/16/2016 15:45:00 2 Motor Vehicle in Transport Personl Injury CST PEEKE AVE US 61 Daylight 1 0

Mapped '163529 ' Fri 12/16/2016 16:30:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE US 61 Dark- 0 0

Mapped '163530 ' Fri 12/16/2016 16:30:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE US 61 Dark- 0 0

Mapped '163528 ' Fri 12/16/2016 16:30:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE US 61 Dark- 0 0

Mapped '163593 ' Thu 12/22/2016 12:28:00 2 Motor Vehicle in Transport Property Damage CST WEST ADAMS AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '163626 ' Mon 12/26/2016 13:48:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE US 61 Daylight 0 0

Mapped '163635 ' Tue 12/27/2016 16:00:00 2 Motor Vehicle in Transport Property Damage CST E BODLEY AVE US 61 Daylight 0 0

Mapped '163659 ' Thu 12/29/2016 15:00:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE CST KIRKWOOD RD Daylight 0 0

Mapped '1722 ' Tue 1/3/2017 16:28:00 2 Motor Vehicle in Transport Property Damage CST WEST ADAMS AVE US 61 Daylight 0 0

Mapped '1763 ' Sun 1/8/2017 12:02:00 2 Motor Vehicle in Transport Personl Injury CST JEWEL AVE CST KIRKWOOD AVE Daylight 1 0

Mapped '17195 ' Sat 1/21/2017 22:09:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON AVE US 61 Dark-Lighted 1 0

Mapped '17220 ' Tue 1/24/2017 14:10:00 2 Motor Vehicle in Transport Property Damage CST ESSEX US 61 Daylight 0 0

Mapped '17391 ' Sat 2/11/2017 17:34:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '17443 ' Fri 2/17/2017 21:10:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE CST KIRKWOOD AVE Dark-Lighted 0 0

Mapped '17450 ' Sat 2/18/2017 15:55:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '17557 ' Wed 3/1/2017 18:30:00 2 Parked Motor Vehicle Property Damage CST ADAMS AVE US 61 Dark-Lighted 0 0

Mapped '17570 ' Thu 3/2/2017 14:10:00 2 Motor Vehicle in Transport Property Damage CST JEWEL AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '17574 ' Thu 3/2/2017 15:30:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '17608 ' Mon 3/6/2017 19:21:00 1 Fixed Object Property Damage CST SWAN DR US 61 Daylight 0 0
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Mapped '17607 ' Mon 3/6/2017 19:21:00 1 Fixed Object Property Damage CST SWAN DR US 61 Dark- 0 0

Mapped '17663 ' Mon 3/13/2017 16:22:00 3 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '17741 ' Thu 3/23/2017 11:40:00 2 Motor Vehicle in Transport Property Damage CST W BODLEY AVE US 61 Daylight 0 0

Mapped '17754 ' Fri 3/24/2017 13:58:00 2 Motor Vehicle in Transport Property Damage CST BODLEY AVE US 61 Daylight 0 0

Mapped '17802 ' Thu 3/30/2017 13:45:00 2 Motor Vehicle in Transport Property Damage CST W WASHINGTON AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '17827 ' Sun 4/2/2017 18:29:00 1 Fixed Object Property Damage CST ADAMS US 61 Daylight 0 0

Mapped '17918 ' Wed 4/12/2017 10:58:00 2 Motor Vehicle in Transport Personl Injury CST ADAMS AVE US 61 Daylight 2 0

Mapped '171002 ' Wed 4/19/2017 17:15:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON US 61 Daylight 1 0

Mapped '171238 ' Fri 5/12/2017 16:37:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '171319 ' Sat 5/20/2017 21:35:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE US 61 Dark-Lighted 0 0

Mapped '171310 ' Sun 5/21/2017 11:30:00 2 Motor Vehicle in Transport Property Damage CST SWAN DR CST KIRKWOOD RD Daylight 0 0

Mapped '171327 ' Sun 5/21/2017 13:28:00 1 Fixed Object Personl Injury CST ESSEX AVE US 61 Daylight 1 0

Mapped '171337 ' Mon 5/22/2017 18:10:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '171365 ' Thu 5/25/2017 18:15:00 2 Motor Vehicle in Transport Property Damage CST E BODLEY AVE US 61 Daylight 0 0

Mapped '171416 ' Thu 6/1/2017 16:34:00 2 Motor Vehicle in Transport Personl Injury CST JEWEL AVE CST KIRKWOOD AVE Daylight 1 0

Mapped '171418 ' Thu 6/1/2017 17:18:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '171638 ' Tue 6/20/2017 17:50:00 2 Motor Vehicle in Transport Property Damage CST E WASHINGTON AVE US 61 Daylight 0 0

Mapped '171660 ' Sat 6/24/2017 7:17:00 2 Motor Vehicle in Transport Property Damage CST W ESSEX AVE US 61 Daylight 0 0

Mapped '171712 ' Thu 6/29/2017 8:00:00 2 Motor Vehicle in Transport Personl Injury CST E WASHINGTON AVE US 61 Daylight 1 0

Mapped '171826 ' Mon 7/10/2017 15:53:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE US 61 Daylight 0 0

Mapped '171855 ' Thu 7/13/2017 18:40:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '171865 ' Fri 7/14/2017 14:20:00 2 Motor Vehicle in Transport Property Damage CST E WASHINGTON AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '171904 ' Tue 7/18/2017 14:57:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON AVE US 61 Daylight 2 0

Mapped '171959 ' Mon 7/24/2017 17:51:00 2 Motor Vehicle in Transport Personl Injury CST MERMOD PL CST KIRKWOOD AVE Daylight 1 0

Mapped '172037 ' Wed 8/2/2017 14:25:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '172100 ' Tue 8/8/2017 15:17:00 2 Motor Vehicle in Transport Property Damage CST PEEKE AVE US 61 Daylight 0 0

Mapped '172112 ' Wed 8/9/2017 15:25:00 2 Motor Vehicle in Transport Personl Injury CST MERMOD US 61 Daylight 1 0

Mapped '172176 ' Mon 8/14/2017 16:40:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '172193 ' Tue 8/15/2017 16:25:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '172211 ' Fri 8/18/2017 10:43:00 2 Motor Vehicle in Transport Property Damage CRD WEST ADAMS AVE US 61 Daylight 0 0

Mapped '172342 ' Fri 9/1/2017 9:45:00 2 Motor Vehicle in Transport Personl Injury CST ESSEX AVE US 61 Daylight 1 0

Mapped '172351 ' Fri 9/1/2017 16:00:00 2 Motor Vehicle in Transport Personl Injury CST WASHINGTON AVE US 61 Daylight 2 0

Mapped '172375 ' Tue 9/5/2017 7:10:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '172441 ' Mon 9/11/2017 13:15:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE US 61 Daylight 0 0

Mapped '172611 ' Thu 9/28/2017 11:00:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '172681 ' Sat 10/7/2017 14:50:00 3 Motor Vehicle in Transport Personl Injury CST BODLEY AVE US 61 Daylight 3 0

Mapped '172708 ' Tue 10/10/2017 12:03:00 2 Motor Vehicle in Transport Property Damage CST ESSEX AVE US 61 Daylight 0 0

Mapped '172711 ' Tue 10/10/2017 14:16:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '172779 ' Tue 10/17/2017 15:48:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '172786 ' Wed 10/18/2017 11:20:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '172830 ' Sun 10/22/2017 13:25:00 2 Motor Vehicle in Transport Property Damage CST MERMOD PL US 61 Daylight 0 0

Mapped '172912 ' Wed 11/1/2017 18:50:00 2 Motor Vehicle in Transport Property Damage CST PEEKE AVE US 61 Dark-Lighted 0 0

Mapped '172984 ' Fri 11/10/2017 9:55:00 2 Motor Vehicle in Transport Property Damage CRD ADAMS US 61 Daylight 0 0

Mapped '172985 ' Fri 11/10/2017 10:20:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Daylight 0 0

Mapped '173074 ' Sat 11/18/2017 10:20:00 2 Motor Vehicle in Transport Property Damage CST ADAMS AVE CST KIRKWOOD AVE Daylight 0 0

Mapped '173093 ' Sun 11/19/2017 19:25:00 2 Motor Vehicle in Transport Property Damage CST WASHINGTON AVE US 61 Dark-Lighted 0 0

Mapped '173156 ' Mon 11/27/2017 10:00:00 2 Motor Vehicle in Transport Property Damage CST E BODLEY AVE US 61 Daylight 0 0

Mapped '173180 ' Thu 11/30/2017 12:20:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Daylight 0 0

Mapped '173191 ' Fri 12/1/2017 11:35:00 2 Motor Vehicle in Transport Property Damage CST E BODLEY AVE US 61 Daylight 0 0

Mapped '173292 ' Tue 12/12/2017 17:20:00 2 Motor Vehicle in Transport Personl Injury CST ADAMS AVE CST KIRKWOOD AVE Dark-Lighted 1 0

Mapped '173294 ' Tue 12/12/2017 19:20:00 2 Motor Vehicle in Transport Property Damage CST WOODBINE AVE US 61 Dark-Lighted 0 0

Mapped '173381 ' Sat 12/23/2017 21:28:00 2 Motor Vehicle in Transport Property Damage CST BODLEY AVE US 61 Dark-Lighted 0 0
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Introduction
In 2014, the City of Kirkwood started working 
with Trailnet to create a 15-year plan for 
enhancing walking and biking in streets and in 
parks in Kirkwood. The Kirkwood Pedestrian 
and Bicycle Master Plan will help the City 
make decisions to leverage the limited funding 
available for biking and walking, including:

• Prioritize investments in walking and 
biking based on cost, available right-of-way, 
and strengthening the overall network;

• Encourage routine maintenance and 
upgrades to be opportunities to improve the 
biking and walking network;

• Strengthen applications for state and 
federal funding; and

• Identify opportunities for encouragement, 
education, enforcement, and evaluation.

The planning process was initiated in the 
beginning of 2014 and was finished in February 
2015. The plan encompasses the City of 
Kirkwood. Connections to planned and existing 
routes in the Great Rivers Greenway network 
were also considered. The elements of that 
planning process are shown in Figure 1.

The vision of the residents of Kirkwood was the 
basis for the planning recommendations. Their 
vision of Kirkwood as a walkable and bikeable 
community, along with the needs identified 
in the outreach process, guided the planning 
priorities, and are integrated throughout the 
plan.

The planning approach centered on broad 
community engagement to develop a 
robust dialogue around the possibilities and 
challenges in Kirkwood. Trailnet worked with 
the City staff to identify community events 
where the planning team could reach out to 
residents. Working with the Planning Advisory 
Committee, the planning team hosted an Early 
Action Project designed to engage residents in 
their community.

A diagram showing the planning process 
and how community input was integrated 
throughout is on the next page. 

Planning Advisory Committee Meeting

INTRODUCTION

Mayor McDonnell is active in working for better walking 
and biking in Kirkwood.
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Public Outreach!
!

Community Survey!
!

1st Planning Advisory 
Committee Meeting !

!
Community Outreach 

Events!
!
!
!
!

2nd Planning Advisory 
Committee Meeting!

!
!
!
!

3rd Planning Advisory 
Committee Meeting!

!
Public Review and 

Neighborhood Tours!
!
!

Final Advisory 
Committee Meeting !

!
City Council 
Presentation!

!

Data collection and analysis!
•  Existing infrastructure!
•  Current plans and policies!
•  Base mapping!
•  Priorities assessment!
•  Early action projects 
identification!Existing Conditions 

Report!

Plan Parameters and 
Priorities!

Plan drafting and compilation!
•  Infrastructure map!
•  Design guidelines!
•  Phasing recommendations!
•  Pre-engineering cost 

estimates!
•  Funding sources!
•  Education, encouragement, 

enforcement, equity, and 
evaluation opportunities!

Draft Pedestrian and 
Bicycle Master Plan!

Early Action Project and 
Final Plan!

Implementation!

PLANNING PROCESS	
  

Figure 1: Planning Process
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Streets Recommendation Length (mi) Prioritization

Kirkwood Sidewalk 0.10 375

Manchester Sidewalk 0.08 370

Big Bend Sidewalk 0.35 240

Jefferson Sidewalk 0.07 205

Fillmore south of railroad tracks Sidewalk 0.08 195

Fillmore at Madison Sidewalk 0.07 195

Ballas Sidewalk 0.32 185

Essex Sidewalk 0.17 165

Longview Sidewalk 0.45 150

Clark Sidewalk 0.07 145

Milwaukee Sidewalk 0.09 135

Van Buren Sidewalk 0.13 115

Madison Sidewalk 0.57 110

Southbrook Sidewalk 0.10 90

Timberbrook Sidewalk 0.10 90

Monroe Sidewalk 0.38 85

Rifle Range Sidewalk 0.27 85

Bodley Sidewalk 0.27 80

Brownell Sidewalk 0.37 60

Wilson Sidewalk 0.34 55

Lindeman Sidewalk 0.37 45

Glenwood Sidewalk 0.59 30

Highland Sidewalk 0.73 0

Total 6.08

Figure 7: Sidewalk Gaps in recommended network

RECOMMENDATIONS: PEDESTRIAN ROUTES AND PRIORITIZATIONS

Pedestrian Prioritization
As Kirkwood has an existing pedestrian 
network, phasing recommendations are based
on identifying high-priority corridors, for 
which impovements should be targeted. The 
network of corridors was identified based on 
neighborhood feedback, destinations,
addressing barriers, and ensuring coverage 
throughout Kirkwood. The corridors were
evaluated using criteria based on the 
community survey, in addition to considerations 
of feasibility and connectivity (See Appendix A).

Many of the corridors have partial or full 
sidewalk coverage. The corridors that have full
sidewalk coverage are included in the 
prioritization, as they remain high-priority for 
intersection improvements. However, these 
segments do not have any recommended
sidewalk projects. See Figure 6 for the full 
recommended sidewalk network. The priorities
are in Figures 10 & 11.

Finally, a railroad crossing at Fillmore is 
recommended, but not included in the phasing,
as any improvements are dependent upon 
partnership with the railroad company and
MoDOT. The At Grade Railroad Crossing design 
summary, (refer to Design Guidelines) provides 
a summary of considerations for the proposed 
railroad crossing.
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Streets Recommendation Length (mi) Prioritization

Kirkwood Sidewalk 0.32 260

Big Bend Sidewalk 0.51 245

Geyer Sidewalk 0.61 235

Manchester Sidewalk 0.64 225

Adams Sidewalk 0.32 190

Ballas Sidewalk 2.09 125

Couch Sidewalk 0.31 115

Dougherty Ferry between 
Ballas and Geyer

Sidewalk 0.81 105

Dougherty Ferry at i-270 Sidewalk 0.25 105

Rose Hill east of Kirkwood Sidewalk 0.26 80

Rose Hill at Couch Sidewalk 0.13 80

Essex at Dougherty Ferry Sidewalk 0.42 75

Essex east of Woodlawn Sidewalk 0.16 75

Woodlawn Sidewalk 0.25 65

Clay Sidewalk 0.10 60

Craig Sidewalk 0.34 60

Jefferson Sidewalk 0.39 60

Peeke Sidewalk 0.15 60

N Harrison south of Essex Sidewalk 0.15 55

S Harrison north of Monroe Sidewalk 0.09 55

S Harrison south of Woodbine Sidewalk 0.18 55

Madison Sidewalk 0.13 55

Taylor Sidewalk 0.19 55

Fillmore Sidewalk 0.44 50

Scott Sidewalk 0.05 40

Argonne Sidewalk 0.31 35

Figure 8: Streets with one side Sidewalk in recommended network

Streets Recommendation Length (miles) Prioritization

Monroe Sidewalk 0.43 30

Washington Sidewalk 0.13 30

Meacham Sidewalk 0.11 25

Memphis Sidewalk 0.12 25

Orleans north of Memphis Sidewalk 0.05 25

Orleans south of Attucks Sidewalk 0.09 25

Van Buren Sidewalk 0.26 25

Alsobrook Sidewalk 0.24 20

Attucks Sidewalk 0.12 20

Bodley Sidewalk 0.18 20

Milwaukee Sidewalk 0.14 20

Tolstoi Sidewalk 0.09 20

Lindeman Sidewalk 0.70 15

Ann Sidewalk 0.38 0

Dickson Sidewalk 0.92 0

Dickson Sidewalk 0.09 0

Holmes Sidewalk 1.09 0

Lockett Sidewalk 0.43 0

Quan Sidewalk 0.26 0

Scottsdale Sidewalk 0.09 0

Timberbrook Sidewalk 0.52 0

Wilson Sidewalk 0.17 0

Total:  (to add 
sidewalks to streets)

16.20

Total: (for entire 
recommended)

22.27 

Figure 8 cont. : Streets with one side Sidewalk in recommended network
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Streets Recommendation Length (miles) Prioritization

Geyer Sidewalk 2.46 235

Geyer Sidewalk 0.17 235

Kirkwood Sidewalk 2.38 200

Kirkwood Sidewalk 0.26 200

Big Bend Sidewalk 2.48 185

Big Bend Sidewalk 0.16 185

Manchester Sidewalk 2.22 165

Adams Sidewalk 0.99 130

Ballas Sidewalk 0.09 125

Couch Sidewalk 0.79 115

Fillmore Sidewalk 0.34 110

Dougherty Ferry Sidewalk 0.42 105

Dougherty Ferry Sidewalk 0.49 105

Dougherty Ferry Sidewalk 0.24 105

Delchester Sidewalk 0.17 80

Rose Hill Sidewalk 1.01 80

Ruth Sidewalk 0.46 80

Woodgate Sidewalk 0.45 80

Craig Sidewalk 0.07 75

Essex Sidewalk 1.07 75

Woodlawn Sidewalk 1.47 65

Clay Sidewalk 1.55 60

Clay Sidewalk 0.38 60

Jefferson Sidewalk 0.86 60

Peeke Sidewalk 0.37 60

Harrison 0.71 55

Figure 9: Streets with Sidewalks on both sides in recommended network

Streets Recommendation Length (miles) Prioritization

Harrison Sidewalk 0.86 55

Madison Sidewalk 0.25 55

Taylor Sidewalk 1.60 55

Fillmore Sidewalk 0.43 50

Woodbrine Sidewalk 1.26 50

Argonne Sidewalk 1.00 35

Monroe Sidewalk 0.49 30

Washington Sidewalk 0.62 30

Meacham Sidewalk 0.12 25

Orleans Sidewalk 0.23 25

Van Buren Sidewalk 0.09 25

Van Buren Sidewalk 0.03 25

Bodley Sidewalk 0.18 20

Lindeman Sidewalk 0.28 15

Alexandra Sidewalk 0.13 0

Ann Sidewalk 0.14 0

Belson Sidewalk 0.05 0

Brookcreek Sidewalk 0.37 0

Dickson Sidewalk 0.06 0

Lindgate Sidewalk 0.38 0

Lockett Sidewalk 0.17 0

Lynkirk Sidewalk 0.24 0

Quan Sidewalk 0.12 0

Scottsdale Sidewalk 0.14 0

Total: 31.34

Figure 9 cont.: Streets with Sidewalks on both sides in recommended network
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Streets Recommendation Length (miles) Prioritization

Scottsdale Connection Path 0.09 140

Alexandra Path 0.02 0

Girard Path 0.13 0

Quan Path 0.07 0

Total: 0.30

Figure 10: Existing Connector Paths

Streets Recommendation Length (miles) Prioritization

Fillmore Ped Rail crossing 0.03 220

Kirkwood Road diet & on-street 
parking

1.28 155

Ballas Restriped shoulder 0.45 125

Adams Restriped shoulder 1.41 110

Marshall Meramec Greenway 
Connection

0.06 65

Total: 3.24

Figure 11: Connections, paths, lane diets and road diets
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Figure 12: 
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Mill & Overlay Program History 

Historical project information for previous year’s mill and overlay were made available 
to the study team.  The following tables breakdown each year’s projects and based on 
each street’s 2015 PCI rating as well as the given year’s (2009, 2010, 2011, etc.) average 
PCI rating versus the PCI rating calculated by MicroPAVER (MicroPAVER calculates a 
default deterioration rate of 3 points per year). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Table 1: PCI Ratings for each Project in 2009 

STREET PCI RATING

Lindeman (Des Peres city limits to Dougherty Ferry) 59

N. Clay (W. Essex to W. Adams) 45

N. Clay (Wilson to Barter) 60

S. Clay (W. Madison to W. Woodbine) 52

N. Taylor (E. Essex to E. Washington) 58

N. Taylor (E. Washington to E. Adams) 83

E. Argonne (S. Taylor to Holmes) 59 & 77

E. Washington (Kirkwood to N. Taylor) 72

W. Washington (Kirkwood to N. Clay) 64

Wilson (N. Clay to Kirkwood) 71

S. Harrison (W. Adams to RR Bridge) 40 & 63

2009 Average PCI = 61.7

MicroPAVER  Predicted PCI = 82

2009
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APPENDIX C  
MICROPAVER Summary Reports 

PCI Ratings (by maintenance zones) 
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Operations and Maintenance Form

If unable to provide lane miles then list centerline miles.

If you don't know what the difference between a lane mile and centerline mile contact Jason Lange

248 (in miles) or (in miles)

2. Budget Information

2019-2020

$90,222,865.00 Entire municipal or county budget

$1,672,326.00

Please use information from the most current budget for your city/agency. Updated: 10/2018

Total Centerline Miles

3. Total expenditures for transportation operations and maintenance – from your current budget

(This would include, in total, how much is budgeted for: salaries, fringe benefits, materials and equipment needed to deliver the roadway and bridge 

maintenance programs.  This includes basic maintenance activities like minor surface treatments such as: sealing, small concrete repairs and pothole patching; 

mowing right of way; snow removal; replacing signs; striping; repairing guardrail; and repairing traffic signals) - DO NOT INCLUDE CAPITAL IMPROVEMENTS 

SUCH AS OVERLAY RESURFACING, TIP PROJECTS, OR OTHER MAJOR ROAD/SIDEWALK PROJECTS

Year of most recent budget

1. How many lane miles (total) are maintained by your city/agency, or for transit agencies how many vehicles are in your fleets.

Budgeted total revenue

Sources of revenue

(i.e. sales tax, property tax, motor fuel 

tax) 

General Fund (Road/Bridge Fund, Sales/Property Taxes, 

Gross Receipts Revenues) Electric Tax, Water Tax, various 

others.

Total Lane Miles

Total Transportation Operations 

and Maintenance  Expenditures 

Lane miles vs Centerline miles

State MO

Name of Local Public 

Agency 

City of Kirkwood

# of Vehicles in Fleet

Transit Agencies Only
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	Yes16: Off
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	Yes17: Off
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	Name of railroad: N/A
	Number of crossings impacted: N/A
	Yes18: Off
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	List any regular maintenance tasks anticipated over the next 25 years: The next 25 years, post project implementation, will include preventive maintenance operations, such as crack sealing and asphalt mat repair.  Additional maintenance items will include pavement marking updates and ongoing traffic signal maintenance.
	Estimated annual cost to maintain facility and funding source: General Fund (Road/Bridge Fund, Sales/Property Taxes, Gross Receipts Revenues) Electric Tax, Water Tax, various others.

Total Transportation Operations and Maintenance Expenditures is budgeted to $1,672,326.00 yearly.
	Yes19: On
	No19: Off
	Yes20: On
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The Kirkwood Road project will consist of the following improvements:

•Asphalt Milling and Overlay 100' south of Swan to Adams Avenue (excluding areas of CMAQ 5502(605)
•Concrete Curb Repair - Approximately 60% of curbs are anticipated to be replaced.
•Non-ADA Compliant Concrete Curb Ramp Replacements
•Non-ADA Compliant Sidewalk Replacement 
•ADA Compliant Crosswalks (excluding areas of CMAQ 5502(605)
•New Mid-Block Crossing with Pedestrian Hybrid Beacon north of Washington Ave.
•Enclosed Storm Sewer System Rehabilitation
•Pavement Marking & Signage Updates
	Describe the public involvement activities to date on the proposed project: No public involvement activities have been completed to date.
	Start Execute agreement project sponsor and DOT: 2/2021
	Finish Execute agreement project sponsor and DOT: 3/2021
	Time Execute agreement project sponsor and DOT: 1
	Start Engineering services contract submitted and approved: 10/2021
	Finish Engineering services contract submitted and approved: 11/2021
	Time Engineering services contract submitted and approved: 2
	Start Obtain environmental clearances 106 CE2 TE etc: 01/2022
	Finish Obtain environmental clearances 106 CE2 TE etc: 9/2022
	Time Obtain environmental clearances 106 CE2 TE etc: 9
	Start Public meetinghearing: 3/2022
	Finish Public meetinghearing: 3/2022
	Time Public meetinghearing: 1
	Start Develop and submit preliminary plans: 11/2021
	Finish Develop and submit preliminary plans: 3/2022
	Time Develop and submit preliminary plans: 5
	Start Preliminary plans approved: 4/2022
	Finish Preliminary plans approved: 5/2022
	Time Preliminary plans approved: 2
	Start Develop and submit rightofway plans: 6/2022
	Finish Develop and submit rightofway plans: 7/2022
	Time Develop and submit rightofway plans: 2
	Start Review and approval of rightofway plans: 8/2022
	Finish Review and approval of rightofway plans: 9/2022
	Time Review and approval of rightofway plans: 2
	Start Submit and receive approval for notice to proceed for rightofway acquisition ADate: 10/2022
	Finish Submit and receive approval for notice to proceed for rightofway acquisition ADate: 10/2022
	Time Submit and receive approval for notice to proceed for rightofway acquisition ADate: 1
	Start Rightofway acquisition: 11/2022
	Finish Rightofway acquisition: 9/2023
	Time Rightofway acquisition: 11
	Start Utility coordination: 11/2021
	Finish Utility coordination: 09/2023
	Time Utility coordination: 22
	Start Develop and submit PSE: 1/2023
	Finish Develop and submit PSE: 8/2023
	Time Develop and submit PSE: 9
	Start District approval of PSEadvertise for bids: 9/2023
	Finish District approval of PSEadvertise for bids: 10/2023
	Time District approval of PSEadvertise for bids: 2
	Start Submit and receive bids for review and approval: 11/2023
	Finish Submit and receive bids for review and approval: 1/2024
	Time Submit and receive bids for review and approval: 3
	Start Project implementationconstruction: 02/2024
	Finish Project implementationconstruction: 12/2024
	Time Project implementationconstruction: 10
	FY1: 2022
	Total_1: 126300
	STPS_1: 101040
	Local_1: 25260
	Percent_1: 0.2
	FY2: 2023
	Total_2: 117730
	STPS_2: 94184
	Local_2: 23546
	Percent_2: 0.2
	FY3: 2024
	Total_3: 101100
	STPS_3: 80880
	Local_3: 20220
	Percent_3: 0.2
	FY4: 2024
	Total_4: 1262808
	STPS_4: 1010246
	Local_4: 252562
	Percent_4: 0.20000031675440763
	Total_5: 1607938
	STPS_5: 1286350
	Local_5: 321588
	Percent_5: 0.20000024876581063
	Identify the sources of local matching funds eg state DOT city county county road board county motor fuel tax private entity and the amount for each source: General Fund (Road/Bridge Fund, Sales/Property Taxes, Gross Receipts Revenues) Electric Tax, Water Tax, various others.
	Yes21: On
	No21: Off
	Fatal K on the KABCO scale: 1 
	Serious injury A on the KABCO scale: 29
	Minor injury B and C on the KABCO scale: 30
	Property damage only O on the KABCO scale: 251
	Total number of crashes from 20122016 along project limits: 311
	Yes22: On
	No22: Off
	CountermeasureRow1: Installation of Mid-Block Crossing with Beacon
	CMFRow1: 0.526
	CMF IDRow1: 9024
	CountermeasureRow2: 
	CMFRow2: 
	CMF IDRow2: 
	CountermeasureRow3: 
	CMFRow3: 
	CMF IDRow3: 
	CountermeasureRow4: 
	CMFRow4: 
	CMF IDRow4: 
	http://www: 
	cmfclearinghouse: 
	org/: 


	Describe how the proposed safety countermeasures will address the crashes occurring along project limits: While a small number of vehicular crashes along this portion of Kirkwood Road have involved pedestrians, there is an usually high number of jay walkers.  The distance between Washington and Essex is 1,100 feet.  With multiple commercial / shopping destinations on both sides of Kirkwood, pedestrians are not crossing at designation crossings.  Instead they attempt to time traffic and cross anyway along Kirkwood.  

The installation of a mid-block crossing north of Washington will allow pedestrians to cross using a protected phase and shorten the pedestrian crossing length.
	Yes23: On
	No23: Off
	If yes describe the undocumented safety issues and explain how the preventive safety countermeasures will address the issue: The proposed mid-blocking crossing will dramatically improve pedestrian safety for the jay walkers crossing Kirkwood Road from the Alpine Shop to Walgreens and the grocery store.
	Separated bike lanecycle trackprotected bike lane: Off
	Shareduse pathtrailarterial sidepath: Off
	Buffered bike lane: Off
	Standard bike lane not buffered: Off
	Marked shared roadway sharedlane markings sharrow: Off
	Paved shoulder: Off
	Wayfinding bicycle racks or parking or other end of trip facilities: Off
	Other_2: Off
	None_4: On
	Describe the bicyclerelated improvements including other in detail: N/A
	New sidewalks where none currently exist: Off
	Sidewalk spot slab improvements: Off
	Sidewalk reconstruction: On
	Construction of new curb ramps where none currently exist: Off
	Curb ramp reconstruction: On
	Sidewalkroadway separation: On
	Wayfinding furniture or other end of trip facilities: Off
	Pedestrianscale lighting eg glare shielded lower height 12 to 16 inpavement: Off
	Other_3: Off
	None_5: Off
	Describe the pedestrianrelated improvements including other in detail: •Non-ADA Compliant Concrete Curb Ramp Replacements
•Non-ADA Compliant Sidewalk Replacement - Both sides for the entire project limits
•ADA Compliant Crosswalks (excluding areas of CMAQ 5502(605)
•New Mid-Block Crossing with Pedestrian Hybrid Beacon north of Washington Ave.
	Pedestrian signalspush buttons: Off
	Countdown timers: Off
	Leading pedestrian interval LPI: Off
	Bicycle signals or bicycle detection: Off
	Rectangular RapidFlashing Beacon RRFB: Off
	Pedestrian Hybrid Beacon PHB or HAWK: On
	Marked crosswalks standard parallel crosswalk markings: Off
	Highvisibility crosswalks eg ladder zebra or continental crosswalk markings: On
	Raised crosswalks: Off
	Midblock crossings: On
	Pedestrian refuge islands: Off
	Curb radius reduction: Off
	Curb extension or bulbouts: Off
	Bicycle boxes: Off
	Colored pavement crossings for bicycles lanes marked through intersection: Off
	Other_4: Off
	None_6: Off
	Describe the intersection or crossing treatments including other in detail and identify crosswalk locations: •ADA Compliant Crosswalks (excluding areas of CMAQ 5502(605)
•New Mid-Block Crossing with Pedestrian Hybrid Beacon north of Washington Ave.
	If the project incorporates any safety traffic calming or design improvements describe the improvements eg improvements at a railgrade crossing intersection improvements road diets bulbouts raised median barriers center islands roadway markings improved signage and signals: Proposed improvements include the removal and replacement of non-compliant sidewalks and curb ramps on both sides of the roadway for the entire length of the project.  Pedestrian improvements will include a new mid-block crossing north of the Washington Avenue intersection and enhanced pedestrian signing and striping. 
	Yes25: On
	No25: Off
	If yes identify the bus route andor transit facility: Metro Bus Route 49

A minimum of four bus stops are located within the projects limit and are expected to be updated to meet Metro bus stop standards.
	Yes26: On
	No26: Off
	If yes identify the improvements: The City will work with Metro bus stop standards to updated landing pads for ADA-compliance and minimum standard sizes.
	Yes27: Off
	No27: On
	undefined_52: On
	undefined_53: Off
	School NameRow1: St Peter Catholic School
	Direct: Off
	Within ½ mile: On
	School NameRow2: Keysor Elementary School
	Direct_2: Off
	Within ½ mile_2: On
	School NameRow3: Tillman Elementary School
	Direct_3: Off
	Within ½ mile_3: On
	School NameRow4: Eliot Chapel Preschool
	Direct_4: Off
	Within ½ mile_4: On
	Yes29: On
	No29: Off
	If yes identify all activity centers employment centers andor community resources planned or existing that the project directly serves: The project crossing three zoning districts near the northern city limits.  From north to south, the project is within Zone R-4 (Single Family), Zone R-5 (Multiple Family), and Zone B-2 (General Business).  Kirkwood Road is one of the main corridors providing access to activity, employment, and community resource centers in the City of Kirkwood.  Located adjacent to this projects limits are designations such as,  Global Foods Market, UMB & Commerce Bank, Phillips 66 & BP Gas Stations, Walgreens, Alpine Shop, and First Presbyterian Church of Kirkwood.
	Yes30: Off
	No30: On
	If yes explain the strategy and how it improves the reliability of the transportation system: N/A
	Yes31: Off
	No31: On
	If yes what is the name of the industrial site area eg BroadwayArsenal Earth City GM Plant: N/A
	Yes32: Off
	No32: On
	If yes identify the facility or major freight generator: N/A
	Identify any commercial vehicle countermeasures proposed and explain how the project provides improvement to the movement of freight to and from the industrial site area facility or major freight generator: N/A
	Bioswales: Off
	Rain gardens: Off
	Pervious pavements: Off
	Green bulbouts: Off
	Solar powered lighting fixtures: Off
	Other_5: Off
	None_7: On
	Describe the green infrastructure improvements including other in detail: This project will meet the regulations set forth by the St. Louis Metropolitan Sewer District's Phase II Water Quality and Quantity criteria.  While it is possible that one or more of the items listed above will be included in this project, it is anticipated that the mill and overlay will be considered a maintenance project by MSD reviewers.  Meaning, green infrastructure will not be required.
	Roadway NameRow1: Kirkwood Road
	PASER RatingSTART: 3
	Roadway NameRow2: Kirkwood Road
	START2: 660'
	PASER Rating2: 4
	Roadway NameRow3: Kirkwood Road
	START3: 1320'
	PASER Rating3: 4
	Roadway NameRow4: Kirkwood Road
	START4: 1980'
	PASER Rating4: 3
	Roadway NameRow5: Kirkwood Road
	START5: 2640'
	PASER Rating5: 4
	Roadway NameRow6: Kirkwood Road
	START6: 3300'
	PASER Rating6: 4
	Roadway NameRow7: 
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	PASER RatingAVERAGE PASER: 3.7
	Roadway Name: Kirkwood Road
	Date#1: 02/10/2020
	Evaluation Location: 1
	Distance: 0
	Location PASER Rating: 3
	Check Box1: Yes
	Check Box2: Off
	Check Box3: Yes
	Check Box4#1: Yes
	Check Box5#1: Off
	Check Box6#1: Off
	Check Box7#1: Yes
	Check Box8#1: Yes
	Check Box9#1: Off
	Check Box10#1: Off
	Check Box13#1: Yes
	Check Box11#1: Off
	Check Box12#1: Off
	Text2#1: Location #1 contains potholes and a large patch from what appears to be a utility repair.  The patch itself is failing.

Closely spaced longitudinal and transverse cracks often showing raveling and crack erosion. Severe block cracking. Some alligator cracking (less than 25% of surface). Patches in fair to poor condition. Moderate rutting or distortion (1” or 2” deep). Occasional potholes.
	Dropdown3: [Fair]
	Text3#1: Profile grade of the road is relatively flat with curb inlets spaced at a large distance.
	Roadway Name#1: Kirkwood Road
	Date#1#1: 02/10/2020
	Evaluation Location#1: 2
	Distance#1: 660'
	Location PASER Rating#1: 4
	Check Box1#1: Yes
	Check Box2#1: Off
	Check Box3#1: Yes
	Check Box4#1#1: Off
	Check Box5#1#1: Off
	Check Box6#1#1: Off
	Check Box7#1#1: Yes
	Check Box8#1#1: Yes
	Check Box9#1#1: Off
	Check Box10#1#1: Off
	Check Box13#1#1: Yes
	Check Box11#1#1: Off
	Check Box12#1#1: Off
	Text2#1#1: Utility pavement patching at Location #2.  Pavement Polishing present along with longitudinal and transverse cracking.

Severe surface raveling. Multiple longitudinal and transverse cracking with slight raveling. Longitudinal cracking in wheel path. Block cracking (over 50% of surface). Patching in fair condition.  Slight rutting or distortions (1⁄2” deep or less).
	Dropdown3#1: [Good]
	Text3#1#1: 
	Roadway Name#2: Kirkwood Road
	Date#2: 02/10/2020
	Evaluation Location#2: 3
	Distance#2: 1320'
	Location PASER Rating#2: 4
	Check Box1#2: Off
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	Check Box3#2: Yes
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	Check Box8#2: Yes
	Check Box9#2: Off
	Check Box10#2: Off
	Check Box13#2: Yes
	Check Box11#2: Off
	Check Box12#2: Off
	Text2#2: Location #3 contained significant wheel path rutting of the outside lane.  Additionally, patching and longitudinal and transverse cracking was observed.

Severe surface raveling. Multiple longitudinal and transverse cracking with slight raveling. Longitudinal cracking in wheel path. Block cracking (over 50% of surface). Patching in fair condition.  Slight rutting or distortions (1⁄2” deep or less).
	Dropdown3#2: [Fair]
	Text3#2: Profile grade of the road is relatively flat with curb inlets spaced at a large distance.
	Roadway Name#1#1: Kirkwood Road
	Date#1#1#1: 02/10/2020
	Evaluation Location#1#1: 4
	Distance#1#1: 1980'
	Location PASER Rating#1#1: 3
	Check Box1#1#1: Off
	Check Box2#1#1: Off
	Check Box3#1#1: Yes
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	Check Box9#1#1#1: Off
	Check Box10#1#1#1: Off
	Check Box13#1#1#1: Yes
	Check Box11#1#1#1: Yes
	Check Box12#1#1#1: Off
	Text2#1#1#1: Location #4 contains multiple potholes connected by what appears to be block cracking.  Longitudinal and transverse cracking present.

Closely spaced longitudinal and transverse cracks often showing raveling and crack erosion. Severe block cracking. Some alligator cracking (less than 25% of surface). Patches in fair to poor condition. Moderate rutting or distortion (1” or 2” deep). Occasional potholes.
	Dropdown3#1#1: [Fair]
	Text3#1#1#1: Drainage generally reaches the inlet at this location.  However, localized ponding occurs due to poor pavement conditions.
	Roadway Name#3: Kirkwood Road
	Date#3: 02/10/2020
	Evaluation Location#3: 5
	Distance#3: 2640'
	Location PASER Rating#3: 4
	Check Box1#3: Yes
	Check Box2#3: Off
	Check Box3#3: Yes
	Check Box4#3: Off
	Check Box5#3: Yes
	Check Box6#3: Off
	Check Box7#3: Off
	Check Box8#3: Yes
	Check Box9#3: Off
	Check Box10#3: Off
	Check Box13#3: Yes
	Check Box11#3: Off
	Check Box12#3: Off
	Text2#3: Pavement Polishing present along with longitudinal and transverse cracking.  Wheel path rutting was observed.

Severe surface raveling. Multiple longitudinal and transverse cracking with slight raveling. Longitudinal cracking in wheel path. Block cracking (over 50% of surface). Patching in fair condition.  Slight rutting or distortions (1⁄2” deep or less).
	Dropdown3#3: [Good]
	Text3#3: Profile of roadway promotes positive drainage.
	Roadway Name#1#2: Kirkwood Road
	Date#1#2: 02/10/2020
	Evaluation Location#1#2: 6
	Distance#1#2: 3300'
	Location PASER Rating#1#2: 4
	Check Box1#1#2: Off
	Check Box2#1#2: Yes
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	Check Box11#1#2: Off
	Check Box12#1#2: Off
	Text2#1#2: Pavement Polishing present along with longitudinal and transverse cracking.  Slight rutting in wheel path and potholes observed.

Severe surface raveling. Multiple longitudinal and transverse cracking with slight raveling. Longitudinal cracking in wheel path. Block cracking (over 50% of surface). Patching in fair condition.  Slight rutting or distortions (1⁄2” deep or less).
	Dropdown3#1#2: [Fair]
	Text3#1#2: Profile grade of the road is relatively flat with curb inlets spaced at a large distance.


