


City/County____Pacific / Franklin____Route_4th Street_  
Federal Aid No: STBG-5419(616) 
Location: 4th Sttreet from the W. Osage Street (Business Loop I-44) 

intersection south to Denton Road 
Proposed Improvement: Full depth pavement widening and resurfacing, concrete 

curb and gutter, storm sewer, sidewalks and ADA 
improvements 

Length: .40 miles 
Approximate Construction Cost: $956,513 

DBE Goal Determination: 12 % 
Consultant Services Required: Design engineering responsibilities may include but are not 

limited to the preparation of Preliminary and Conceptual plans 
and Right of Way Plans. As part of preparing the plans the 
consultant may need to perform surveying, geotechnical 
investigations, traffic engineering planning and design and 
provide environmental and historic preservation services/permits 
including the preparation of PS&E and final documents.  
Construction engineering responsibilities may include but are 
not limited to working with contractor on behalf of the City, 
assist with preconstruction conference, perform periodic site 
inspection, prepare change orders, inspect construction 
materials, check shop drawings submitted by contractor, conduct 
construction test and inspection, be present during critical 
construction operations, work with City to do full time 
inspections and reporting and participate in final inspection. 
 

Other Comments: No professional services OJT goal. 
Contact: Name: Steve Roth 

Address: 300 Hoven Drive Pacific MO 63069 
Phone: 636-271-0500 ext 213 
Email: sroth@pacificmissouri.com 

Deadline: January 9, 2023, 2 p.m. 
• Submit: Letter of interest should not exceed  twenty (20) pages total.  A page is defined as 8-1/2 by 

11 inches and printed on one side.  Five (5) copies of the letter interest should be received at the 
address and by the time specified. 

 
 
Pursuant to the Brooks Act for Consultant Selection – the following criteria will be the 
basis for selection.   
 
Experience and Technical Competence -        __30__Max Points 
Capacity and Capability -          __30__Max Points 
Past Record of Performance -     __30__Max Points  
 



Exhibit A 
Scope of Services 

Preliminary Engineering and Design Services 
Construction Inspection Services 

4th Street Improvements 
STBG 5419-616  

 
The Engineer is expected to provide the following minimum services for this project: 
 

• Determine the needs of the City of Pacific for the project; 
• Conduct topographic, property and utility surveys necessary to develop plans for the 

project; 
• Arrange for subsurface investigations; 
• Prepare alternative designs and cost estimates, develop preliminary plans, and 

recommend to the City of Pacific the best overall general design based on these 
studies, if necessary; 

• Submit electronic files of preliminary plans, estimates and studies for review by the 
City of Pacific and Missouri Department of Transportation (MoDOT); 

• Prepare detailed construction plans, cost estimates, specifications and related 
documents as necessary for the purpose of soliciting bids for constructing the project; 

• Secure adequate property title information, determine right-of-way requirements, 
prepare right-of-way plans, and assist the City of Pacific (or its consultant) in acquiring 
the right-of-way needed for the project, if necessary; 

• Ensure compliance with the requirements of the Missouri Department of Natural 
Resources; 

• Ensure compliance with historic preservation requirements through coordination 
with the Missouri Department of Natural Resources, and if deemed necessary, 
arrange to have the site examined by a qualified archaeologist on a subcontract basis; 

• Ensure compliance with all regulations with respect to noise abatement and air quality, 
if necessary; 

• Provide the City of Pacific with five sets of completed plans, specifications and/cost 
estimates for the purpose of obtaining construction authorization from the Missouri 
Department of Transportation; and 

• Perform all services required to complete all design phase activities required by 
MoDOT. 

• Construction Phase: Work with contractor on behalf of the City, assist with 
preconstruction conference, perform periodic site inspection, prepare change orders, 
inspect construction materials, check shop drawings submitted by contractor, conduct 
construction test and inspection, be present during critical construction operations, 
work with City to do full time inspections and reporting and participate in final 
inspection. 

 
 




