



ADDENDUM # 2

October 7, 2026

Federal Project No.: TAP-3400(453)

College & Miami Street Sidewalk Improvements
Closing date: 2:00 P.M., Wednesday, November 4, 2026

Bidders shall note these changes to the above Request for Quotation and incorporate these changes in their submittal. Bidders shall attach a signed acknowledged copy of this addendum to their quotation.

This addendum consists of the following information:

Bid Date

The bid date has been changed to Wednesday, November 4, 2026 at 2:00 P.M.

Bid Form

The bid form has been changed (see revised bid form below).

Bid Book

The bid book has been changed (see revised bid book sheets below).

Plans

The plans have not been changed.

Responses to Contractor Questions

Question 1. : There appears to be several items that have no pay items. Would you confirm and update the bid form to include all items?

Answer 1: The bid form has been revised and attached. Missing items include 2" PSST post, concrete post anchor, SH-Flat sheet, 6" DYSL, and 6" SWSL.

Question 2.: The 59 calendar days may be too restrictive depending on the weather that can be experienced in the spring/winter months, since that only gives about 40 working days during the weeks to complete the project without working weekends. Would there be some consideration to changing it to working days or extending the amount of calendar days?

Answer 2.: The calendar day period of performance has been adjusted from 59 to 85 days and the completion date was changed from May 28, 2026 to June 30, 2027.

Question 3.: Will additional time be provided for questions once this addenda has been published?

Answer 3.: Yes. Questions will now be accepted until 5:00 P.M. (prevailing local time) on October 26, 2026.

Question 4.: When will the calendar days begin? We are concerned with there not being enough time to order materials and get supplies in with the amount of calendar days provided.

Answer 4.: The calendar day period of performance has been adjusted from 59 to 85 days to provide additional time. However, engineer approval of materials and ordering will be allowed to take place after notice to proceed is issued, but before prior to the starting construction work. The 85 calendar days will begin upon the start of construction, not notice to proceed.

10/7/2026



Kelly Lohsandt, P.E.
Professional Engineer # 2021032813

ACKNOWLEDGEMENT

The undersigned bidder hereby certifies that the changes set forth in this addendum have been incorporated in their bid and is a part of the TAP-3400(453) project.

FIRM _____

Date _____

SIGNED _____

Title _____

ADVERTISEMENT FOR BIDS

NOTICE TO BIDDERS

City of Marshall College and Miami Street Sidewalk Improvement

Located along West College Street and South Miami Avenue between Break Time on West College Street to the east side of South Miami Avenue and south along South Miami Avenue to Vers Street in City of Marshall, Missouri, and

WILL be received and opened publicly at the office of City of Marshall, City Hall, 214 N. Lafayette Avenue, Marshall, Missouri 65340 at **2:00 PM. on Wednesday, November 4, 2026.** 

Any and all bids received after the time specified above will be returned unopened.

The proposed work consists of grading, paving, and drainage to provide ADA compliant sidewalk from east side of Break Time on West College Street to the east side of South Miami Avenue and south along South Miami Avenue to Vers Street.

Plans and specifications may be obtained from American Document Solutions online plan room, at www.adsplanroom.net.

A pre-bid conference will be held at 10:00 o'clock A.M on **September 30, 2026**, at the City of Marshall City Hall, 214 Lafayette Avenue, Marshall, Missouri 65340. All bidders are encouraged to attend the pre-bid meeting.

The City of Marshall hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award."

All bidders must be on MoDOT's Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for Highway Construction, July 2026 including all revisions. The contractor questionnaire must be on file 7-days prior to bid opening.

Contractors and sub-contractors who sign a contract to work on public works project provide a 10-Hour OSHA construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be completed by their on-site employees within sixty (60) days of beginning work on the construction project.

A certified or cashier's check or a bid bond in the amount of 5% shall be submitted with each proposal.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of wages of work of a similar character in this locality as established by the Department of Labor and Industrial Relations (Federal Wage Rate), or state wage rate, whichever is higher.

The project will be awarded to the lowest, responsive, responsible bidder. The City of Marshall reserves the right to reject any or all bids.

The DBE Goal for this project is 0.0%.

No 2nd tier subcontracting will be allowed on this project.

Advertisement dates: September 11, 2026 (The Marshall Democrat-News)

NOTICE TO CONTRACTORS

Sealed bids, addressed to City of Marshall, 214 Lafayette Avenue, Marshall, MO 65340 for the proposed work will be received by the City of Marshall until **2:00 PM**, (prevailing local time) on **November 4, 2026**, at the office of the Council Chamber of the City Office Building, 214 Lafayette Avenue, Marshall, MO 65340, and at that time will be publicly opened. Bids should be delivered to: 214 Lafayette Avenue, Marshall, MO 65340.

(1) **PROPOSED WORK:** The proposed work, hereinafter called the work, includes:

The proposed work includes: TAP-3400(453) - Grading, paving, and drainage to provide ADA compliant sidewalk from east side of Break Time on West College Street to the east side of South Miami Avenue and south along South Miami Avenue to Vers Street in Marshall, Missouri.

(2) **COMPLIANCE WITH CONTRACT PROVISIONS:** The bidder, having examined and being familiar with the local conditions affecting the work, and with the contract, contract documents, including the current version of the Missouri Highways and Transportation Commission's "Missouri Standard Specifications for Highway Construction," and "Missouri Standard Plans for Highway Construction", their revisions, and the request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri Standard Specifications for Highway Construction, as revised, unless otherwise noted.

The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business with MoDOT" "Standards and Specifications". The effective version shall be determined by the letting date of the project.

2026 General Provisions & Supplemental Specifications, – July 2026

2026 Supplemental Revisions to Missouri Standard Plans
For Highway Construction, effective July 2026.

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project.

Please note that within the above-listed documents, the term "Commission" shall be replaced with the term, "City of Marshall", and the term "Engineer" is a reference to the Engineer of Record from Engineering Surveys & Services.

The contracting authority for this contract is City of Marshall.

(3) **PERIOD OF PERFORMANCE:** If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in accordance with Sec 108:

Calendar Days: 85 
Completion Date: June 30, 2027 (See Job Special Provisions)

(4) **LIQUIDATED DAMAGES:** The bidder agrees that, should the bidder fail to complete the work in the time specified or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day \$2,550

Notice to Proceed: January 15, 2027
Contract Completion Date: June 30, 2027 [△]₂

2.1 Calendar Days. Completion of the project is required as specified herein. The count of calendar days will begin on the date the contractor starts any construction operations on the project.

Project	Calendar Days	Daily Road User Cost
TAP-3400(453)	85 [△] ₂	\$2,300

3.0 Liquidated Damages for Contract Administrative Costs. Should the contractor fail to complete the work on or before the contract completion date specified in Section 2.0, or within the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount of **\$250** per calendar day for each calendar day, or partial day thereof, that the work is not fully completed. For projects in combination, these damages will be charged in full for failure to complete one or more projects within the specified contract completion date or calendar days.

4.0 Liquidated Damages for Road User Costs. Should the contractor fail to complete the work on or before the contract completion date specified in Section 2.0, or within the number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be charged road user costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar day, or partial day thereof, that the work is not fully completed. These damages are in addition to the contract administrative damages and any other damages as specified elsewhere in this contract.

G. SUPPLEMENTAL REVISIONS

- Compliance with [2 CFR 200.216 – Prohibition on Certain Telecommunications and Video Surveillance Services or Equipment](#).

The Missouri Highways and Transportation Commission shall not enter into a contract (or extend or renew a contract) using federal funds to procure or obtain equipment, services, or systems that uses covered telecommunications equipment or services as substantial or as critical technology as part of any system where the video surveillance and telecommunications equipment was produced by Huawei Technologies Company, ZTE Corporation, Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities).

Delete Sec 106.9 in its entirety and substitute the following:

106.9 Buy America Requirements.

Buy America Requirements are waived if the total amount of Federal financial assistance applied to the project, through awards or subawards, is below \$500,000.

106.9.1 Buy America Requirements for Iron and Steel.

Line Number	Bid Item	Description	Unit	Quantity	Unit Bid Price	Extension
Sec 100 Roadway Items						
1	2022010	IMPROVEMENTS	L.S.	1		
2	2022013	FULL DEPTH SAW CUT (SEC 202.20 WORK ONLY)	L.F.	563		
3	2029901	ABANDON/GROUT FILL STORM SEWER PIPE	L.S.	1		
4	2072000	LINEAR GRADING CLASS 2	STA.	12		
5	3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1135		
6	5041000	CONCRETE APPROACH PAVEMENT	S.Y.	447		
7	9079903	METAL FENCE REMOVAL AND REPLACEMENT	L.F.	295		
8	6081010	CONCRETE CURB RAMP	S.Y.	165		
9	6081012	TRUNCATED DOMES	S.F.	74		
10	6084023	SIDEWALK HAND-RAILING W/O BALLASTS	L.F.	138		
11	6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	476		
12	6089902	BENCH	EACH	1		
13	6091052	CURB AND GUTTER TYPE B	L.F.	173		
14	6161005	CONSTRUCTION SIGNS	S.F.	140.5		
15	6161008	ADVANCED WARNING RAIL SYSTEM	EACH	10		
16	6161025	CHANNELIZER (TRIM LINE)	EACH	46		
17	6161030	TYPE III MOVEABLE BARRICADE	EACH	2		
18	6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	3		
19	6161040	FLASHING ARROW PANEL	EACH	1		
20	6181000	MOBILIZATION	L.S.	1		
 21	6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	17		
 22	6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	12		
23	6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	204		

24	6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1		
25	7261018	18 IN. PIPE GROUP A	L.F.	157		
26	7261024	24 IN. PIPE GROUP A	L.F.	20		
27	7311052	PRECAST CONCRETE DROP INLET 4 FT X 3 FT	L.F.	12		
28	7311053	PRECAST CONCRETE DROP INLET 4 FT X 4 FT	L.F.	5		
29	8025006	MULCHING	ACRE	0.4		
30	8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	0.4		
31	8061007A	CURB INLET CHECK	EACH	5		
32	8061016	SEDIMENT REMOVAL	C.Y.	14		
33	8061019	SILT FENCE	L.F.	90		
Sec 100 Roadway Subtotal						
Sec 200 Lighting Items						
34	9019902	RECTANGULAR RAPID FLASHING BEACON	EACH	2		
Sec 200 Lighting Subtotal						
Sec 300 Signal Items						
35	9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	4		
36	9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	3.76		
37	9020834	SIGNAL SIGN, MOUNTING HARDWARE	EACH	4		
38	9022704	POST, SIGNAL 4 FT. OR 1.2 M	EACH	2		
39	9024920	DETECTOR, PUSHBUTTON	EACH	4		
40	9024921	ACCESSIBLE PEDESTRIAN SIGNAL	EACH	4		
41	9025300	CONDUIT, 3 IN., TRENCH W/ TRACER WIRE	L.F.	30		
42	9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	620		
43	9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	620		
44	9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	200		
45	9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	350		
46	9028811	PULL BOX, PREFORMED CLASS 2	EACH	1		
47	9029100	BASE, CONCRETE	C.Y.	1.4		
48	9029901	MISC. MODIFY EXISTING SIGNAL EQUIPMENT	L.S.	1		

49	9029901	MISC. TRAFFIC SIGNAL MAINT. AND PROGRAMMING	EACH	1		
50	9029901	MISC. PUSHBUTTON EXTENSION	EACH	2		
51	9029902	MISC. INTERCEPT CONDUIT WITH PULL BOX	EACH	1		
Sec 300 Signal Items Subtotal						
Sec 400 Signing Items						
 52	9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	12		
 53	9031274	CONCRETE POST ANCHOR FOR 2 IN. PSST	EACH	1		
 54	9035004A	SH-FLAT SHEET	S.F.	6		
Sec 400 Signing Items Subtotal						
Project Total:						

