

105 West Capitol AvenueP.O. Box 270Jefferson City, Missouri 65102

**Missouri Department of Transportation** *Ed Hassinger, Director* 

1.888.ASK MODOT (275.6636)

October 23, 2025

Dear Consultant:

The Missouri Highways and Transportation Commission is requesting the services of a consulting engineering firm to perform the described professional services for the project included on the attached list.

If your firm would like to be considered for these consulting services, you may express your interest by responding to the appropriate office, which is indicated on the attachments. Limit your letter of interest to no more than three pages. This letter should include a statement to indicate your firm's understanding of the project. It should also include any other information which might help us in the selection process, including key personnel you would assign to the project and the backgrounds of those individuals, and any subconsultants you would propose to use, and an indication of your firm's approach to promoting and developing a diverse workforce. MoDOT is committed to reflecting the diversity of the communities we serve and we expect our partners to do the same. We will utilize the consultant information already on file so we will not need a lengthy submittal of other general company information. In addition, please attach one page with detailed information on similar projects that your key personnel have worked on. Indicate the role your key personnel played in the projects and include reference contact information.

DBE firms must be certified by the Missouri Department of Transportation in order to be counted as participation towards an established DBE Goal. We encourage DBE firms to submit letters of interest as prime consultants for any projects they feel can be managed by their firm. We also encourage both DBE firms and non-DBE firms to consider joining MoDOT's Mentor/Protégé program whenever possible as part of a MoDOT project.

MoDOT will evaluate firms based on: Project Understanding & Innovation, Past Performance, Qualifications of Personnel Assigned, General Experience of Firm, Familiarity/Capability, Accessibility of Firm & Staff. Firm's not providing a response on approach to workforce diversity will be considered non-responsive to this solicitation. Firm's that are not current on all of the required prequalification categories found in MoDOT's Approved Consultant Prequalification List at the date of the solicitation expiration will be considered non-responsive.

We request all letters be received by 3:00 pm, December, 3, 2025 at the appropriate office.

Sincerely,

— Signed by: Sarah Kleinschmit

Sarah Kleinschmit, P.E.

State Design Engineer

Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri. www.modot.org

Attachment

## **DISTRICT OFFICES**

Central District
Machelle Watkins – District Engineer
Missouri Department of Transportation
1511 Missouri Blvd.
Jefferson City, MO 65102

Contact
Chris Graham
573-619-5074
Christopher.Graham@modot.mo.gov
Email responses are encouraged

## **District CD**

Route	63, Phelps County
Job No:	J5P3537
Location:	Route 63 over Little Piney Creek, 12 miles south of Rolla
<b>Proposed Improvement:</b>	The proposed improvement includes bridge deck replacement on Br. J0115 over Little Piney Creek
Length:	0.304 miles
<b>Approximate Construction Cost:</b>	\$1,577,336.48
DBE Goal (if applicable)	0%
Consultant Services Required:	Scope of Services - The consultant will provide professional, technical and other personnel, equipment, material, and all other things necessary for inspection, testing and administration of J5P3537 on Rte. 63 in Phelps County. Services to be provided by the consultant include field inspections of all work and contract activities, onsite materials testing, project documentation, material reporting, measurement and payment, change order and estimate generation, attendance of meetings, final plans preparation and submittal, and close out of customer service call reports. The consultant will be required to use AASHTOWare Project for all project documentation and record keeping. The consultant must be knowledgeable and experienced in the types of construction work to be performed on the project. Consultant shall be Advanced Work Zone certified, and technician certified in concrete field and strength.
Other Comments:	Interviews or presentations will not be required for consultant selection.  Contract ID 250314-D01  Job J5P3537 was awarded in March 2025; the period of performance has been revised as follows:  Notice to Proceed: May 5, 2026  Contract Completion Date: December 1, 2026  Tentative Date of Consultant Selection – December 2025

## Rating Criteria w/Weighted Values

Project Understanding & Innovation	25 Points Max
Past Performance	30 Points Max
Qualifications of Personnel Assigned	30 Points Max
General Experience of Firm	5 Points Max
Familiarity/Capability	5 Points Max
Accessibility of Firm & Staff	5 Points Max

100 Points Max Total

Home Maps	Additional Project Info Reports						
<b>roject Number:</b> 5F	P3537 <b>Dist</b>	rict: CENTRAL	c	ounty: PHELPS			
scription/ Bridge cation:	e rehabilitation over Little Piney Creek.			tatus: ONEDOT APPR			
				741 Telsioni 741 Re	7425 3111		
Amending Action	on Details		Am	ending Action Definition	ons Amendm	ent Schedule	
Amending A	Action:* ADMINISTRATIVE MODIFIC	U	rgent / Emergency Project				
Amendment	: Year:* 2021	Notes	:				
Amendment N	Month:* 12						
Amendment							
Action			Budgeting Changes		Inf	flation Amounts	
Reason			Program Amounts		Approved	Tentative	
MODIFY SCOPI	NG			eliminary Engineering	266	266	
				struction Engineering  tht of Way Acquisition	249	249	
				Construction	2,173	2,173	
Danser C :	anding Astice		_	Total	2,688	2,688	
Reason for Am	енинд Астоп		Funding	Funding Category	2,173	2,173	
To modify proje	ect for data conversion.			Funds Transfer	0	0	
				FFOS	0	0	
				Engineering	515	515	
Funding Source							
Amending Action			I _				
Status		Amdendment Date	Reason  To modify project for data	Funding Source		Note	
COMPLETED	ADMINISTRATIVE MODIFICATION	12-2021	conversion.	NA			
	Þ						

## Description/Reason Count 76 of 270 National Highway System Federally Eligible Route No data to display Route: US 63 S Initiative Active Version PAVEMENT MARKING BRIDGE REDECK Initiatives **Detailed Work** BARRIERS REPLACE UPGRADE Payback Project Action Commission Construction Award: | 1560 Commission Award Year: 2025 Commission Award Month: 4 Commission Award Override: Version Name: Change Improvement Order Payment Initiated Date: **Commission Information** STIP Version: APPROVED STIP Status: ONEDOT APPROVED Payment Project Improvement BRIDGE SAFETY SAFETY County: PHELPS Payment Improvement Let By:\* CENTRAL OFFICE SIMS - Project ONEDOT Approval Date: 7/15/2024 Submittal Date: 3/1/2024 Override Federal Obligation Completion Date: Amending Actions FUSE OAR District: CENTRAL Description/Location:\* Bridge rehabilitation over Little Piney Creek. Combine Letting Contingent Relate Projects Reason/Remarks: Project involves bridge J0115, Reports Description/ Bridge rehabilitation over Little Piney Creek. Location: Budget Designer: MICHELLE NEUNER Right of Way Only Project Manager: JAMES BEATTIE Resident Engineer: ERIC ABBOTT Letting Date: 3/14/2025 Additional Project Info District:\* CENTRAL 2025 Proposed Award Year: 2025 Project Number: 5P3537 Capitalization:\* C-CAP Federal Category:\* NHPP Proposed Award Month: 4 Proposed SFY:\* General District Comments: Letting Information Scoping Only Project Number: 5P3537 Maps General Location Home

View Related Projects View Combine Letting View Divide History

+	ב	ננ
	Š	<u>-</u>
ر	ر ا	2
( × ± (	ſ	5

	Route: US 63 S	National Highway System Federally Eligible Route				249	515	889		Project Total (1)	596	249	0	2,173	2,688
	Rout	Natior Feder	Active Version		Construction Engineering (1)	Auto	Total Engineering: 515	Total Project: 2,688		Program Total 🕦	0	0	0	0	0
					Preliminary Engineering 🚯	266				Future	0	0	0	0	0
					Right of Way Acquisition (1)	0		ction: 2,173		2031	0	0	0	0	0 0
		OVED OVED STIP	Version Name:		Other Non Contractual 🕦 A	0	ction: 2,173	Total Right of Way and Construction: 2,173		2030	0 0	0 0	0 0	0 0	0
	County: PHELPS	Status: ONEDOT APPROVED STIP Version: APPROVED STIP				43	Total Construction: 2,173	tal Right of W		5029	0	0	0	0	0
	County	Status: STIP V			Contingency (	Auto		οī		2028					0
					Capital Improvement 🕕	0	Estimate: 2,130			2027	0	0	0	0	0
Amending Actions	AL				Mobility 🕕	0	Total Contract E			2026	0	0 6	0 0	8	
	District: CENTRAL				Safety 🕕	225	ĭ			s Prior to 2026	g 266	g 249		\$ 2,173	_
nfo Reports	Dis	Little Piney Creek	Budget		Pavement (1)	0		Actual Costs		Inflation Amounts	Preliminary Engineering	Construction Engineering	Right of Way Acquistion	Construction *	Total
Additional Project Info	537	rehabilitation over	General	, v	Major Bridge 🚯	0	Total Bridge: 1,905	nt: 1,289	mounts		Prelii	Consti	Right		
Home Maps	Project Number: 5P3537	Description/ Bridge rehabilitation over Little Piney Creek. Location:	Location	Project Amounts *	Typical Bridge 🕕	1,905	Tota	Bridge Item Amount:	Yearly Program Amounts						

Fund	Funding *										
	Funding	Prior to 2026	2026	2027	2028	2029	2030	2031	Future	Program Total	Project Total
	Funding Category	2,173	0	0	0	0	0	0	0	0	2,173
	Funding From Other Sources Right of Way and Construction	0	0	0	0	0	0	0	0	0	0
	Funds Transfer	0	0	0	0	0	0	0	0	0	0
	Total Right of Way and Construction	2,173	0	0	0	0	0	0	0	0	2,173
	Engineering	515	0	0	0	0	0	0	0	0	515
	Funding From Other Sources Engineering	0	0	0	0	0	0	0	0	0	0
	Funds Transfer	0	0	0	0	0	0	0	0	0	0
	Total Engineering	515	0	0	0	0	0	0	0	0	515
	Total	2,688	0	0	0	0	0	0	0	0	2,688
ĺ											