May 31, 2019

RE: Notice to Consultants
Request for Qualifications
Addendum No. 1
Consulting Engineering Services for:

Hudson Drive Bridge No. 105
Federal Project No. BRO-B096(004)
TIP #5204D-19
St. Louis County Project No. CR-1774

New Ballwin Road Bridge No. 349
Federal Project No. BRO-B096(005)
TIP #5204E-19
St. Louis County Project No. CR-1773

Vorhof Drive Bridge No. 106
Federal Project No. BRO-B096(006)
TIP #5204F-19
St. Louis County Project No. CR-1775

Wyncrest Drive Bridge No. 266
Federal Project No. BRO-B096(007)
TIP #5204G-19
St. Louis County Project No. CR-1292

ADDENDUM NO. 1 – ADDITIONAL INFORMATION
FOR ALL PROJECTS

• Right-of-Way acquisition and negotiation services will be provided by St. Louis County staff on all four projects listed above.
• St. Louis County has requested project schedule documentation for the assessment of Capacity and Capability. This documentation must be representative of the firm’s past performance. Our intent is to assess a full project life cycle documenting both the design and construction phase timelines. Design phase documentation is directly relatable to past contract performance. Construction phase documentation has been requested to help assess how efficiently past design projects were able to be implemented in the field. While many field conditions affect the construction process, quality design is a major component to successful implementation. Where a firm does not have project information which demonstrates the full project life cycle, partial project life cycle documentation will be considered.
• The size limit for e-mail attachments that can be accepted by St. Louis County is 15 MB. For submittals which exceed this size limit, the PDF may be subdivided and submitted via multiple separate emails.

ADDENDUM NO. 1 – ADDITIONAL INFORMATION
FOR VORHOF DRIVE BRIDGE NO. 106

• One of the plan sheets for the existing Vorhof Drive Bridge No. 106 was inadvertently omitted from the RFQ package. This plan sheet is included with this addendum.